City of Lynnwood
Bid Opening: SR99 & SR524 Corridor Safety Improvements Engineer's Estimate Specialized PTr\]/Cement Marking, Trinity Contractors, Inc
2173
Rounded to nearest
Bid Schedule 100th
ITEM NO. [SPEC. SECT. |BID ITEM Unit Quantity UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
BASE BID
1 1-04.4 MINOR CHANGE CALC 1 $15,000.00f $ 15,000.00f [$ 15,000.00 [ $ 15,000.00 | [$ 15,000.00 ($ 15,000.00
2 SP 1-05 |ROADWAY SURVEYING LS 1 $15,000.00) $ 15,000.00] | $ 6,500.00 [ $ 6,500.00 | [ $ 30,360.00 [ $  30,360.00
3 SP 1-05 |RECORD DRAWINGS LS 1 $2,000.00| $ 2,000.00| | $ 4,650.00 | $ 4,650.00 | [ $ 10,000.00 [ $ 10,000.00
4 1-07 SPCC PLAN LS 1 $1,000.00| $ 1,000.00{ [$ 1,500.00 | $ 1,500.00 | | $ 10,000.00 | $  10,000.00
5 1-08 TYPE B PROGRESS SCHEDULE LS 1 $1,000.00| $ 1,000.00| [ $ 2,500.00 | $ 2,500.00 | [ $ 30,000.00 [ $ 30,000.00
6 1-09 MOBILIZATION LS 1 $55,000.00f $ 55,000.00| [$ 25,000.00 | $ 25,000.00||$ 50,000.00 |$ 50,000.00
7 1-10 PROJECT TEMPORARY TRAFFIC CONTROL LS 1 $61,000.00f $ 61,000.00| [ $ 125,000.00 [ $ 125,000.00 | [ $134,000.00 [ $ 134,000.00
8 SP 2-02  |REMOVING MISCELLANEOUS TRAFFIC ITEM LS 1 $21,000.00) $ 21,000.00/ | $ 20,000.00 { $ 20,000.00 | [ $ 15,000.00 | $  15,000.00
9 8-21 PERMANENT SIGNING LS 1 $42,700.00f $ 42,700.00| [ $ 100,000.00 [ $ 100,000.00 | [ $ 91,538.00 [$ 91,538.00
10 SP 8-21 |ILLUMINATED STREET NAME SIGN EACH 42 $3,600.00) $ 151,200.00{|$ 4,000.00 ( $ 168,000.00|($ 3,170.00 |$ 133,140.00
11 SP 8-21 |ADJUSTABLE BRACKET ARM EACH 6 $300.00 $ 1,800.00| [ $ 650.00 | $ 3,900.00 | [ $ 500.00 | $ 3,000.00
12 8-22 PROFILED PLASTIC SIDE LANE LINE L.F. 33,667 $4.00) $ 134,700.00| [ $ 350|$ 117,83450] | $ 1.80|$ 60,600.60
13 9-21 RAISED PAVEMENT MARKERS TYPE 2 HUND 18 $400.00 $ 7,200.00| | $ 475.00 | $ 8,550.00 | [ $ 350.00 | $ 6,300.00
$ - $ _
TOTAL BASE BID SUBTOTAL [$ 508,600.00 TOTAL $ 598,434.50 TOTAL $ 588,938.60 |ps 1/27/16
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