

SEWER IMPROVEMENTS RELATED TO LIFT STATIONS #4 AND #8 PROJECT #1 LYNNWOOD, WASHINGTON CITY PROJECT NUMBER 2615

JANUARY 2016

MAYOR

NICOLA SMITH

CITY COUNCIL

SHIRLEY SUTTON
IAN COTTON
RUTH ROSS
BENJAMIN GOODWIN
GEORGE HURST
SHANNON SESSIONS
M. CHRISTOPHER BOYER


PUBLIC WORKS DIRECTOR

WILLIAM FRANZ, P.E.

DEPUTY PUBLIC WORKS DIRECTOR

JEFF ELEKES, P.E.

INDEX



VICINITY MAP

NOT TO SCALE

SHEET#	TITLE
1	INDEX AND VICINITY MAP
2	SUMMARY OF QUANTITIES
3	GENERAL NOTES/ SEWER NOTES/ TESC NOTES/ LEGEND
4	KEY MAP
5	HORIZONTAL CONTROL PLAN
6	DEMOLITION AND TESC PLAN 1
7	DEMOLITION AND TESC PLAN 2
8	SEWER PLAN AND PROFILE 1
9	SEWER PLAN AND PROFILE 2
10	SEWER PLAN AND PROFILE 3
11	ROAD RESTORATION 1
12	ROAD RESTORATION 2
13	ROAD RESTORATION 3
14	SEWER DETAILS 1
15	SEWER DETAILS 2
16	SEWER DETAILS 3
17	SEWER DETAILS 4
18	SEWER DETAILS 5
19	SEWER DETAILS 6
20	SEWER DETAILS 7
21	TEMPORARY TRAFFIC CONTROL PLAN (S) ALDERWOOD MALL PKWY & 184TH ST SW
22	TEMPORARY TRAFFIC CONTROL PLAN (N) ALDERWOOD MALL PKWY & 184TH ST SW
23	TEMPORARY TRAFFIC CONTROL PLAN ALDERWOOD MALL PKWY
24	TEMPORARY TRAFFIC CONTROL PLAN ALDERWOOD MALL PKWY LS #4 E LANE
25	NON-WORKING HOURS (S) ALDERWOOD MALL PKWY & 184TH ST SW
26	NON-WORKING HOURS (N) ALDERWOOD MALL PKWY & 184TH ST SW
27	NON-WORKING HOURS ALDERWOOD MALL PKWY
28	TEMPORARY TRAFFIC CONTROL PLAN SIGN DETAIL



5016 Lacey Boulevard SE, Lacey, WA 98503
Ph: (360) 491-3399 web: skillings.com



THE CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR THE LOCATION AND PROTECTION OF ALL EXISTING UTILITIES.
THE CONTRACTOR SHALL VERIFY ALL UTILITY LOCATIONS PRIOR TO CONSTRUCTION BY CALLING THE UNDERGROUND LOCATE LINE AT PHONE NUMBER: 811
A MINIMUM OF 48 HOURS PRIOR TO ANY EXCAVATION, THE CONTRACTOR WILL ALSO BE RESPONSIBLE FOR MAINTAINING ALL LOCATE MARKS ONCE THE UTILITIES HAVE BEEN LOCATED.

**BID SET
1 / 2016**