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PROJECT CONSTRUCTION-READY CHECKLIST 1 
 2 
Project Name: Scriber Creek Trail Phase 2  ______________________  PM:_______________ 3 
 4 
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 6 
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    (For Federal Funded Project) 8 
1. ________________________ __________  ______________________ 9 

2. ________________________ __________  ______________________ 10 

3. ________________________ __________  ______________________ 11 

4.  ________________________ __________  ______________________ 12 

Design Consultant: ___________________________________________ 13 

Sub-Consultant: _____________________________________________ 14 

Project Reviewed and Approved for Construction 15 

If Applicable: 16 
SEPA APPROVAL DATE: _____________________  17 

City SEPA #: _____________________ 18 

Anticipated Bid Opening Date: ___________________ 19 

Anticipated City Council Award Date: _____________ 20 

All ROW Documentation Sent to Finance _________________ 21 

 Permit Type:  Permit #: 22 

1. ___________________ ______________________ 23 

 2. ___________________ ______________________ 24 

 3. ___________________ ______________________ 25 

 4.  ___________________ ______________________ 26 

SIGNATURES:  27 
 28 
By:  __________________________  By: __________________________ 29 
 Monica Thompson   Michael Whaley 30 
 Project Manager  Construction Project Manager 31 
 32 
By:  __________________________ By: __________________________ 33 
 Paul Coffelt, P.E.  Les Rubstello, P.E. 34 
 Traffic Engineer   Deputy Director, Maintenance & Operations 35 
 36 
By:  __________________________ By: __________________________ 37 
 Jared Bond  William A. Franz, P.E. 38 
 Operations Manager  Director of Public Works 39 
 40 
By:  __________________________  By: __________________________ 41 

David Mach  ______________, 42 
Engineering Manager  ______________ 43 

Federal Funded Project ONLY 
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Scriber Creek Trail Phase 2 1-2 Ad Date (Mo./Yr) 

CITY OF LYNNWOOD 1 

 2 

INVITATION FOR BIDS 3 

 4 

SUBMITTAL OF SEALED BIDS: 5 

Sealed bid proposals (“Bids”) will be received by the Public Works Director, or the Public Works 6 

Director’s representative, at Lynnwood City Hall, 19100 44th Avenue W., Lynnwood, Snohomish 7 

County, Washington, 98036, until «Bid_Time» p.m., «Bid_Due_Date», for the following project 8 

(“Project”): 9 

«Scriber Creek Trail Phase 2» 10 

Capitalized terms not defined in this Invitation for Bids shall have the meanings set forth in the 11 

Project Manual of which this Invitation for Bids is a part. 12 

BID OPENING: 13 

At the time and date above stated, the Bids will be publicly opened and read aloud (“Bid 14 

Opening”).  Bids are to be submitted only on the bid proposal forms provided with the Project 15 

Manual.  All Bids must be accompanied by a bid bond, cashier's check, certified check, or postal 16 

money order in an amount not less than five (5) percent of the total amount of the Bid.  Bids 17 

received after the time fixed for the Bid Opening will not be considered. 18 

DESCRIPTION OF WORK: 19 

This Contract provides for improvement of Scriber Creek Trail Phase 2, which runs from north of 20 

200th St SW to the southwest corner of Lynnwood Transit Center, all in accordance with the 21 

attached Contract Plans, these Contract Provisions, and the Standard Specifications. The work 22 

includes but not limited to construction of approximately 0.4 miles of 10- to 12-foot-wide paved 23 

trail with gravel shoulders, 910 feet of elevated boardwalk structure, cement concrete sidewalk, 24 

curb ramps, curb and gutter, stormwater conveyance system, concrete driveway crossings, erosion 25 

control, site preparation, grading, utility adjustments/relocation, roadway channelization striping, 26 

pavement markings, trail amenities, permanent signage, signal system modification at the 27 

intersection of 200th St SW/Cedar Valley RD and other electrical appurtenances including service 28 

cabinet, signal controller, electrical lines and junction boxes, illumination system, wetland 29 

mitigation planting, traffic control, and other miscellaneous work. 30 

All Bids shall be based upon compliance with the Project Manual (including, without limitation, 31 

the Contract Plans and Specifications). The estimated cost range for this project is ($5,180,000 to 32 

$6,330,000).  The project shall be Physically Completed within in 365 working days of the Notice 33 

to Proceed. 34 

OBTAINING BID DOCUMENTS: 35 

The Project Manual for this Project (including the Contract Plans, Specifications and all other 36 

Contract Documents) may be examined at the Lynnwood City Hall.  All questions regarding this 37 



Scriber Creek Trail Phase 2 1-3 Ad Date (Mo./Yr) 

Project shall be addressed to Monica Thompson, Project Manager, at 1 

mthompson@lynnwoodwa.gov. 2 

The Project Manual, plans, specifications, addenda, bidders list, and plan holders list for this 3 

project are available through Builders Exchange at the City of Lynnwood’s on-line plan room. 4 

Free of charge access is provided to Prime Bidders, Subcontractors, and Vendors by going to 5 

http://www.bxwa.com and clicking on “Posted Projects”, “Public Works” and “City of 6 

Lynnwood”. Bidders are encouraged to “Register” in order to receive automatic email notification 7 

of future addenda and to be placed on the “Bidders List”. This on-line plan room provides Bidders 8 

with fully usable on-line documents with the ability to download, print to your own printer, order 9 

full / partial plan sets from hundreds of reprographic sources (on-line print order form), and a free 10 

on-line digitizer / take-off tool. Contact Builders Exchange of Washington at 425-258-1303 should 11 

you require assistance. 12 

A non-mandatory prebid walk-through of the Project will be offered at «PreBid_Time» p.m., 13 

«Prebid_Day», «Prebid_Date», «Prebid Location».  Prebid walk-through is highly encouraged 14 

due to in-water work. Parking will be available at Scriber Creek Park. Meeting will be xxxx. Prebid 15 

conference will not be held.  16 

The City expressly reserves the right to reject any or all Bids, to waive irregularities, and to award 17 

the Project to the lowest responsive, responsible Bidder. 18 

Bidder Proposals shall remain valid for forty-five (45) calendar days after the actual date of Bid 19 

Opening. 20 
 21 
The City of Lynnwood, in accordance with the provisions of Title VI of the Civil Rights Act of 22 

1964 (78 Stat. 252, 42 US.C.§§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders 23 

that it will affirmatively ensure that any contract entered into pursuant to this advertisement, 24 

disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in 25 

response to this invitation and will not be discriminated against on the grounds of race, color, or 26 

national origin in consideration for an award. 27 

 28 

  

___________________________________ 

William A. Franz, P.E. 

Public Works Director 

Published: Everett Herald - «First_Published_Date», «Second_Published_Date» 29 

  30 

Daily Journal of Commerce - «First_Published_Date», «Second_Published_Date» 31 

 32 

http://www.bxwa.com/
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BIDDER’S CHECKLIST 2 
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Scriber Creek Trail Phase 2 2-2  Ad Date (Mo./Yr) 

BIDDER’S CHECKLIST 1 

 2 

This non-inclusive checklist is included here as a convenience to the Bidder to ensure that all items 3 

are properly addressed. 4 

 5 

These items are related to the submittal of a Bid: 6 

1. Have you included a unit or lump sum price for each bid item on the proposal? 7 

2. Have you completed the Bid Security? 8 

3. Has the Bid Bond or Bid Deposit (certified check) been enclosed with your Bid? 9 

4. Is the amount of the bid guaranty at least 5% of the total amount of the Bid? 10 

5. Has the proposal been properly signed? 11 

6. Have you completed and signed Responsible Bidder Determination Form (NOTE: New 12 

requirement) and Statement of Bidder’s Qualifications?  13 

7. Have you certified receipt of addenda? 14 

8. Have you listed all subcontractors as required by RCW 39.30.060? (Form 271-015A) 15 

9. Have you completed the Non-Collusion Affidavit?  16 

10. Have you signed and included the “Contractor Certification-Wage Law Compliance-17 

Responsibility Criteria” form (DOT Form 272-009) in the Bid Proposal Package? 18 

11. Have you completed the “Disadvantaged Business Enterprise Utilization Certification” 19 

(DOT Form 272-056); does the volume of work listed meet or exceed the contract DBE 20 

goal stated in Special Provision 1-07.11? 21 

 22 

The following document(s) shall be submitted with the bid, or no later than 48 hours (not including 23 

Saturdays, Sundays and Holidays) after the time for delivery of the Bid proposal: 24 

1. “Disadvantaged Business Enterprise (DBE) Written Conformation Document” (DOT 25 

Form 422-031) for each subcontractor listed on the DBE Utilization Certification, or  26 

2. Provide Good Faith Effort documentation as required by Special Provision 1-02.9? 27 

3. DBE Bid Item Breakdown (WSDOT 272-054) 28 

4. DBE Trucking Credit Form (WSDOT 272-058) 29 

 30 

The apparent low Bidder (and others when requested) shall submit by 12:00 P.M. (noon) of the 31 

second business day following the Bid submittal deadline a written statement verifying that the 32 

Bidder meets the supplemental criteria outlined by Special Provision 1-02.14, together with 33 

supporting documentation.  The following forms are included in Section 3 of the Project Manual 34 

to be included as part of this documentation: 35 

1. Delinquent State Taxes (form for criteria 1) 36 

2. Claims Against Retainage and Bonds (form for criteria 4) 37 

3. Public Bidding Crimes (form for criteria 5) 38 

4. Termination for Cause / Termination for Default (form for criteria 6) 39 

5. Lawsuits (form for criteria 7) 40 

6. Responsible Subcontractor Determination Form (for named subcontractors) (Criteria 3) 41 

 42 

The following items are included in the Project Manual for informational purposes only and will 43 

be executed by the successful Bidder after award: 44 

1. Contract 45 

2. Performance Bond 46 

3. Payment Bond 47 

4. Certificate of Insurance 48 
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SECTION 3 1 

BID PROPOSAL FORM 2 

 3 

  4 
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BID COVER SHEET 1 

PROJECT NAME:  _______________________________________________________ 2 

BID NUMBER:  _________________ BID DATE:  _________________________ 3 

CONTRACTOR NAME:  __________________________________________________ 4 

ADDRESS: ______________________________________________________________ 5 

PHONE:  ______________________________    EMAIL:  ________________________ 6 

 7 

ADDENDA RECEIVED 8 

Addenda No.    Date Received  Name of Recipient 9 

____________________  ___________________ ____________________ 10 

____________________  ____________________ ____________________ 11 

____________________  ____________________ ____________________ 12 

 13 

 14 

BIDDER NAME: __________________________________________________________ 15 

  Printed 16 

 17 

BIDDER SIGNATURE:  ____________________________________________________ 18 

  19 
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BID FOR PROJECT 1 

 2 

Scriber Creek Trail Phase 2 3 

 4 

To the Honorable 5 

Mayor & Council 6 

Lynnwood, Washington 7 

 8 

The undersigned (“Bidder”) certifies that the Bidder has examined the site, that it has taken steps 9 

reasonably necessary to ascertain the nature and location of the work, that it has investigated and 10 

satisfied itself as to the general local conditions which can affect the work or its costs, that it has 11 

examined Project Manual (including, without limitation, the Contract Plans and Specifications, 12 

and all applicable laws and ordinances with respect to the above-mentioned Project.  The Bidder 13 

hereby offers to perform the required Work in accordance with the terms, provisions and 14 

requirements of the Project Manual at the following unit prices and/or lump sums. 15 

 16 

As evidence of the Bidder’s good faith, cash, a bid bond, cashier’s check, or certified check in the 17 

amount of five percent (5%) of the total amount of the Bid, payable to the City Treasurer, City of 18 

Lynnwood (“Deposit”), is enclosed with this Bid, and using the Bid Security Form provided in 19 

this section.  The Bidder understands and hereby agrees that, should this Bid be accepted, and the 20 

Bidder fail or refuse to enter into a Contract and furnish the required bonds or liability insurance, 21 

the Bidder will forfeit the Deposit to the City, as provided in the Project Manual. 22 

 23 

The Bidder fully understands and agrees that the unit prices submitted in this Bid shall apply to 24 

the quantity actually used, regardless of its relation to the quantity shown in the Bid, as further 25 

specified herein.  The Bidder further understands and agrees that where the City has estimated and 26 

include dollar amounts that are to be paid per force account, all such dollar amounts are to become 27 

part of the Bidder’s total bid.  However, the City does not warranty expressly or by implication 28 

that the actual amount of work or the cost of work will correspond with those estimates and that 29 

payment will be made on the solely basis of the amount of work actually authorized by the City in 30 

accordance with the Contract Documents. 31 

 32 

The Bidder freely states that the Bidder is familiar with the provisions of the competitive bidding 33 

statutes of the State of Washington, specifically the provisions of Chapter 9.18 RCW, and certifies 34 

that with respect to this Bid, there has been no collusion or understanding with any other person 35 

or entity to prevent or eliminate full and unrestricted competition upon bidders on this public works 36 

project. 37 

 38 

The Bidder further understands that the City reserves the right to award the Work based on bids 39 

received and available funding and, in addition, to reject any or all bids.  The Bidder further 40 

understands that the City reserves the right to make award within forty-five (45) calendar days of 41 

the Bid Opening specified in the Invitation to Bid and that the Bidder guarantees the Bidder’s Bid 42 

for said duration. 43 

 44 

45 
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Base Bid Schedule: 1 

 2 
Item 

No. 

Spec. 

Sect. Description Est. Qty. Unit Unit Price Amount 

1. 1-04 UNEXPECTED SITE 
CHANGES 

1 CALC $ $ 

2. 1-05 STRUCTURE SURVEYING 1 L.S. $ $ 

3. 1-05 ROADWAY SURVEYING 1 L.S. $ $ 

4. 1-05 LICENSED SURVEYING 1 EST $ $ 

5. 1-05 ADA FEATURES 
SURVEYING 

1 L.S. $ $ 

6. 1-05 RECORD DRAWINGS (Min. 
Bid: $5000.00) 

1 L.S. $ $ 

7. 1-07 SPCC PLAN 1 L.S. $ $ 

8. 1-08 TYPE B PROGRESS 
SCHEDULE (Min. Bid: 
$15,000) 

1 L.S. $ $ 

9. 1-09 MOBILIZATION 1 L.S. $ $ 

10. 1-10 PROJECT TEMPORARY 
TRAFFIC CONTROL 

1 L.S. $ $ 

11. 1-10 TRAFFIC CONTROL 
SUPERVISOR 

1 L.S. $ $ 

12. 1-10 FLAGGERS 4816 H.R. $ $ 

13. 1-10 UNIFORMED POLICE 
OFFICER 

80 H.R. $ $ 

14. 2-01 CLEARING AND 
GRUBBING 

0.76 ACRE $ $ 

15. 2-01 CLEARING 0.50 ACRE $ $ 

16. 2-01 UNWANTED VEGETATION 
CONTROL 

0.57 ACRE $ $ 

17. 2-01 REMOVING TREE 
OUTSIDE C&G LIMITS 

29 EACH $ $ 

18. 2-01 ROADSIDE CLEANUP 1 EST $ $ 

19. 2-02 REMOVAL OF 
STRUCTURES AND 
OBSTRUCTIONS 

1.00 L.S. $ $ 

20. 2-02 REMOVING ASPHALT 
CONC. PAVEMENT 

1894 S.Y. $ $ 

21. 2-02 REMOVING CEMENT 
CONC. PAVEMENT 

612 S.Y. $ $ 

22. 2-02 REMOVING CEMENT 
CONC. CURB AND 
GUTTER 

1125.00 L.F. $ $ 

23. 2-02 REMOVING CEMENT 
CONC. CURB 

225.00 L.F. $ $ 

24. 2-02 REMOVING WATER LINE 579.00 L.F. $ $ 
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Item 

No. 

Spec. 

Sect. Description Est. Qty. Unit Unit Price Amount 

25. 2-02 REMOVING CHAIN LINK 
FENCE 

485.00 L.F. $ $ 

26. 2-02 REMOVAL OF 
PEDESTRIAN BARRIER 

80 L.F. $ $ 

27. 2-02 REMOVE FIRE HYDRANT 
ASSEMBLY 

1 EACH $ $ 

28. 2-02 TIMBER BRIDGE 
REMOVAL 

1 L.S. $ $ 

29. 2-03 ROADWAY EXCAVATION 
INCL. HAUL 

1485 C.Y. $ $ 

30. 2-03 GRAVEL BORROW INCL. 
HAUL 

358 TON $ $ 

31. 2-03 EMBANKMENT 
COMPACTION 

162 C.Y. $ $ 

32. 2-05 POTHOLING 100 Vertical 
Foot 

$ $ 

33. 2-09 STRUCTURE 
EXCAVATION CLASS B 
INCL. HAUL 

874 C.Y. $ $ 

34. 2-09 SHORING OR EXTRA 
EXCAVATION CLASS B 

6109 S.F. $ $ 

35. 2-12 CONSTRUCTION 
GEOTEXTILE FOR 
PERMANENT EROSION 
CONTROL 

10 S.Y. $ $ 

36. 4-04 CRUSHED SURFACING 
BASE COURSE 

180 TON $ $ 

37. 4-04 CRUSHED SURFACING 
TOP COURSE 

723 TON $ $ 

38. 4-04 1/4-INCH CRUSHED 
LEDGE ROCK 

15 TON $ $ 

39. 5-04 HMA CL. 3/8" PG 64-22 237 TON $ $ 

40. 5-04 HMA CL. 1/2" PG 64-22 287 TON $ $ 

41. 6-02 HOLLOW CORE 
CONCRETE BOARDWALK 
(BOARDWALK #1) 

4004 S.F. $ $ 

42. 6-03 PREFABRICATED STEEL 
BRIDGE 

592 S.F. $ $ 

43. 6-06 PEDESTRIAN BARRIER 72 L.F. $ $ 

44. 6-13 STRUCTURAL EARTH 
WALL 

40 S.F. $ $ 

45. 6-21 FRP BOARDWALK 
(BOARDWALK #2) 

4966 S.F. $ $ 

46. 6-21 FRP BOARDWALK 
(BOARDWALK #3) 

4013 S.F. $ $ 

47. 7-02 PLAIN CONC. CULV. PIPE 
12 IN. DIAM. 

35 L.F. $ $ 

48. 7-04 CORRUGATED 
POLYETHYLENE STORM 
SEWER PIPE 12 IN. DIAM. 

174 L.F. $ $ 
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Item 

No. 

Spec. 

Sect. Description Est. Qty. Unit Unit Price Amount 

49. 7-04 DUCTILE IRON STORM 
SEWER PIPE 8 IN. DIAM.  

16 L.F. $ $ 

50. 7-04 DUCTILE IRON STORM 
SEWER PIPE 18 IN. DIAM.  

74 L.F. $ $ 

51. 7-04 CORRUGATED 
POLYETHYLENE STORM 
SEWER PIPE 18 IN. DIAM. 

667 L.F. $ $ 

52. 7-04 TESTING STORM SEWER 
PIPE 

931 L.F. $ $ 

53. 7-05 CATCH BASIN TYPE 1 2 EACH $ $ 

54. 7-05 CATCH BASIN TYPE 1L 12 EACH $ $ 

55. 7-05 CATCH BASIN TYPE 1 W/ 
COMBINATION INLET 

1 EACH $ $ 

56. 7-05 CATCH BASIN TYPE 1L W/ 
COMBINATION INLET 

4 EACH $ $ 

57. 7-05 CATCH BASIN TYPE 2 48 
IN. DIAM. 

1 EACH $ $ 

58. 7-05 CATCH BASIN TYPE 2 48 
IN. DIAM. W/ 
COMBINATION INLET 

3 EACH $ $ 

59. 7-05 ADJUST CATCH BASIN 3 EACH $ $ 

60. 7-05 SLIP RESISTANT LID 1 EACH $ $ 

61. 7-05 CONNECTION TO 
DRAINAGE STRUCTURE 

4 EACH $ $ 

62. 7-08 PLUGGING EXISTING PIPE 3 EACH $ $ 

63. 7-09 DUCTILE IRON PIPE FOR 
WATER MAIN 6 IN. DIAM. 

11 L.F. $ $ 

64. 7-09 DUCTILE IRON PIPE FOR 
WATER MAIN 8 IN. DIAM. 

354 L.F. $ $ 

65. 7-12 TAPPING SLEEVE AND 
VALVE ASSEMBLY 6 IN. 

1 EACH $ $ 

66. 7-12 GATE VALVE 8 IN. 1 EACH $ $ 

67. 7-14 HYDRANT ASSEMBLY 1 EACH $ $ 

68. 7-15 ADJUST WATER METER 2.00 EACH $ $ 

69. 7-15 ADJUST WATER VALVE 5.00 EACH $ $ 

70. 7-15 SERVICE CONNECTION 2 
IN. DIAM. 

4 EACH $ $ 

71. 8-01 ESC LEAD 73 DAY $ $ 

72. 8-01 INLET PROTECTION 36 EACH $ $ 

73. 8-01 STABILIZED 
CONSTRUCTION 
ENTRANCE 

503 S.Y. $ $ 
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Item 

No. 

Spec. 

Sect. Description Est. Qty. Unit Unit Price Amount 

74. 8-01 STREET CLEANING 584 HR. $ $ 

75. 8-01 SILT FENCE 3945 L.F. $ $ 

76. 8-01 EROSION/WATER 
POLLUTION CONTROL 

1 EST.  $ $ 

77. 8-01 HIGH VISIBILITY FENCE 1975 L.F. $ $ 

78. 8-02 TOPSOIL TYPE A 355 C.Y. $ $ 

79. 8-02 SOIL AMENDMENT 0.493 ACRE $ $ 

80. 8-02 PSIPE, CATALPA 
SPECIOSA 'HIAWATHA 
2'/HEARTLAND CATALPA 
(2-IN. CAL) 

1 EACH $ $ 

81. 8-02 PSIPE, FRAXINUS 
LATIFOLIA/OREGON ASH 
(1-IN. CAL) 

0 EACH $ $ 

82. 8-02 PSIPE, PERSIAN SPIRE 
IRONWOOD (2-IN. CAL) 

15 EACH $ $ 

83. 8-02 PSIPE, PICEA 
SITCHENSIS/SITKA 
SPRUCE (8-FT. HT) 

7 EACH $ $ 

84. 8-02 PSIPE, PICEA 
SITCHENSIS/SITKA 
SPRUCE (4-FT. HT) 

7 EACH $ $ 

85. 8-02 PSIPE, PRUNUS 
EMARGINATA/BITTER 
CHERRY (1-IN. CAL) 

8 EACH $ $ 

86. 8-02 PSIPE, PSEUDOTSUGA 
MENZIESII/DOUGLAS-FIR 
(4-FT. HT) 

8 EACH $ $ 

87. 8-02 PSIPE, THUJA 
PLICATA/WESTERN RED 
CEDAR (8-FT. HT) 

7 EACH $ $ 

88. 8-02 PSIPE, THUJA 
PLICATA/WESTERN RED 
CEDAR (4-FT. HT) 

6 EACH $ $ 

89. 8-02 PSIPE, TSUGA 
HETEROPHYLLA/WESTER
N HEMLOCK (4-FT. HT) 

8 EACH $ $ 

90. 8-02 PSIPE, AMELANCHIER 
ALNIFOLIA/WESTERN 
SERVICEBERRY (#1 
CONT) 

107 EACH $ $ 

91. 8-02 PSIPE, DWARF BOXLEAF 
BARBERRY (#2 CONT) 

94 EACH $ $ 

92. 8-02 PSIPE, CORNUS 
SERICEA/RED-TWIG 
DOGWOOD (3FT. 
LIVESTAKE) 

82 EACH $ $ 
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Item 

No. 

Spec. 

Sect. Description Est. Qty. Unit Unit Price Amount 

93. 8-02 PSIPE, BLUE OAT GRASS 
(#1 CONT) 

56 EACH $ $ 

94. 8-02 PSIPE, HOLODISCUS 
DISCOLOR/OCEAN SPRAY 
(#1 CONT) 

107 EACH $ $ 

95. 8-02 PSIPE, MAHONIA 
AQUIFOLIUM/TALL 
OREGON GRAPE (#1 
CONT) 

160 EACH $ $ 

96. 8-02 PSIPE, COMPACT 
OREGON GRAPE (#2 
CONT) 

51 EACH $ $ 

97. 8-02 PSIPE, MYRICA GALE/BOG 
MYRTLE (#1 CONT) 

42 EACH $ $ 

98. 8-02 PSIPE, PHILADELPHUS 
LEWISII/MOCK ORANGE 
(#1 CONT) 

107 EACH $ $ 

99. 8-02 PSIPE, PHYSOCARPUS 
CAPITATUS/PACIFIC 
NINEBARK (#1 CONT) 

107 EACH $ $ 

100. 8-02 PSIPE, RIBES 
DIVARICATUM/SPREADIN
G GOOSEBERRY (#1 
CONT) 

82 EACH $ $ 

101. 8-02 PSIPE, RIBES 
SANGUINEUM/RED 
FLOWERING CURRANT 
(#1 CONT) 

107 EACH $ $ 

102. 8-02 PSIPE, ROSA 
NUTKANA/NOOTKA ROSE 
(#1 CONT) 

160 EACH $ $ 

103. 8-02 PSIPE, ROSA 
PISOCARPA/CLUSTERED 
ROSE (#1 CONT) 

82 EACH $ $ 

104. 8-02 PSIPE, SALIX 
SITCHENSIS/SITKA 
WILLOW (3FT. LIVESTAKE) 

42 EACH $ $ 

105. 8-02 PSIPE, SPIRAEA 
DOUGLASII/DOUGLAS 
SPIREA (#1 CONT) 

82 EACH $ $ 

106. 8-02 PSIPE, GOLD MOUND 
SPIREA (#2 CONT) 

34 EACH $ $ 

107. 8-02 PSIPE, 
SYMPHORICARPOS 
ALBUS/COMMON 
SNOWBERRY (#1 CONT) 

214 EACH $ $ 

108. 8-02 PSIPE, GAULTHERIA 
SHALLON/SALAL (#1 
CONT) 

279 EACH $ $ 

109. 8-02 PSIPE, MAHONIA 
REPENS/LOW OREGON 
GRAPE (#1 CONT) 

279 EACH $ $ 
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Item 

No. 

Spec. 

Sect. Description Est. Qty. Unit Unit Price Amount 

110. 8-02 PSIPE, POLYSTICHUM 
MUNITUM/SWORD FERN 
(#1 CONT) 

460 EACH $ $ 

111. 8-02 PSIPE, CAREX 
OBNUPTA/SLOUGH 
SEDGE (10 CU. IN. PLUG) 

2357 EACH $ $ 

112. 8-02 PSIPE, JUNCUS 
TENUIS/SLENDER RUSH 
(10 CU. IN. PLUG) 

2357 EACH $ $ 

113. 8-02 PSIPE, SCIRPUS 
MICROCARPUS/SMALL 
FRUITED BULRUSH (10 
CU. IN. PLUG) 

2357 EACH $ $ 

114. 8-02 SEEDING, FERTILIZING 
AND MULCHING 

0.445 ACRE $ $ 

115. 8-02 SEEDED LAWN 
INSTALLATION 

776 S.Y. $ $ 

116. 8-02 BARK OR WOOD CHIP 
MULCH 

2779 S.Y. $ $ 

117. 8-02 HABITAT LOG 8 EACH $ $ 

118. 8-02 HABITAT BRUSH PILE 3 EACH $ $ 

119. 8-04 CIP LOW PROFILE 
BARRIER CURB TYPE 1 
AND TRANSITION 

358 L.F. $ $ 

120. 8-04 CEMENT CONC. TRAFFIC 
CURB AND GUTTER 

795 L.F. $ $ 

121. 8-04 CEMENT CONC. TRAFFIC 
CURB 

32 L.F. $ $ 

122. 8-04 EXTRUDED CURB 56 L.F. $ $ 

123. 8-04 CEMENT CONC. 
PEDESTRIAN CURB 

418 L.F. $ $ 

124. 8-06 CONCRETE RESIDENTIAL 
DRIVEWAY 

25 S.Y. $ $ 

125. 8-06 COMMERCIAL AT-GRADE 
DRIVEWAY WITH GREEN 
BELT 

78 S.Y. $ $ 

126. 8-09 RAISED PAVEMENT 
MARKER TYPE 1 

5.83 HUND $ $ 

127. 8-09 RAISED PAVEMENT 
MARKER TYPE 2 

0.98 HUND $ $ 

128. 8-12 COATED CHAIN LINK 
FENCE TYPE 4 

102 L.F. $ $ 

129. 8-14 TYPE A CURB RAMP 1 EACH $ $ 

130. 8-14 TYPE C CURB RAMP 1 EACH $ $ 

131. 8-14 TYPE D CURB RAMP 8 EACH $ $ 

132. 8-14 PEDESTRIAN CUT-
THROUGH 

1 EACH $ $ 
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Item 
No. 

Spec. 
Sect. Description Est. Qty. Unit Unit Price Amount 

133. 8-14 CEMENT CONC. 
SIDEWALK 

274 S.Y. $ $ 

134. 8-14 CONCRETE PAD FOR 
SURFACE MOUNT 
FURNITURE 

95 S.Y. $ $ 

135. 8-15 QUARRY SPALLS 5 TON $ $ 

136. 8-19 3-RAIL COMPOSITE 
FENCE 

163 L.F. $ $ 

137. 8-20 ILLUMINATION SYSTEM, 
COMPLETE 

1 L.S. $ $ 

138. 8-20 TRAFFIC SIGNAL SYSTEM, 
200TH ST / CEDAR 
VALLEY RD (MODIFIED) 

1 L.S. $ $ 

139. 8-20 200TH ST MIDBLOCK 
CROSSING 

1 L.S. $ $ 

140. 8-21 PERMANENT SIGNING 1 L.S. $ $ 

141. 8-22 PAINT LINE 57 L.F. $ $ 

142. 8-22 PLASTIC LINE 2644 L.F. $ $ 

143. 8-22 PLASTIC STOP LINE 104.5 L.F. $ $ 

144. 8-22 PLASTIC CROSSWALK 
LINE 

1016 S.F. $ $ 

145. 8-22 PLASTIC TRAFFIC ARROW 12 EACH $ $ 

146. 8-22 REMOVING PLASTIC LINE 984.00 L.F. $ $ 

147. 8-22 REMOVING PLASTIC 
CROSSWALK LINE 

709.60 S.F. $ $ 

148. 8-22 REMOVING PLASTIC 
TRAFFIC MARKING 

17.00 EACH $ $ 

149. 8-22 PREFORMED 
THERMOPLASTIC 
WARNING BAND 

1 EACH $ $ 

150. 8-22 REMOVING RAISED 
PAVEMENT MARKER 

7 HUND $ $ 

151. 8-30 BENCH 8 EACH $ $ 

152. 8-30 PICNIC TABLE 5 EACH $ $ 

153. 8-30 TRASH AND RECYCLING 
RECEPTACLE 

2 EACH $ $ 

154. 8-30 BIKE RACK 2 EACH $ $ 
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Item 

No. 

Spec. 

Sect. Description Est. Qty. Unit Unit Price Amount 

155. 8-30 KIOSK 3 EACH $ $ 

156. 8-54 BOLLARD TYPE 2 4 EACH $ $ 

157. 8-54 BOLLARD TYPE 1 2 EACH $ $ 

SUBTOTAL, ALL BID ITEMS, BASE BID SCHEDULE $ 

Department of Revenue Rule 171 applies to this Work. See Special Provision Section 1-07.2. 1 

  2 
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Bid Schedule Alternate A1: 1 

 2 
Item 

No. 

Spec. 

Sect. Description Est. Qty. Unit Unit Price Amount 

1. 1-09 MOBILIZATION 1 L.S. $ $ 

2. 2-01 CLEARING AND 
GRUBBING 

0.05 ACRE $ $ 

3. 2-02 REMOVAL OF 
STRUCTURES AND 
OBSTRUCTIONS 

1.00 L.S. $ $ 

4. 2-02 REMOVING ASPHALT 
CONC. PAVEMENT 

274 S.Y. $ $ 

5. 2-02 REMOVING CEMENT 
CONC. PAVEMENT 

23 S.Y. $ $ 

6. 2-03 ROADWAY EXCAVATION 
INCL. HAUL 

0.4 C.Y. $ $ 

7. 2-03 GRAVEL BORROW INCL. 
HAUL 

139 TON $ $ 

8. 2-03 EMBANKMENT 
COMPACTION 

64 C.Y. $ $ 

9. 4-04 CRUSHED SURFACING 
BASE COURSE 

64 TON $ $ 

10. 4-04 CRUSHED SURFACING 
TOP COURSE 

9 TON $ $ 

11. 5-04 HMA CL. 1/2" PG 64-22 96 TON $ $ 

12. 7-05 SLIP RESISTANT LID 1 EACH $ $ 

13. 7-15 ADJUST AREA DRAIN 1 EACH $ $ 

14. 8-01 INLET PROTECTION 1 EACH $ $ 

15. 8-01 HIGH VISIBILITY SILT 
FENCE 

188 L.F. $ $ 

16. 8-02 TOPSOIL TYPE A  25 C.Y. $ $ 

17. 8-02 PSIPE, CATALPA 
SPECIOSA 'HIAWATHA 
2'/HEARTLAND CATALPA 
(2-IN. CAL) 

1 EACH $ $ 

18. 8-02 PSIPE DWARF BOXLEAF 
BARBERRY (#2 CONT) 

20 EACH $ $ 

19. 8-02 PSIPE BLUE OAT GRASS 
(#1 CONT) 

14 EACH $ $ 

20. 8-02 PSIPE COMPACT 
OREGON GRAPE (#2 
CONT) 

28 EACH $ $ 

21. 8-02 PSIPE GOLD MOUND 
SPIREA (#2 CONT) 

7 EACH $ $ 

22. 8-02 SEEDED LAWN 
INSTALLATION 

196 S.Y. $ $ 

23. 8-02 BARK OR WOOD CHIP 
MULCH 

50 S.Y. $ $ 
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Item 

No. 

Spec. 

Sect. Description Est. Qty. Unit Unit Price Amount 

24. 8-14 CONCRETE PAD FOR 
SURFACE MOUNT 
FURNITURE 

30 S.Y. $ $ 

25. 8-14 PLAYGROUND RAMP 1 EACH $ $ 

26. 8-21 PERMANENT SIGNING 1 L.S. $ $ 

27. 8-22 PAINT LINE 235 L.F. $ $ 

28. 8-22 PLASTIC TRAFFIC LETTER 5 EACH $ $ 

29. 8-22 PLASTIC ACCESS 
PARKING SPACE SYMBOL 

1 EACH $ $ 

30. 8-22 REMOVING PLASTIC LINE 152 L.F. $ $ 

31. 8-22 REMOVING PLASTIC 
TRAFFIC MARKING 

1 EACH $ $ 

32. 8-30 BENCH 2 EACH $ $ 

33. 8-30 TRASH AND RECYCLING 
RECEPTACLE 

1 EACH $ $ 

34. 8-30 BIKE RACK 1 EACH $ $ 

35. 8-31 WHEEL STOP 10 EACH $ $ 

ALL BID ITEMS, SCHEDULE ALTERNATE A1 $ 

SALES TAX @ 10.4% $ 

SUBTOTAL, ALL BID ITEMS, SCHEDULE ALTERNATE A1 $ 

TOTAL CONSTRUCTION COST  

(BASE BID +ALTERNATE A1) $ 

  1 
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ADDENDA RECEIVED 1 

 2 

Addendum No. Date Received Name of Recipient 

________________________ ________________________ ________________________ 

________________________ ________________________ ________________________ 

________________________ ________________________ ________________________ 

 3 

WORK BY BIDDER’S ORGANIZATION 4 

By signing the Proposal, the Bidder agrees that work performed by Bidder’s organization shall 5 

account for at least thirty (30) percent of the Awarded Contract price in compliance with Section 6 

1-08.1 of the WSDOT Standard Specifications, current edition, as amended. 7 

 8 

TIME FOR COMPLETION 9 

 10 

The Bidder agrees to Physically Complete all the Work as specified for the Project within 365 11 

working days after the indicated starting date appearing in an official “Notice to Proceed” issued 12 

by the City. 13 

 14 

LIQUIDATED DAMAGES 15 

 16 

The Bidder fully understands and agrees to the provisions of the Project Manual, and herewith 17 

further agrees that the liquidated damages shall be as stated in Section 1-08.9 of the Special 18 

Provisions for each and every working day required beyond the above stated construction time 19 

allowed to complete the Work. 20 

 21 

 22 

Dated:  

 

 

Location or Place Executed: 

 

 

(City, State) 

  
(Name of BIDDER) 

 

 

By  

      
(Print Name of Authorized Representative) 

    Title  

 

BIDDER is a(n): □  Individual  □  Partnership  □ Joint Venture 23 

□  Incorporated in the state of   24 

   □  Limited liability company formed in the State of __________________ 25 

26 
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BID SECURITY 1 

 2 

Bid Deposit:  The undersigned Principal hereby deposits a Bid Deposit with the City of Lynnwood  3 

in the form of a cash deposit, certified or cashier's check, or postal money order in the amount of 4 

_________________________________________________ dollars ($_________________). 5 
 6 
Bid Bond:  The undersigned, ____________________________________________ (Principal), 7 

and ________________________________________ (Surety), are held and firmly bound unto 8 

the City of Lynnwood (Contracting Agency) in the penal sum of 9 

______________________________________ ____________________________ dollars 10 

($_________________), which for the payment of which Principal and Surety bind themselves, 11 

their heirs, executors, administrators, successors and assigns, jointly and severally.  The liability 12 

of Surety under this Bid Bond shall be limited to the penal sum of this Bid Bond. 13 
 14 
Conditions:  The Bid Deposit or Bid Bond shall be an amount not less than five percent (5%) of 15 

the total bid, including sales tax and is submitted by Principal to Contracting Agency in connection 16 

with a Proposal for SCRIBER CREEK TRAIL PHASE 2, City Project No. 3398, according to the 17 

terms of the Proposal and Bid Documents. 18 
 19 
Now therefore, 20 

a. If the Proposal is rejected by Contracting Agency, or 21 

b. If the Proposal is accepted and Principal shall duly make and enter into an Agreement with 22 

Contracting Agency in accordance with the terms of the Proposal and shall furnish a bond for 23 

the faithful performance of said Project and for the payment of all persons performing labor or 24 

furnishing materials in connection therewith, with Surety or Sureties approved by Contracting 25 

Agency, and shall in all other respects perform the Contract created by the acceptance of said 26 

Proposal, then this Bid Security shall be released; otherwise it shall remain in full force and 27 

effect and Principal shall forfeit the Bid Deposit or Surety shall immediately pay and forfeit to 28 

Contracting Agency the amount of the Bid Bond, as penalty and liquidated damages.  29 
 30 
The obligations of Surety and its Bid Bond shall be in no way impaired or affected by any extension 31 

of time within which Contracting Agency may accept bids; and Surety does hereby waive notice 32 

of any such extension. 33 
 34 
Signed and dated this ______ day of ____________________, 20_____. 35 

 36 

    37 
 Principal Surety 38 
 39 
  By   40 
 Signature of Authorized Official Attorney in Fact (Attach Power of Attorney) 41 
 42 

    43 
 Title 44 
 45 
Surety companies executing bonds must appear on the current Authorized Insurance List in the State of Washington 46 
per Section 1-02.7 of the Standard Specifications. 47 
  48 
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RESPONSIBLE BIDDER DETERMINATION FORM 1 

 2 

Name of BIDDER:  3 

Address of BIDDER:  4 

  City:_______________________________State:_________Zip:______________ 5 

Phone number of BIDDER: _______________________________________________________ 6 

Email address of BIDDER: _______________________________________________________ 7 

The following items are to determine Responsible Bidder status (RCW 39.04.350(1): 8 

• Contractor’s Washington State License No.: _____________________ Exp. Date: ________ 9 

• Unified Business Identification (UBI) No: ________________________________________ 10 

• Dept. of Labor & Industries Account Number: _____________________________________ 11 

• Employment Security Dept. Account No.: ________________________________________ 12 

• Dept. of Revenue Excise Tax Registration Number: _________________________________ 13 

• BIDDER on L&I Infraction List?           □ Yes  □ No 14 
www.lni.wa.gov/tradeslicensing/PrevWage/AwardingAgencies/violations/default.asp 15 
BIDDER on L&I “Contractor’s Not Allowed to Bid” List?         □ Yes  □ No 16 
www.lni.wa.gov/tradeslicensing/PrevWage/AwardingAgencies/DebarredContractors/default.17 
asp 18 

• BIDDER has completed required public works and prevailing wage training: 19 
o □ Exempt (Listed on L & I Public Works Training Exemption List 20 

www.lni.wa.gov/TradesLicensing/PrevWage/files/ExemptFromTraining.pdf ) 21 
o □ Trained (Date training completed _______________________) 22 
o □ Not Trained 23 

• BIDDER has completed “Contractor Certification – Wage Law Compliance” (DOT form 272-24 

009) and included with Bid  □ Yes □ No 25 

I certify (or declare) under penalty of perjury under the laws of the State of Washington that the 26 

foregoing is true and correct, and the BIDDER is in compliance with the responsible bidder criteria 27 

requirement of RCW 39.04.350(1). 28 

 29 

Signature of BIDDER:           30 

Printed Name of BIDDER:           31 

Title     Date    Place       32 

  33 

http://www.lni.wa.gov/tradeslicensing/PrevWage/AwardingAgencies/violations/default.asp
http://www.lni.wa.gov/tradeslicensing/PrevWage/AwardingAgencies/
http://www.lni.wa.gov/TradesLicensing/PrevWage/files/ExemptFromTraining.pdf
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RESPONSIBLE SUBCONTRACTOR DETERMINATION FORM 1 

(This form to be submitted by the apparent low Bidder by 12:00 P.M. (noon) of the second 2 

business day following the bid submittal deadline for all named subcontractors included in 3 

proposal.  Otherwise, submit with “Request to Sub-Let”.) 4 

 5 

Name of PROJECT:    6 

Name of PRIME CONTRACTOR:   7 

Name of SUBCONTRACTOR:  8 

Description of Work:   9 

Address of SUBCONTRACTOR:  10 

  City:_______________________________State:_________Zip:______________ 11 

Phone number of SUBCONTRACTOR:         12 

Email address of SUBCONTRACTOR:          13 

The following items are to determine Responsible Subcontractor status [RCW 39.06.020)]: 14 

• Contractor’s Washington State License No.: _____________________ Exp. Date: ________ 15 

• Unified Business Identification (UBI) No: ________________________________________ 16 

• Dept. of Labor & Industries Account Number: _____________________________________ 17 

• Employment Security Dept. Account No.: ________________________________________ 18 

• Dept. of Revenue Excise Tax Registration Number: _________________________________ 19 

• SUBCONTRACTOR on L&I Infraction List?         □ Yes  □ No 20 

lni.wa.gov/tradeslicensing/PrevWage/AwardingAgencies/violations/default.asp 21 

SUBCONTRACTOR on L&I “Contractor’s Not Allowed to Bid” List? □ Yes  □ No 22 

lni.wa.gov/tradeslicensing/PrevWage/AwardingAgencies/DebarredContractors/default.asp 23 

• SUBCONTRACTOR has completed required public works and prevailing wage training: 24 

o □ Exempt (Listed on L & I Public Works Training Exemption List 25 

lni.wa.gov/TradesLicensing/PrevWage/files/ExemptFromTraining.pdf ) 26 

o □ Trained (Date training completed _______________________) 27 

o □ Not Trained 28 

• SUBCONTRACTOR has completed “Contractor Certification – Wage Law Compliance” 29 

(DOT form 272-009) and included with this form: □ Yes □ No 30 

• Has Electrical Contractor’s License, if required by RCW 19.28 □ Yes □ No □ Not Req’d 31 

• Has Elevator Contractor’s License, if required by RCW 70.87 □ Yes □ No □ Not Req’d 32 

 33 

I certify (or declare) under penalty of perjury under the laws of the State of Washington that the 34 

foregoing is true and correct, and the named SUBCONTRACTOR is in compliance with the 35 

responsible SUBCONTRACTOR criteria requirement of RCW 39.06.020. 36 

Signature of SUBCONTRACTOR:           37 

Printed Name of SUBCONTRACTOR:          38 

Title     Date    Place       39 

  40 

http://www.lni.wa.gov/tradeslicensing/PrevWage/AwardingAgencies/violations/default.asp
http://www.lni.wa.gov/tradeslicensing/PrevWage/AwardingAgencies/
http://www.lni.wa.gov/TradesLicensing/PrevWage/files/ExemptFromTraining.pdf
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 1 

STATEMENT OF BIDDER’S QUALIFICATIONS 2 

 3 

Attach additional sheets as necessary to fully provide the information required. 4 

Name of BIDDER:  5 

Address of BIDDER:  6 

  City:_______________________________State:_________Zip:______________ 7 

Phone number of BIDDER:_______________________________________________________ 8 

Email address of BIDDER:_______________________________________________________ 9 

Website of BIDDER: ____________________________________________________________ 10 

Contact Person for this Project:  11 

Federal Employer Identification Number (EIN) (or SSN if applicable) _____________________ 12 

BIDDER is a(n): □  Individual  □  Partnership  □ Joint Venture 13 

□  Incorporated in the state of   14 

   □  Limited liability company formed in the State of __________________ 15 

Number of years the BIDDER has been engaged in the construction business under the present 16 

firm name, as indicated above:    17 

 18 
List business names used by BIDDER during the past 5 years if different than above: 19 
  20 

Bank Reference: ______________________________________ Account type:______________ 21 

Officer:_______________________________ Officer’s Phone No.:_______________________ 22 

 23 

List all those projects, of similar nature and size, completed by BIDDER within the past 5 years 24 

and the gross dollar amount of each project.  Include a reference for each.   Any attached 25 

preprinted project listing must include all this information: 26 

 27 

Project Name Amount Year Completed Owner/Reference 

Phone # or email 

__________________ __________________ __________________ __________________ 

__________________ __________________ __________________ __________________ 

__________________ __________________ __________________ __________________ 

__________________ __________________ __________________ __________________ 

__________________ __________________ __________________ __________________ 

 28 
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Number of projects in the past 5 years completed:  1 

   ahead of schedule        ________on schedule   behind schedule. 2 

List the supervisory personnel to be employed by the BIDDER and available for work on this 3 
project (Project Manager, Principal Foreman, Superintendents, and Engineers): 4 

Name     Title    How long with BIDDER 5 

  6 

  7 

  8 

  9 

  10 

Number of regular full-time employees:  11 

 12 

List major pieces of equipment which are anticipated to be used on this Project by the Bidder and 13 

note which items are owned by the Bidder and which are to be leased or rented from others: 14 

  15 

  16 

  17 

  18 

  19 

  20 

By signing below, the BIDDER agrees that the City shall retain the right to obtain any and all 21 

credit reports.  22 

Printed Name of BIDDER: _______________________________________ 23 

Signature of BIDDER: ___________________________________________ 24 

Title     Date    25 

  26 
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NON-COLLUSION AFFIDAVIT 1 

 2 

(This Affidavit to be fully executed) 3 

 4 

 5 

STATE OF ) 6 

 ) ss. 7 

COUNTY OF ) 8 

 9 

______________________________________________________________________, affiant,  10 

 11 

the   12 
(President, Secretary, Manager, Firm City, or Representative) 13 

of   14 
(Name of Company or Corporation or Firm) 15 

 16 

the person, corporation, company or firm who makes the accompanying Bid, having first been 17 

duly sworn, deposes and says: 18 

 19 

 That such Bid is genuine, and not sham or collusive, nor made in the interest or behalf of 20 

any person or entity not herein named; that the Bidder has not directly or indirectly induced or 21 

solicited any other bidder to put in a sham bid, or any other person, firm, or corporation to refrain 22 

from bidding; and that the Bidder has not in any manner sought by collusion to secure for the 23 

Bidder an advantage over any other bidder. 24 

 25 

  

 

 

___________________________________ 

Signature of President, Secretary Manager, 

City, or Authorized Representative 
(Circle One) 

 

 26 

Subscribed and sworn to before me on ______________________. 27 

 28 

  

  
 

Print Name:   
NOTARY PUBLIC for the state of Washington, 

residing at   

 

My appointment expires:  

 29 

 30 

  31 
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(This form to be submitted by the apparent low Bidder by 12:00 P.M. (noon) of the second 2 
business day following the bid submittal deadline in compliance with Special Provision 1-02.14, 3 
Supplemental Criteria 1.) 4 

 5 

DELINQUENT STATE TAXES 6 

 7 

Criterion: 8 

The Bidder shall not owe delinquent taxes to Washington State Department of Revenue without a 9 

payment plan approved by the Department of Revenue.  10 
 11 
Documentation: 12 

Does the Bidder owe delinquent taxes to Washington State Department of Revenue?  13 
 14 
      □ Yes  □ No 15 
 16 
If answered in the affirmative, is there a written payment plan approved by the Department of 17 
Revenue in place? 18 
 19 
      □ Yes  □ No 20 
 21 
If answered in the affirmative, submit a copy of the DOR approved written payment plan with this 22 
form. 23 
 24 
Name of BIDDER:  25 

Address of BIDDER:  26 

City _________________________________________ State_______ Zip____________ 27 

Contractor’s License No.        28 

Signature of BIDDER       29 

Title     Date    30 

  31 
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(This form to be submitted by the apparent low Bidder by 12:00 P.M. (noon) of the second 1 
business day following the bid submittal deadline in compliance with Special Provision 1-02.14, 2 
Supplemental Criteria 4.) 3 

 4 

CLAIMS AGAINST RETAINAGE AND BONDS 5 

 6 

Criterion:  7 

The Bidder shall not have a record of excessive claims filed against the retainage or payment 8 

bonds for public works projects in the three years prior to the bid submittal date, that 9 

demonstrate a lack of effective management by the Bidder of making timely and appropriate 10 

payments to its subcontractors, suppliers, and workers, unless there are extenuating 11 

circumstances and such circumstances are deemed acceptable to the Contracting Agency. 12 

 13 

Documentation:  14 

Has the Bidder had excessive claims against retainage or payment bonds for public works projects 15 

filed against the Bidder in the three years prior to the bid submittal date that demonstrate a lack 16 

of effective management by the Bidder in making timely and appropriate payments to 17 

subcontractors, suppliers and workers? 18 
 19 
      □ Yes  □ No 20 
 21 
If answered in the affirmative, submit a list with this form of the public works projects 22 

completed in the three years prior to the bid submittal date that have had claims against retainage 23 

and bonds and include for each project the following information: 24 

 25 

• Name of project 26 

• The owner and contact information for the owner; 27 

• A list of claims filed against the retainage and/or payment bond for any of the projects 28 

listed; 29 

• A written explanation of the circumstances surrounding each claim and the ultimate 30 

resolution of the claim. 31 
 32 
Name of BIDDER:  33 

Address of BIDDER:  34 

City _________________________________________ State_______ Zip____________ 35 

Contractor’s License No.        36 

Signature of BIDDER       37 

Title     Date    38 

 39 

  40 
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 2 

(This form to be submitted by the apparent low Bidder by 12:00 P.M. (noon) of the second 3 
business day following the bid submittal deadline in compliance with Special Provision 1-02.14, 4 
Supplemental Criteria 5.) 5 
 6 
PUBLIC BIDDING CRIMES 7 
 8 
Criterion: 9 
The Bidder and any person with an ownership interest in the Bidder shall not have been convicted 10 
of a crime involving bidding on a public works contract within five years from the bid submittal 11 
deadline. 12 
 13 
Documentation: 14 
Has the Bidder or anyone with an ownership interest in the Bidder been convicted of a crime 15 
involving bidding on a public works contract within five years from the bid submittal deadline? 16 
 17 
      □ Yes  □ No 18 
 19 
 20 
Name of BIDDER or person/entity with an ownership interest in the BIDDER:______________ 21 

  22 

Address of BIDDER:  23 

City _________________________________________ State_______ Zip____________ 24 

Contractor’s License No.        25 

Signature of BIDDER       26 

Title     Date    27 

 28 

  29 
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(This form to be submitted by the apparent low Bidder by 12:00 P.M. (noon) of the second 1 
business day following the bid submittal deadline in compliance with Special Provision 1-02.14, 2 
Supplemental Criteria 6.) 3 

 4 

TERMINATION FOR CAUSE / TERMINATION FOR DEFAULT 5 
 6 

Criterion: 7 

The Bidder shall not have had any public works contract terminated for cause or terminated for 8 

default by a government agency during the five-year period immediately preceding the bid 9 

submittal deadline for this project, unless there are extenuating circumstances acceptable to the 10 

Contracting Agency. 11 

 12 

Documentation: 13 
Has the Bidder had any public works contract terminated for cause or terminated for default by a 14 
government agency during the five-year period immediately preceding the bid submittal deadline 15 
for this project, unless there are extenuating circumstances acceptable to the Contracting Agency? 16 
 17 
       □ Yes  □ No 18 
 19 
If answered in the affirmative, submit a statement with this form detailing the circumstances. 20 
 21 
 22 

Name of BIDDER:  23 

Address of BIDDER:  24 

City _________________________________________ State_______ Zip____________ 25 

Contractor’s License No.        26 

Signature of BIDDER       27 

Title     Date    28 

 29 

  30 
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(This form to be submitted by the apparent low Bidder by 12:00 P.M. (noon) of the second 1 
business day following the bid submittal deadline in compliance with Special Provision 1-02.14, 2 
Supplemental Criteria 7.) 3 

 4 

LAWSUITS 5 
 6 

Criterion: 7 

The Bidder shall not have lawsuits with judgements entered against the bidder in the five years 8 

prior to the bid submittal date that demonstrate a pattern of failing to meet the terms of contracts, 9 

unless there are extenuating circumstances, and such circumstances are deemed acceptable to the 10 

Contracting Agency.  11 
 12 
Documentation: 13 

Has the Bidder had lawsuits with judgements entered against the bidder in the five years prior to 14 

the bid submittal date that demonstrate a pattern of failing to meet the terms of contracts? 15 
 16 
      □ Yes  □ No 17 
 18 
If answered in the affirmative, submit a list with this form of all lawsuits with judgements entered 19 
against the Bidder in the last five (5) years prior to the bid submittal date, along with a written 20 
explanation of the circumstances surrounding each such lawsuit. 21 
 22 
 23 
 24 
Name of BIDDER:  25 

Address of BIDDER:  26 

City _________________________________________ State_______ Zip____________ 27 

Contractor’s License No.        28 

Signature of BIDDER       29 

Title     Date    30 

 31 



 

SECTION 4 1 

CONTRACT 2 

 3 

 4 

 5 

INFORMATION ONLY 6 

The following form must be executed and submitted by the successful Bidder 7 

within ten (10) days following notice of award. 8 

 9 

  10 



 

Scriber Creek Trail Phase 2 4-2  Ad Date (Mo./Yr) 

CITY OF LYNNWOOD 1 

CONTRACT 2 

THIS AGREEMENT (“Contract”) is entered into this (DATE) day of (MONTH), (YEAR) by 3 

and between the City of Lynnwood (the “City”), and (CONTRACTOR) (the “Contractor”). 4 

Recitals 5 

This Contract is for construction of the SCRIBER CREEK TRAIL PHASE 2 PROJECT (the 6 

“Project”), as described in more detail in the Invitation for Bids dated (DATE) and the related 7 

Project Manual, the terms and conditions of which are incorporated herein by this reference (the 8 

“Project Manual”).  Capitalized terms not defined herein shall have the meanings set forth in the 9 

Project Manual. 10 

Agreement 11 

The parties, in consideration of the terms and conditions contained herein, do hereby covenant and 12 

agree as follows: 13 

4.01 COMPENSATION: 14 

The City promises and agrees to employ, and does employ, the Contractor to provide the 15 

materials and to do and cause to be done the work provided for in this Contract and to 16 

complete and finish the same according to the Project Manual (including, without 17 

limitation, the Contract Plans and Specifications) and the terms and conditions contained 18 

herein.  The City agrees to pay the Contractor the sum of (AMOUNT) which includes any 19 

applicable sales or use tax, according to the payment schedule attached hereto. 20 

4.02 SCOPE OF WORK: 21 

The Contractor shall do all Work, obtain all permits and furnish all labor, materials, tools, 22 

equipment, transportation, supplies and incidentals required for constructing and 23 

completing the Project, in accordance with this Contract, the Project Manual and the 24 

Standard Specifications for Road, Bridge and Municipal Construction (English version), 25 

latest edition, as issued by the Washington State Department of Transportation, the terms 26 

and conditions of which are incorporated herein by this reference (collectively, the 27 

“Standard Specifications”); provided that, as used in the Standard Specifications, “State” 28 

means City of Lynnwood;” “Department of Transportation” means Department of Public 29 

Works;” “Secretary” means “Director of Public Works.” 30 

4.03 DURATION: 31 

The Contractor shall commence the Work within 10 days after the execution of this 32 

Contract and the issuance by the City of a Notice to Proceed.  The Work shall be Physically 33 

Completed in 365 working days (“Contract Time”).  If the Work is not Physically 34 

Completed within the Contract Time, the Contractor agrees to pay the City as liquidated 35 

damages the sum as calculated in accordance with Section 1-08.9 of the Standard 36 
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Specifications for each day the Project remains uncompleted after the expiration of the 1 

Contract Time.  Such liquidated damages are appropriate and are agreed upon by the parties 2 

because of the impracticability and difficulty of ascertaining the actual damages the City 3 

would sustain in the event of noncompletion within the Contract Time. 4 

4.04 BONDS: 5 

The Contractor agrees to obtain Payment and Performance Bonds in accordance with, and 6 

using the forms provided in, the Project Manual. 7 

4.05 INSURANCE: 8 

The parties agree that no liability shall be attached to the City by reason of entering into 9 

this Contract, except as expressly provided herein.  The Contractor specifically agrees to 10 

maintain insurance coverages in accordance with the applicable provisions of the Project 11 

Manual and Section 1-07.18 of the Special Provisions.  The Contractor agrees that all 12 

insurance policies shall include the City, and others if required by the Contract Documents, 13 

as Additional Named Insureds.  All insurance policies shall be endorsed to provide that 14 

such policies shall be primary to any insurance carried by the City and that no policy shall 15 

be canceled, materially changed or reduced in coverage until after thirty (30) days prior 16 

written notice has been delivered to the City. 17 

4.06 LABOR AND WAGES: 18 

Prevailing wages shall be paid.  Contractor specifically agrees to comply with the 19 

applicable provisions of the Project Manual and Section 1-07.9 of the Standard 20 

Specifications, and to file all required forms, certificates, and affidavits necessary to 21 

comply with Federal and State laws before final payment shall be made by the City.  Prior 22 

to commencement of the Work, the latest prevailing wage rate information shall be 23 

obtained from the State of Washington, Department of Labor and Industries, Industrial 24 

Relations Division, General Administration Building, Olympia, WA 98501, Attn: 25 

Industrial Statistician, and shall be incorporated in and become a part of this Contract. 26 

4.07 RECOVERY FOR DISRUPTION OR DELAY: 27 

In the event the Contractor (including any subcontractors or suppliers of any tier) is held 28 

to be entitled to damages from the City for disruption or delay, it is agreed that the total 29 

damages to the Contractor (including damages to any subcontractor or supplier of any tier) 30 

shall be resolved in accordance with the provisions of the WSDOT Standard Specifications.  31 

  32 
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4.08 EXECUTION, CORRELATION AND INTENT: 1 

By execution of this Contract, the Contractor represents and warrants that the Contractor:  2 

(i) has carefully examined the Contract Documents and the Project site; (ii) has become 3 

familiar with the local conditions under which the Work is to be performed and correlated 4 

personal observations with requirements of the Contract Documents; (iii) is satisfied as to 5 

(a) the nature, location, character, quality and quantity of the Work, (b) the labor, materials, 6 

tools, equipment, transportation, supplies and incidentals to be furnished in the 7 

performance of the Work, (c) the surface conditions and other matters that may be 8 

encountered at the Project site or affect performance of the Work or the cost or difficulty 9 

thereof, and (d) all other requirements of the Contract Documents; and (iv) agrees that the 10 

Contract Time is adequate for the performance of the Work and the Contract Sum is 11 

reasonable compensation for all the Work.  The failure of the Contractor to adequately 12 

investigate any such condition or matter shall not in any way relieve the Contractor from 13 

the Contractor’s obligation to perform the Work in accordance with the Contract 14 

Documents within the Contract Time for the Contract Sum. 15 

IN WITNESS WHEREOF, the parties hereto have caused this agreement to be executed in 16 

triplicate as of the day and year first above written.   17 

 18 
CITY OF LYNNWOOD: 

 

 

 

By  

    Nicola Smith, Mayor 

 

 

CONTRACTOR: 

 

  
(Name of Contractor) 

 

 

By  

 

    Its  
(An Authorized Representative) 

 

 19 



 

SECTION 5 1 

PERFORMANCE AND INDEMNITY BOND 2 

LABOR AND MATERIALS BOND 3 

INSURANCE CERTIFICATE 4 

 5 

INFORMATION ONLY 6 

The following form must be executed and submitted by the successful Bidder 7 

within ten (10) days following notice of award. 8 

  9 



 

Scriber Creek Trail Phase 2 5-2  Ad Date (Mo./Yr) 

[NOTE:  Name of Contractor must be identical to the Bidder] 1 

[NOTE:  Date of Bond must not be prior to date of Contract] 2 

CITY OF LYNNWOOD 3 

PERFORMANCE BOND 4 

We, (CONTRACTOR), as the Contractor, and (SURETY), as the Surety, jointly and severally, 5 

bind ourselves, our heirs, executors, administrators, successors and assigns, as set forth herein, to 6 

the City of Lynnwood, Washington (the “City”) for the performance of the following described 7 

Contract, or for the payment of the sum of (AMOUNT) Dollars $ (AMOUNT), in lawful money 8 

of the United States.  The City has awarded the Contractor a contract for the construction 9 

(“Contract”) of SCRIBER CREEK TRAIL PHASE 2. 10 

The condition of this Bond is such that if the Contractor shall in all things abide by and well and 11 

truly keep and perform the covenants, and agreements in said Contract, at the time and in the 12 

manner therein specified, and shall indemnify and save harmless the City, as specified in the 13 

Contract, this Bond shall became null and void; otherwise, it shall be and remain in full force and 14 

effect. 15 

The Surety agrees that no change, extension of time, alteration, or addition to the terms of the 16 

Contract, or the Work to be performed thereunder, shall in any way affect its obligation on this 17 

bond, and the Surety does hereby waive notice thereof. 18 

Whenever the Contractor shall be, and is declared by the City to be, in default under the Contract, 19 

the City having performed City's obligations thereunder, the Surety may promptly remedy the 20 

default, or shall promptly: 21 

1. Complete the Contract in accordance with its terms and conditions, or 22 

2. Obtain a bid or bids for completing the Contract, from qualified contractors acceptable to 23 

the City, in accordance with the terms and conditions of the Contract, and upon 24 

determination by Surety of the lowest responsible bidder, or, if the City elects, upon 25 

determination by the City and the Surety jointly of the lowest responsible bidder, arrange 26 

for a contract between such bidder and the City, and make available as Work progresses 27 

(even though there should be a default or a succession of defaults under the contract or 28 

contracts of completion arranged under this paragraph) sufficient funds to pay the cost of 29 

completion of the Project, including such costs and damages for which the Surety may be 30 

liable hereunder, less the balance of the Contract Sum, but not exceeding the amount set 31 

forth in the first paragraph hereof.  The term “balance of the Contract Sum,” as used in this 32 

paragraph shall mean the total amount payable by City to Contractor under the Contract 33 

and any amendments thereto less the amount properly paid by City to Contractor. 34 

Any suit under this bond must be instituted before the expiration of two (2) years from the date on 35 

which that payment under the Contract falls due. 36 

No right of action shall accrue on this bond to or for the use of any person or corporation other 37 

than the City named herein or the heirs, executors, administrators or successors of the City. 38 
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In the event that the City is obliged to employ legal counsel to enforce its rights under this bond 1 

through negotiations or suit, the City shall be entitled to recover all attorney’s fees and costs, 2 

including expert costs, reasonably incurred. 3 

Signed and sealed this ___ day of ____________ , 20__. 4 

 5 
  

(Witness) 
  

(Principal) 
   

(Title) 
 

  
(Witness) 

  
(Surety) 

   
(Title) 

 
 

6 
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[NOTE:  Name of Contractor must be identical to the Bidder] 1 

[NOTE:  Date of Bond must not be prior to date of Contract] 2 

PAYMENT BOND 3 

We, (CONTRACTOR), as the Contractor, and (SURETY), as the Surety, jointly and severally, 4 

bind ourselves, our heirs, executors, administrators, successors, and assigns, as set forth herein, to 5 

the City of Lynnwood (the “City”) for payment of the sum of (AMOUNT) dollars ($(AMOUNT)) 6 

in lawful money of the United States.  The City has awarded the Contractor a contract (“Contract”) 7 

for the construction of SCRIBER CREEK TRAIL PHASE 2 (the “Project”). 8 

The condition of this Bond is such that if Contractor shall promptly make payment to all Claimants 9 

(as hereafter defined) for all labor, professional services, materials or equipment used or 10 

reasonably required for use in the performance of the Contract, and all taxes incurred on said 11 

Contract under Title 50 and 51, RCW, and all taxes imposed on the Principal under Title 82, RCW,  12 

then this Bond shall be void; otherwise it shall remain in full force and effect. 13 

1. A Claimant is defined as one having a contract with the Contractor or a subcontractor for 14 

labor, professional services, materials, or equipment, used or reasonably required or used 15 

in the construction of the Project and the performance of the Contract (which shall be 16 

construed to include that part of all electricity, water, gas, oil, gasoline, telephone or other 17 

utility service or rental of equipment directly applicable to the Contract). 18 

2. The Contractor and Surety hereby jointly and severally agree with the City that every 19 

Claimant, who has not been paid in full before the expiration of a period of sixty (60) days 20 

after the date on which the last of such Claimant's labor, professional services, materials or 21 

equipment were furnished by such Claimant in connection with the Project, may sue on 22 

this Bond for the use of such Claimant, prosecute the suit to final judgment for such sum 23 

or sums as may be justly due such Claimant, and have execution thereon.  The City shall 24 

not be liable for the payment of any costs or expenses of any such suit. 25 

3. No suit or action shall be commenced hereunder by any Claimant unless such Claimant 26 

shall have given such notice and taken such other actions as may be required by State law. 27 

4. The amount of this Bond shall be reduced by and to the extent of any payment or payments 28 

made in good faith hereunder inclusive of the payment by Surety of mechanics' liens which 29 

may be filed of record against the Project, whether or not claim for the amount of such lien 30 

be presented under and against this Bond. 31 

Signed and sealed this ___ day of ________________ , 20__. 32 
 
  

(Witness) 

 
  

(Principal) 
   

(Title)  
  

(Witness) 
  

(Surety) 
   

(Title) 
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ATTENTION CONTRACTORS AND INSURANCE AGENTS 1 

 2 

 3 

TIME IS OF THE ESSENCE 4 

CERTIFICATES OF INSURANCE MUST BE COMPLETED AS INDICATED ON THE ATTACHED SAMPLE.  5 
INCOMPLETE OR ALTERED CERTIFICATES WILL BE RETURNED TO THE INSURANCE AGENT FOR 6 
COMPLIANCE. 7 
 8 
IF THE CITY DOES NOT RECEIVE A PROPERLY COMPLETED AND SIGNED CERTIFICATE OF 9 
INSURANCE AND CG 20 10 07 04 ADDITIONAL INSURED ENDORSEMENT THE FOLLOWING NON-10 
EXHAUSTIVE LIST OF CONSEQUENCES MAY RESULT: 11 

• THE CITY CANNOT SIGN THE CONSTRUCTION CONTRACT 12 
• WORK CANNOT BEGIN 13 
• BREACH OF CONTRACT 14 
• UNINSURED EXPOSURE TO CONTRACTOR 15 
• INSURANCE AGENT WILL HAVE TO DO IT OVER 16 

 17 

INSTRUCTIONS 18 

1. Fax the attached sample certificate of insurance and requirements along with the insurance instructions, from 19 
the construction bid specifications, to your insurance agent for completion. 20 

2. Have your agent return the completed and signed certificate and additional insured endorsement CG 2026 21 
directly back to you so that you can return with your signed contracts and mail directly to:   22 

   City of Lynnwood 23 
   Public Works Department 24 
   Attention:  Construction Manager 25 
   PO Box 5008 26 
   Lynnwood WA 98046-5008 27 
 28 
 29 
  30 
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1 
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 1 
 2 



 

SECTION 6 1 

STATE PREVAILING WAGE RATES 2 

FEDERAL PREVAILING WAGE RATES 3 

 4 

 5 

 6 

 7 

 8 

 9 

 10 

 11 

 12 

 13 

 14 

[State and Federal Wage Rates are to be included in this section.  NOTE that the effective date of 15 

both federal and state wage rates is the date of the bid opening.] 16 

 17 



 

SECTION 7 

REQUIRED CONTRACT PROVISIONS 

FEDERAL AID CONSTRUCTION CONTRACTS 

  



1 

 

 
 

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS  
FHWA-1273 --  Revised May 1, 2012 

 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act 
X.  Compliance with Governmentwide Suspension and Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development Highway System or 
Appalachian Local Access Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each construction contract funded 
under Title 23 (excluding emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each subcontract and further require its 
inclusion in all lower tier subcontracts (excluding purchase orders, rental agreements and other 
agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by reference for work done 
under any purchase order, rental agreement or agreement for other services.  The prime 
contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or 
service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts 
and in lower tier subcontracts (excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or services).  The design-builder shall be 
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal 
documents, however, the Form FHWA-1273 must be physically incorporated (not referenced) in 
all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, these contract provisions 
shall apply to all work performed on the contract by the contractor's own organization and with 



2 

 

the assistance of workers under the contractor's immediate superintendence and to all work 
performed on the contract by piecework, station work, or by subcontract. 
  
3.   A breach of any of the stipulations contained in these Required Contract Provisions may be 
sufficient grounds for withholding of progress payments, withholding of final payment, 
termination of the contract, suspension / debarment or any other action determined to be 
appropriate by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the contractor shall not use 
convict labor for any purpose within the limits of a construction project on a Federal-aid highway 
unless it is labor performed by convicts who are on parole, supervised release, or probation.  
The term Federal-aid highway does not include roadways functionally classified as local roads 
or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid 
construction contracts and to all related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply with the following policies: 
Executive Order 11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 
200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the requirements of the Equal 
Opportunity Clause in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity Construction Contract Specifications in 41 
CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine compliance with 
Executive Order 11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have the authority and the 
responsibility to ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 
1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as amended, and 
related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to 
conform to the U.S. Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to 
discriminate and to take affirmative action to assure equal opportunity as set forth under laws, 
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed 
herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 
and 29 CFR 1630 are incorporated by reference in this contract. In the execution of this 
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contract, the contractor agrees to comply with the following minimum specific requirement 
activities of EEO: 
 

a. The contractor will work with the contracting agency and the Federal Government to ensure 
that it has made every good faith effort to provide equal opportunity with respect to all of its 
terms and conditions of employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following statement: 
 

"It is the policy of this Company to assure that applicants are employed, and that employees 
are treated during employment, without regard to their race, religion, sex, color, national origin, 
age or disability.  Such action shall include: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or 
on-the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the contracting officers an 
EEO Officer who will have the responsibility for and must be capable of effectively administering 
and promoting an active EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who are authorized to hire, 
supervise, promote, and discharge employees, or who recommend such action, or who are 
substantially involved in such action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO in each grade and 
classification of employment.  To ensure that the above agreement will be met, the following 
actions will be taken as a minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees will be conducted before 
the start of work and then not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be reviewed and explained.  The meetings 
will be conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a thorough indoctrination 
by the EEO Officer, covering all major aspects of the contractor's EEO obligations within thirty 
days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project will be instructed by the 
EEO Officer in the contractor's procedures for locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be placed in areas readily 
accessible to employees, applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such policy will be brought to 
the attention of employees by means of meetings, employee handbooks, or other appropriate 
means. 
 
4. Recruitment: When advertising for employees, the contractor will include in all 
advertisements for employees the notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large circulation among minorities and 
women in the area from which the project work force would normally be derived. 



4 

 

 
a.  The contractor will, unless precluded by a valid bargaining agreement, conduct systematic 

and direct recruitment through public and private employee referral sources likely to yield 
qualified minorities and women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified sources procedures 
whereby minority and women applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining agreement providing for exclusive hiring 
hall referrals, the contractor is expected to observe the provisions of that agreement to the 
extent that the system meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating against minorities or 
women, or obligates the contractor to do the same, such implementation violates Federal 
nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer minorities and women as 
applicants for employment.  Information and procedures with regard to referring such applicants 
will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and employee benefits shall be established 
and administered, and personnel actions of every type, including hiring, upgrading, promotion, 
transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, 
sex, national origin, age or disability.  The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to insure that working 
conditions and employee facilities do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid within each classification 
to determine any evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel actions in depth to determine 
whether there is evidence of discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the discrimination may extend 
beyond the actions reviewed, such corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of alleged discrimination made to the 
contractor in connection with its obligations under this contract, will attempt to resolve such 
complaints, and will take appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon completion of each investigation, 
the contractor will inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the skills of minorities and 
women who are applicants for employment or current employees.  Such efforts should be aimed 
at developing full journey level status employees in the type of trade or job classification 
involved.  
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b.  Consistent with the contractor's work force requirements and as permissible under Federal 
and State regulations, the contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the geographical area of contract 
performance.  In the event a special provision for training is provided under this contract, this 
subparagraph will be superseded as indicated in the special provision.  The contracting agency 
may reserve training positions for persons who receive welfare assistance in accordance with 
23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for employment of available training 
programs and entrance requirements for each. 
 

d.  The contractor will periodically review the training and promotion potential of employees 
who are minorities and women and will encourage eligible employees to apply for such training 
and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the 
contractor will use good faith efforts to obtain the cooperation of such unions to increase 
opportunities for minorities and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation with the unions, joint 
training programs aimed toward qualifying more minorities and women for membership in the 
unions and increasing the skills of minorities and women so that they may qualify for higher 
paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO clause into each union 
agreement to the end that such union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices and policies of the labor 
union except that to the extent such information is within the exclusive possession of the labor 
union and such labor union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts have been made to 
obtain such information. 
 

d.  In the event the union is unable to provide the contractor with a reasonable flow of referrals 
within the time limit set forth in the collective bargaining agreement, the contractor will, through 
independent recruitment efforts, fill the employment vacancies without regard to race, color, 
religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or 
qualifiable minorities and women.  The failure of a union to provide sufficient referrals (even 
though it is obligated to provide exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the requirements of this paragraph.   In the 
event the union referral practice prevents the contractor from meeting the obligations pursuant 
to Executive Order 11246, as amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with Disabilities:  The 
contractor must be familiar with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so would cause an undue 
hardship. 
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9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The 
contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age 
or disability in the selection and retention of subcontractors, including procurement of materials 
and leases of equipment.  The contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers and lessors of their 
EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor compliance with their 
EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE 
program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not discriminate on the basis of race, color, national 
origin, or sex in the performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts.  
Failure by the contractor to carry out these requirements is a material breach of this contract, 
which may result in the termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as necessary to document 
compliance with the EEO requirements.  Such records shall be retained for a period of three 
years following the date of the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized representatives of the 
contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-minority group members and women 
employed in each work classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, when applicable, to 
increase employment opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and 

upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to the contracting agency 
each July for the duration of the project, indicating the number of minority, women, and non-
minority group employees currently engaged in each work classification required by the contract 
work.  This information is to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of the last payroll period preceding 
the end of July.  If on-the-job training is being required by special provision, the contractor will 
be required to collect and report training data.  The employment data should reflect the work 
force on board during all or any part of the last payroll period preceding the end of July. 
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III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and to all related 
construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are provided in such a manner 
that segregation on the basis of race, color, religion, sex, or national origin cannot result.  The 
contractor may neither require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to ensure that its 
employees are not assigned to perform their services at any location, under the contractor's 
control, where the facilities are segregated.  The term "facilities" includes waiting rooms, work 
areas, restaurants and other eating areas, time clocks, restrooms, washrooms, locker rooms, 
and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment 
areas, transportation, and housing provided for employees.  The contractor shall provide 
separate or single-user restrooms and necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all 
related subcontracts and lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-way of a roadway that is functionally 
classified as Federal-aid highway.  This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  Contracting agencies may elect to apply these 
requirements to other projects. 

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 
“Contract provisions and related matters” with minor revisions to conform to the FHWA-1273 
format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of the work, will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages 
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at 
rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period. Such laborers and 
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mechanics shall be paid the appropriate wage rate and fringe benefits on the wage 
determination for the classification of work actually performed, without regard to skill, except as 
provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time 
actually worked therein: Provided, That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. The wage determination (including 
any additional classification and wage rates conformed under paragraph 1.b. of this section) and 
the Davis-Bacon poster (WH–1321) shall be posted at all times by the contractor and its 
subcontractors at the site of the work in a prominent and accessible place where it can be easily 
seen by the workers. 

b. (1) The contracting officer shall require that any class of laborers or mechanics, including 
helpers, which is not listed in the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage determination. The contracting officer 
shall approve an additional classification and wage rate and fringe benefits therefore only when 
the following criteria have been met: 

(i) The work to be performed by the classification requested is not performed by a 
classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction industry; and 

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the contracting officer agree on the classification and 
wage rate (including the amount designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the Administrator of the Wage and 
Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington, 
DC 20210. The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within the 30-day period that additional 
time is necessary. 

(3) In the event the contractor, the laborers or mechanics to be employed in the classification 
or their representatives, and the contracting officer do not agree on the proposed classification 
and wage rate (including the amount designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to 
paragraphs 1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in the 
classification. 
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c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination or shall pay another bona fide 
fringe benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, 
That the Secretary of Labor has found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may 
require the contractor to set aside in a separate account assets for the meeting of obligations 
under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request of an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the contractor 
under this contract, or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held 
by the same prime contractor, so much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the contractor or any subcontractor the full amount of wages required by 
the contract.  In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or part of the wages required 
by the contract, the contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work and preserved for a period of three years thereafter for all laborers and 
mechanics working at the site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct classification, hourly rates of 
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever 
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such benefits. Contractors employing 
apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of 
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable 
programs. 
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b. (1) The contractor shall submit weekly for each week in which any contract work is 
performed a copy of all payrolls to the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to include an individually identifying 
number for each employee ( e.g. , the last four digits of the employee's social security number). 
The required weekly payroll information may be submitted in any form desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting agency for transmission 
to the State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for 
purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor to provide addresses 
and social security numbers to the prime contractor for its own records, without weekly 
submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the 
persons employed under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information required to be provided 
under §5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being 
maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) 
employed on the contract during the payroll period has been paid the full weekly wages 
earned, without rebate, either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than permissible deductions as 
set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates 
and fringe benefits or cash equivalents for the classification of work performed, as specified 
in the applicable wage determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH–347 shall satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or 
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this 
section available for inspection, copying, or transcription by authorized representatives of the 
contracting agency, the State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the job. If the contractor 
or subcontractor fails to submit the required records or to make them available, the FHWA may, 
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after written notice to the contractor, the contracting agency or the State DOT, take such action 
as may be necessary to cause the suspension of any further payment, advance, or guarantee of 
funds. Furthermore, failure to submit the required records upon request or to make such records 
available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and 
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her 
first 90 days of probationary employment as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but who has been certified by the Office of 
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency 
(where appropriate) to be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any craft classification shall 
not be greater than the ratio permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the applicable 
wage rate on the wage determination for the classification of work actually performed. In 
addition, any apprentice performing work on the job site in excess of the ratio permitted under 
the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. Where a contractor is performing construction on 
a project in a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or 
subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the registered program for 
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the apprenticeship program 
does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable classification. If the Administrator determines 
that a different practice prevails for the applicable apprentice classification, fringes shall be paid 
in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State 
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and 
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individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the 
plan approved by the Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified in the approved program for the 
trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified 
in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program. If the trainee program does not mention fringe benefits, 
trainees shall be paid the full amount of fringe benefits listed on the wage determination unless 
the Administrator of the Wage and Hour Division determines that there is an apprenticeship 
program associated with the corresponding journeyman wage rate on the wage determination 
which provides for less than full fringe benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and participating in a training plan approved by the 
Employment and Training Administration shall be paid not less than the applicable wage rate on 
the wage determination for the classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed.  

In the event the Employment and Training Administration withdraws approval of a training 
program, the contractor will no longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen 
under this part shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and skill training programs which have 
been certified by the Secretary of Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and trainees under such 
programs will be established by the particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall comply with the 
requirements of 29 CFR part 3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form FHWA-1273 in any 
subcontracts and also require the subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses in 29 CFR 5.5 may be 
grounds for termination of the contract, and for debarment as a contractor and a subcontractor 
as provided in 29 CFR 5.12. 
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8. Compliance with Davis-Bacon and Related Act requirements.  All rulings and 
interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are 
herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards 
provisions of this contract shall not be subject to the general disputes clause of this contract. 
Such disputes shall be resolved in accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the contracting agency, the U.S. 
Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 
5.5(a) or 29 CFR 4.6.  As used in this paragraph, the terms laborers and mechanics include 
watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any workweek in which he or she is employed 
on such work to work in excess of forty hours in such workweek unless such laborer or 
mechanic receives compensation at a rate not less than one and one-half times the basic rate of 
pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the event of any violation of 
the clause set forth in paragraph (1.) of this section, the contractor and any subcontractor 
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such territory), for liquidated 
damages. Such liquidated damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each calendar day on which such individual 
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was required or permitted to work in excess of the standard workweek of forty hours without 
payment of the overtime wages required by the clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting 
agency shall upon its own action or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from any moneys payable on account of 
work performed by the contractor or subcontractor under any such contract or any other Federal 
contract with the same prime contractor, or any other federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph (2.) of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any subcontracts the clauses 
set forth in paragraph (1.) through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor 
shall be responsible for compliance by any subcontractor or lower tier subcontractor with the 
clauses set forth in paragraphs (1.) through (4.) of this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on the National Highway 
System. 
 
1. The contractor shall perform with its own organization contract work amounting to not less 
than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any such specialty items 
performed may be deducted from the total original contract price before computing the amount 
of work required to be performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers employed or leased by 
the prime contractor, and equipment owned or rented by the prime contractor, with or without 
operators.  Such term does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an employee leasing firm meeting all 
relevant Federal and State regulatory requirements.  Leased employees may only be included 
in this term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the supervision of the day-to-day activities of 
the leased employees; 

(2) the prime contractor remains responsible for the quality of the work of the leased 
employees; 

   (3) the prime contractor retains all power to accept or exclude individual employees from 
work on the project; and 
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(4) the prime contractor remains ultimately responsible for the payment of predetermined 
minimum wages, the submission of payrolls, statements of compliance and all other Federal 
regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized 

knowledge, abilities, or equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the contract as a whole and in 
general are to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is 
computed includes the cost of material and manufactured products which are to be purchased 
or produced by the contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by 
the firm, has full authority to direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the 
written consent of the contracting officer, or authorized representative, and such consent when 
given shall not be construed to relieve the contractor of any responsibility for the fulfillment of 
the contract.  Written consent will be given only after the contracting agency has assured that 
each subcontract is evidenced in writing and that it contains all pertinent provisions and 
requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build 
contracts; however, contracting agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all applicable Federal, 
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor shall 
provide all safeguards, safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to be reasonably 
necessary to protect the life and health of employees on the job and the safety of the public and 
to protect property in connection with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each subcontract, which the 
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall 
not permit any employee, in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as 
determined under construction safety and health standards (29 CFR 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
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3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or 
authorized representative thereof, shall have right of entry to any site of contract performance to 
inspect or investigate the matter of compliance with the construction safety and health 
standards and to carry out the duties of the Secretary under Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts. 
 
  In order to assure high quality and durable construction in conformity with approved plans and 
specifications and a high degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as carefully, thoroughly, and 
honestly as possible.  Willful falsification, distortion, or misrepresentation with respect to any 
facts related to the project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to 
all persons concerned with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or of any State or 
Territory, or whoever, whether a person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the character, quality, quantity, or cost 
of the material used or to be used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission of plans, maps, specifications, 
contracts, or costs of construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, false report or false claim 
with respect to the character, quality, quantity, or cost of any work performed or to be 
performed, or materials furnished or to be furnished, in connection with the construction of any 
highway or related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation as to material fact in 
any statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads 
Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION 
CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts. 
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By submission of this bid/proposal or the execution of this contract, or subcontract, as 
appropriate, the bidder, proposer, Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this contract is not prohibited 
from receiving an award due to a violation of Section 508 of the Clean Water Act or Section 306 
of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the requirements of paragraph 
(1) of this Section X in every subcontract, and further agrees to take such action as the 
contracting agency may direct as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND 
VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, design-build contracts, 
subcontracts, lower-tier subcontracts, purchase orders, lease agreements, consultant contracts 
or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective first tier participant is providing the 
certification set out below. 
 
    b. The inability of a person to provide the certification set out below will not necessarily result 
in denial of participation in this covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or agency's determination 
whether to enter into this transaction. However, failure of the prospective first tier participant to 
furnish a certification or an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact upon which reliance was 
placed when the contracting agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the contracting agency may 
terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written notice to the 
contracting agency to whom this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when submitted or has become erroneous 
by reason of changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," 
"person,"  "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR 
Parts 180 and 1200.  “First Tier Covered Transactions” refers to any covered transaction 
between a grantee or subgrantee of Federal funds and a participant (such as the prime or 
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general contract).  “Lower Tier Covered Transactions” refers to any covered transaction under a 
First Tier Covered Transaction (such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier Participant” refers any participant 
who has entered into a covered transaction with a First Tier Participant or other Lower Tier 
Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this proposal that, should the 
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this covered transaction, unless authorized by the 
department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this proposal that it will 
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or 
contracting agency, entering into this covered transaction, without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions exceeding the 
$25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification of a prospective 
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows that the certification is 
erroneous.  A participant is responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered transactions.  To verify the eligibility of 
its principals, as well as the eligibility of any lower tier prospective participants, each participant 
may, but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the establishment of a 
system of records in order to render in good faith the certification required by this clause. The 
knowledge and information of the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of these instructions, if a participant 
in a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the department 
or agency may terminate this transaction for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion 
– First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its knowledge and belief, that it 
and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participating in covered transactions by any Federal department or 
agency; 
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    (2)   Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction 
or contract under a public transaction; violation of Federal or State antitrust statutes or 
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, 
making false statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph 
(a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this application/proposal had one or more 
public transactions (Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior 
FHWA approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is providing the 
certification set out below. 
 
    b. The certification in this clause is a material representation of fact upon which reliance was 
placed when this transaction was entered into. If it is later determined that the prospective lower 
tier participant knowingly rendered an erroneous certification, in addition to other remedies 
available to the Federal Government, the department, or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate written notice to the person 
to which this proposal is submitted if at any time the prospective lower tier participant learns that 
its certification was erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," 
"person," "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR 
Parts 180 and 1200.  You may contact the person to which this proposal is submitted for 
assistance in obtaining a copy of those regulations.  “First Tier Covered Transactions” refers to 
any covered transaction between a grantee or subgrantee of Federal funds and a participant 
(such as the prime or general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a covered transaction with a grantee 
or subgrantee of Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this proposal that, should the 
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, declared ineligible, or 
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voluntarily excluded from participation in this covered transaction, unless authorized by the 
department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting this proposal that it will 
include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions exceeding the 
$25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification of a prospective 
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows that the certification is 
erroneous. A participant is responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered transactions.  To verify the eligibility of 
its principals, as well as the eligibility of any lower tier prospective participants, each participant 
may, but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require establishment of a system 
of records in order to render in good faith the certification required by this clause. The 
knowledge and information of participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these instructions, if a participant in 
a covered transaction knowingly enters into a lower tier covered transaction with a person who 
is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available to the Federal Government, the department or agency 
with which this transaction originated may pursue available remedies, including suspension 
and/or debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this proposal, that neither it 
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, 
or voluntarily excluded from participating in covered transactions by any Federal department or 
agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any of the statements in 
this certification, such prospective participant shall attach an explanation to this proposal. 
 
* * * * * 
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XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this bid or proposal, to the 
best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with the awarding of any Federal contract, 
the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or modification 
of any Federal contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any Federal agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which reliance was placed when 
this transaction was made or entered into.  Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to file 
the required certification shall be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or proposal that the participant 
shall require that the language of this certification be included in all lower tier subcontracts, 
which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN 
DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD 
CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the Appalachian Regional 
Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to do work which is, or 
reasonably may be, done as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL wherein the contract work is 
situated, or the subregion, or the Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or specially experienced 
personnel necessary to assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present or former employees as 
the result of a lawful collective bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not exceed 20 percent of the total number 
of employees employed by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment Service indicating (a) the 
classifications of the laborers, mechanics and other employees required to perform the contract 
work, (b) the number of employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other pertinent information 
required by the State Employment Service to complete the job order form.  The job order may 
be placed with the State Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the original job order is 
substantially modified, the participant shall promptly notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job applicants referred to him by 
the State Employment Service.  The contractor is not required to grant employment to any job 
applicants who, in his opinion, are not qualified to perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by the contractor with the State 
Employment Service, the State Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number requested, the State Employment Service 
will forward a certificate to the contractor indicating the unavailability of applicants.  Such 
certificate shall be made a part of the contractor's permanent project records.  Upon receipt of 
this certificate, the contractor may employ persons who do not normally reside in the labor area 
to fill positions covered by the certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting agency to provide a contractual 
preference for the use of mineral resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of this Attachment A in 
every subcontract for work which is, or reasonably may be, done as on-site work. 
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AMENDMENT 

REQUIRED CONTRACT PROVISIONS  

(Exclusive of Appalachian Contracts) 

 

FEDERAL-AID CONSTRUCTION CONTRACTS 

 

The Federal–Aid provisions are supplemented with the following: 

 

XII. Cargo Preference Act  

 

1.  U.S. Department of Transportation Federal Highway Administration  memorandum dated 
December 11, 2015 requires that all federal-aid highway programs awarded after February 
15, 2016  must comply with the Cargo Preference Act and its regulation of 46 CFR 381.7 
(a)-(b).  

 
 



 

SECTION 8 1 

SPECIAL PROVISIONS 2 
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City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-1 December 2021 
Contract Documents  Division 1 
 

INTRODUCTION TO THE SPECIAL PROVISIONS 

(******) 
The work on this project shall be accomplished in accordance with the Standard Specifications 
for Road, Bridge and Municipal Construction, 2022 edition, as issued by the Washington State 
Department of Transportation (WSDOT) and the American Public Works Association (APWA), 
Washington State Chapter (hereafter  “Standard Specifications”).   The Standard Specifications, 
as modified or supplemented by these Special Provisions, all of which are made a part of the 
Contract Documents, shall govern all of the Work.   

These Special Provisions are made up of both General Special Provisions (GSPs) from various 
sources, which may have project-specific fill-ins; and project-specific Special Provisions.  Each 
Provision either supplements, modifies, or replaces the comparable Standard Specification, or is 
a new Provision.  The deletion, amendment, alteration, or addition to any subsection or portion of 
the Standard Specifications is meant to pertain only to that particular portion of the section, and 
in no way should it be interpreted that the balance of the section does not apply. 

The GSPs are labeled under the headers of each GSP, with the effective date of the GSP and its 
source.  For example: 
 
 (March 8, 2013 APWA GSP) 
 (April 1, 2013 WSDOT GSP) 
 (May 1, 2013 Lynnwood GSP) 

Revised General Special Provisions and project-specific Special Provisions are designated by 
“(******)”. 

Also incorporated into the Contract Documents by reference are: 

• Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted 
edition, with Washington State modifications, if any 

• Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, current 
edition 

• City of Lynnwood Standard Plans 

Contractor shall obtain copies of these publications, at Contractor’s own expense. 
 
  



   
City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-2 December 2021 
Contract Documents  Division 1 
 

DIVISION 1 

GENERAL REQUIREMENTS 

DESCRIPTION 
(March 13, 1995 WSDOT GSP) 

This Contract provides for the improvement of *** Scriber Creek Trail Phase 2, which runs 
from north of 200th St SW to the southwest corner of Lynnwood Transit Center, all in 
accordance with the attached Contract Plans, these Contract Provisions, and the Standard 
Specifications. The work includes but not limited to construction of approximately 0.4 miles of 
10- to 12-foot-wide paved trail with gravel shoulders, 910 feet of elevated boardwalk structure, 
cement concrete sidewalk, curb ramps, curb and gutter, stormwater conveyance system, 
concrete driveway crossings, erosion control, site preparation, grading, utility 
adjustments/relocation, roadway channelization striping, pavement markings, trail amenities, 
permanent signage, signal system modification at the intersection of 200th St SW/Cedar 
Valley RD and other electrical appurtenances including service cabinet, signal controller, 
electrical lines and junction boxes, illumination system, wetland mitigation planting, traffic 
control, and other miscellaneous work *** and other work, all in accordance with the attached 
Contract Plans, these Contract Provisions, and the Standard Specifications. 

1-01 DEFINITIONS AND TERMS  

1-01.3 Definitions 
(January 4, 2016 APWA GSP) 

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them 
with the following: 

Dates  
Bid Opening Date 
The date on which the Contracting Agency publicly opens and reads the Bids. 

Award Date 
The date of the formal decision of the Contracting Agency to accept the lowest responsible 
and responsive Bidder for the Work. 

Contract Execution Date 
The date the Contracting Agency officially binds the Agency to the Contract. 

Notice to Proceed Date 
The date stated in the Notice to Proceed on which the Contract time begins. 

Substantial Completion Date 
The day the Engineer determines the Contracting Agency has full and unrestricted use 
and benefit of the facilities, both from the operational and safety standpoint, any remaining 
traffic disruptions will be rare and brief, and only minor incidental work, replacement of 
temporary substitute facilities, plant establishment periods, or correction or repair remains 
for the Physical Completion of the total Contract.  



   
City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-3 December 2021 
Contract Documents  Division 1 
 

Physical Completion Date 
The day all of the Work is physically completed on the project. All documentation required 
by the Contract and required by law does not necessarily need to be furnished by the 
Contractor by this date. 

Completion Date 
The day all the Work specified in the Contract is completed and all the obligations of the 
Contractor under the contract are fulfilled by the Contractor. All documentation required 
by the Contract and required by law must be furnished by the Contractor before 
establishment of this date. 

Final Acceptance Date 
The date on which the Contracting Agency accepts the Work as complete. 

Supplement this Section with the following: 

All references in the Standard Specifications, Amendments, or WSDOT General Special 
Provisions, to the terms “Department of Transportation”, “Washington State Transportation 
Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and 
“State Treasurer” shall be revised to read “Contracting Agency”. 

All references to the terms “State” or “state” shall be revised to read “Contracting Agency” 
unless the reference is to an administrative agency of the State of Washington, a State statute 
or regulation, or the context reasonably indicates otherwise.  

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency 
designated location”. 

All references to “final contract voucher certification” shall be interpreted to mean the 
Contracting Agency form(s) by which final payment is authorized, and final completion and 
acceptance granted. 

Additive  
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, 
which may, at the discretion of the Contracting Agency, be awarded in addition to the base 
bid. 

Alternate  
One of two or more units of work or groups of bid items, identified separately in the Bid 
Proposal, from which the Contracting Agency may make a choice between different methods 
or material of construction for performing the same work. 

Business Day  
A business day is any day from Monday through Friday except holidays as listed in 
Section 1-08.5. 

Contract Bond 
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond 
form(s) are required by the Contract Documents, which may be a combination of a Payment 
Bond and a Performance Bond. 
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Contract Documents 
See definition for “Contract”. 

Contract Time  
The period of time established by the terms and conditions of the Contract within which the 
Work must be physically completed. 

Notice of Award  
The written notice from the Contracting Agency to the successful Bidder signifying the 
Contracting Agency’s acceptance of the Bid Proposal. 

Notice to Proceed 
The written notice from the Contracting Agency or Engineer to the Contractor authorizing and 
directing the Contractor to proceed with the Work and establishing the date on which the 
Contract time begins. 

Traffic  
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and 
equestrian traffic. 

1-02 BID PROCEDURES AND CONDITIONS 

1-02.1 Prequalification of Bidders 

Delete this section and replace it with the following: 

1-02.1 Qualifications of Bidder 
(January 24, 2011 APWA GSP) 

Before award of a public works contract, a Bidder must meet at least the minimum 
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to be 
awarded a public works project. 

1-02.2 Plans and Specifications 
(June 27, 2011 APWA GSP) 

Delete this section and replace it with the following: 

Information as to where Bid Documents can be obtained or reviewed can be found in the Call 
for Bids (Advertisement for Bids) for the work. 

After award of the contract, plans and specifications will be issued to the Contractor at no cost 
as detailed below: 
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To Prime Contractor No. of Sets Basis of Distribution 

Reduced plans (11” x 17”)  *** 1 digital set 
(.pdf format) *** 

Furnished automatically 
upon award. 

Contract Provisions *** 1 digital set 
(.pdf format)  *** 

Furnished automatically 
upon award. 

Large plans (e.g., 22” x 34”)  *** 1 digital set 
(.pdf format) *** 

Furnished only upon 
request. 

Additional plans and Contract Provisions may be obtained by the Contractor from the source 
stated in the Call for Bids, at the Contractor’s own expense. 

1-02.4 Examination of Plans, Specifications, and Site of Work 

1-02.4(1) General  
(June 24, 2021  APWA GSP Option B) 

The first sentence of the seventh paragraph, beginning with “Any prospective Bidder desiring…”, 
is revised to read: 

Any prospective Bidder desiring an explanation or interpretation of the Bid Documents, 
shall request the explanation or interpretation in writing by close of business *** 4 *** 
business days preceding the bid opening to allow a written reply to reach all prospective 
Bidders before the submission of their Bids. 

1-02.4(2) Subsurface Information 
(March 8, 2013 APWA GSP) 

The second sentence in the first paragraph is revised to read: 

The Summary of Geotechnical Conditions and the boring logs, if and when included as an 
appendix to the Special Provisions, shall be considered as part of the Contract. 

1-02.5 Proposal Forms 
(July 31, 2017 APWA GSP) 

Delete this section and replace it with the following: 

The Proposal Form will identify the project and its location and describe the work. It will also list 
estimated quantities, units of measurement, the items of work, and the materials to be furnished 
at the unit bid prices. The bidder shall complete spaces on the proposal form that call for, but 
are not limited to, unit prices; extensions; summations; the total bid amount; signatures; date; 
and, where applicable, retail sales taxes and acknowledgment of addenda; the bidder’s name, 
address, telephone number, and signature; the bidder’s UDBE/DBE/M/WBE commitment, if 
applicable; a State of Washington Contractor’s Registration Number; and a Business License 
Number, if applicable. Bids shall be completed by typing or shall be printed in ink by hand, 
preferably in black ink. The required certifications are included as part of the Proposal Form. 
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The Contracting Agency reserves the right to arrange the proposal forms with alternates and 
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all 
alternates and additives set forth in the Proposal Form unless otherwise specified. 

1-02.6 Preparation of Proposal 
(December 10, 2020  APWA GSP, Option A) 

Supplement this section with the following: 

The Bidder shall submit with the Bid a completed Disadvantaged Business Enterprise (DBE) 
Utilization Certification, when required by the Special Provisions. For each and every DBE 
firm listed on the Bidder’s completed Disadvantaged Business Enterprise Utilization 
Certification, the Bidder shall submit written confirmation from that DBE firm that the DBE is 
in agreement with the DBE participation commitment that the Bidder has made in the Bidder’s 
completed Disadvantaged Business Enterprise Utilization Certification. 

WSDOT Form 422 031 (Disadvantaged Business Enterprise Written Confirmation Document) 
is to be used for this purpose. Bidder must submit good faith effort documentation only in the 
event the bidder’s efforts to solicit sufficient DBE participation have been unsuccessful.   

The Bidder shall submit a DBE Bid Item Breakdown form defining the scope of work to be 
performed by each DBE listed on the DBE Utilization Certification. 

If the Bidder lists a DBE Trucking firm on the DBE Utilization Certification, then the Bidder 
must also submit a DBE Trucking Credit Form (WSDOT Form 272-058) documenting how the 
DBE Trucking firm will be able to perform the scope of work subcontracted to them. 

Directions for delivery of the Disadvantaged Business Enterprise Written Confirmation 
Documents, Disadvantaged Business Enterprise Good Faith Effort documentation, DBE Bid 
Item Breakdown Form and the DBE Trucking Credit Form are included in Section 1-02.9. 

(December 10, 2020  APWA GSP, Option B) 

Supplement the second paragraph with the following: 

4. If a minimum bid amount has been established for any item, the unit or lump sum price 
must equal or exceed the minimum amount stated. 

5. Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by 
the signer of the bid.  

Delete the last two paragraphs, and replace them with the following: 

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law 
Compliance form, provided by the Contracting Agency. Failure to return this certification as 
part of the Bid Proposal package will make this Bid Nonresponsive and ineligible for Award. 
A Contractor Certification of Wage Law Compliance form is included in the Proposal Forms. 

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner. 
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A bid by a corporation shall be executed in the corporate name, by the president or a vice 
president (or other corporate officer accompanied by evidence of authority to sign). 

A bid by a partnership shall be executed in the partnership name, and signed by a partner. A 
copy of the partnership agreement shall be submitted with the Bid Form if any UDBE 
requirements are to be satisfied through such an agreement. 

A bid by a joint venture shall be executed in the joint venture name and signed by a member 
of the joint venture. A copy of the joint venture agreement shall be submitted with the Bid Form 
if any UDBE requirements are to be satisfied through such an agreement. 

(August 3, 2015 WSDOT GSP, Option 5) 

Cumulative Alternates Bidding 
The Bid Proposal for this Contract requires the Bidder to bid cumulative Alternates as part of 
the bid. As such the Bidder is required to submit a Base Bid and a bid for each of the 
Alternate(s). 

Bid Proposal 
The Bid Proposal includes the following: 

1. Base Bid 
The Base Bid shall include constructing all items included in the Proposal except 
those items contained in the Alternate(s). 

2. Alternate(s) 

a. Alternate A1 
Based on constructing (*** items within Sprague’s Pond Mini Park parking 
lot ***) 
The Bid items for Alternate A1 are as listed in the Bid Proposal. 

Bidding Procedures 
To be considered responsive the Bidder shall submit a price on each and every Bid item 
included in the Base Bid and all Alternate(s.) 

The successful Bidder will be the Bidder submitting the lowest responsible Bid for the 
highest order Preference that is within the amount of available funds for the project.  
Available funds will be announced immediately prior to the opening of Bids.  The following 
are listed in order from highest to lowest Preference: 

1. 4. Preference 1:  Lowest total for Base Bid plus Alternate A1. 

5. Preference 2:  Lowest total for Base Bid. 

The Contracting Agency may, at their discretion, award a Contract for the Base Bid, 
without any additional Alternates, in the event that all Bids exceed the available funds 
announced. In any case, the award will be subject to the requirements of Section 1-03. 
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1-02.7 Bid Deposit 
(March 8, 2013 APWA GSP)  

Supplement this section with the following: 

Bid bonds shall contain the following: 

1. Contracting Agency-assigned number for the project; 

2. Name of the project; 

3. The Contracting Agency named as obligee; 

4. The amount of the bid bond stated either as a dollar figure or as a percentage which 
represents five percent of the maximum bid amount that could be awarded; 

5. Signature of the Bidder’s officer empowered to sign official statements.  The signature of 
the person authorized to submit the Bid should agree with the signature on the bond, and 
the title of the person must accompany the said signature; 

6. The signature of the surety’s officer empowered to sign the bond and the power of 
attorney. 

If so stated in the Contract Provisions, bidder must use the bond form included in the Contract 
Provisions. 

If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 

1-02.9 Delivery of Proposal   
(June 17, 2021  APWA GSP Option C) 

Delete this section and replace it with the following: 

Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project 
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as 
otherwise required in the Bid Documents, to ensure proper handling and delivery. 

To be considered responsive on a FHWA-funded project, the Bidder may be required to 
submit the following items, as required by Section 1-02.6: 

• DBE Utilization Certification 

• DBE Written Confirmation Document from each DBE firm listed on the Bidder’s 
completed DBE Utilization Certification (WSDOT 272-056); 

• Good Faith Effort (GFE) Documentation 

• DBE Bid Item Breakdown (WSDOT 272-054) 

• DBE Trucking Credit Form (WSDOT 272-058) 
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DBE Utilization Certification 
The DBE Utilization Certification shall be received at the same location and no later than the 
time required for delivery of the Proposal. The Contracting Agency will not open or consider 
any Proposal when the DBE Utilization Certification is received after the time specified for 
receipt of Proposals or received in a location other than that specified for receipt of Proposals. 
The DBE Utilization Certification may be submitted in the same envelope as the Bid deposit. 

DBE Written Confirmation and/or GFE Documentation 
The DBE Written Confirmation Documents and/or GFE Documents are not required to be 
submitted with the Proposal. The DBE Written Confirmation Document(s) and/or GFE (if any) 
shall be received either with the Bid Proposal or as a Supplement to the Bid. The documents 
shall be received no later than 48 hours (not including Saturdays, Sundays and Holidays) after 
the time for delivery of the Proposal. To be considered responsive, Bidders shall submit 
Written Confirmation Documentation from each DBE firm listed on the Bidder’s completed 
DBE Utilization Certification and/or the GFE as required by Section 1-02.6. 

DBE Bid Item Breakdown and DBE Trucking Credit Form 
The DBE Bid Item Breakdown and the DBE Trucking Credit Forms (if applicable) shall be 
received either with the Bid Proposal or as a Supplement to the Bid. The documents shall be 
received no later than 48 hours (not including Saturdays, Sundays and Holidays) after the 
time for delivery of the Proposal. To be considered responsive, Bidders shall submit a 
completed DBE Bid Item Breakdown and a DBE Trucking Credit Form for each DBE Trucking 
firm listed on the DBE Utilization Certification, however, minor errors and corrections to DBE 
Bid Item Breakdown or DBE Trucking Credit Forms will be returned for correction for a period 
up to five calendar days (not including Saturdays, Sundays and Holidays) after the time for 
delivery of the Proposal. A DBE Bid Item Breakdown or DBE Trucking Credit Forms that are 
still incorrect after the correction period will be determined to be non-responsive. 

Supplemental bid information submitted after the proposal submittal but within 48 hours of the 
time and date the proposal is due, the document(s) shall be submitted as follows: 

1. By facsimile to the following FAX number:  $$1$$, or  

2. By e-mail to the following e-mail address:  $$2$$ 

All other information required to be submitted with the Bid Proposal must be submitted with 
the Bid Proposal itself, at the time stated in the Call for Bids. 

Proposals that are received as required will be publicly opened and read as specified in 
Section 1-02.12. The Contracting Agency will not open or consider any Bid Proposal that is 
received after the time specified in the Call for Bids for receipt of Bid Proposals, or received 
in a location other than that specified in the Call for Bids.  The Contracting Agency will not 
open or consider any “Supplemental Information” (DBE confirmations or GFE documentation) 
that is received after the time specified above, or received in a location other than that 
specified above. 

If an emergency or unanticipated event interrupts normal work processes of the Contracting 
Agency so that Proposals cannot be received at the office designated for receipt of bids as 
specified in Section 1-02.12 the time specified for receipt of the Proposal will be deemed to 
be extended to the same time of day specified in the solicitation on the first work day on which 
the normal work processes of the Contracting Agency resume. 
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1-02.10 Withdrawing, Revising, or Supplementing Proposal 
(July 23, 2015 APWA GSP) 

Delete this section, and replace it with the following: 

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may withdraw, 
revise, or supplement it if: 

1. The Bidder submits a written request signed by an authorized person and physically 
delivers it to the place designated for receipt of Bid Proposals, and 

2. The Contracting Agency receives the request before the time set for receipt of Bid 
Proposals, and  

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting 
Agency before the time set for receipt of Bid Proposals. 

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before 
the time set for receipt of Bid Proposals, the Contracting Agency will return the unopened 
Proposal package to the Bidder. The Bidder must then submit the revised or supplemented 
package in its entirety. If the Bidder does not submit a revised or supplemented package, then 
its bid shall be considered withdrawn. 

Late revised or supplemented Bid Proposals or late withdrawal requests will be date recorded 
by the Contracting Agency and returned unopened. Mailed, emailed, or faxed requests to 
withdraw, revise, or supplement a Bid Proposal are not acceptable. 

1-02.13 Irregular Proposals 
(October 1, 2020 APWA GSP) 

Delete this section and replace it with the following: 

1. A Proposal will be considered irregular and will be rejected if: 

a. The Bidder is not prequalified when so required;  

b. The authorized Proposal form furnished by the Contracting Agency is not used or is 
altered; 

c. The completed Proposal form contains any unauthorized additions, deletions, 
alternate Bids, or conditions; 

d. The Bidder adds provisions reserving the right to reject or accept the award, or enter 
into the Contract; 

e. A price per unit cannot be determined from the Bid Proposal;  

f. The Proposal form is not properly executed; 

g. The Bidder fails to submit or properly complete a Subcontractor list, if applicable, as 
required in Section 1-02.6; 
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h. The Bidder fails to submit or properly complete a Disadvantaged Business Enterprise 
Certification, if applicable, as required in Section 1-02.6;  

i. The Bidder fails to submit written confirmation from each DBE firm listed on the 
Bidder’s completed DBE Utilization Certification that they are in agreement with the 
bidder’s DBE participation commitment, if applicable, as required in Section 1-02.6, or 
if the written confirmation that is submitted fails to meet the requirements of the Special 
Provisions; 

j The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as 
required in Section 1-02.6, or if the documentation that is submitted fails to 
demonstrate that a Good Faith Effort to meet the Condition of Award was made; 

k. The Bidder fails to submit a DBE Bid Item Breakdown form, if applicable, as required 
in Section 1-02.6, or if the documentation that is submitted fails to meet the 
requirements of the Special Provisions; 

l. The Bidder fails to submit DBE Trucking Credit Forms, if applicable, as required in 
Section 1-02.6, or if the documentation that is submitted fails to meet the requirements 
of the Special Provisions; 

m. The Bid Proposal does not constitute a definite and unqualified offer to meet the 
material terms of the Bid invitation; or 

n. More than one Proposal is submitted for the same project from a Bidder under the 
same or different names. 

2.  A Proposal may be considered irregular and may be rejected if: 

a. The Proposal does not include a unit price for every Bid item; 

b. Any of the unit prices are excessively unbalanced (either above or below the amount 
of a reasonable Bid) to the potential detriment of the Contracting Agency; 

c. Receipt of Addenda is not acknowledged; 

d. A member of a joint venture or partnership and the joint venture or partnership submit 
Proposals for the same project (in such an instance, both Bids may be rejected); or 

e. If Proposal form entries are not made in ink. 

1-02.14 Disqualification of Bidders 
(May 17, 2018 APWA GSP, Option B) 

Delete this Section and replace it with the following: 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1), as amended; or does not meet Supplemental 
Criteria 1-7 listed in this Section. 
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The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility 
criteria in RCW 39.04.350(1), and Supplemental Criteria 1-2.  Evidence that the Bidder meets 
Supplemental Criteria 3-7 shall be provided by the Bidder as stated later in this Section.   

1. Delinquent State Taxes 

A Criterion: The Bidder shall not owe delinquent taxes to the Washington State 
Department of Revenue without a payment plan approved by the Department of 
Revenue.  

B. Documentation: The Bidder, if and when required as detailed below, shall sign a 
statement (on a form to be provided by the Contracting Agency) that the Bidder 
does not owe delinquent taxes to the Washington State Department of Revenue, 
or if delinquent taxes are owed to the Washington State Department of Revenue, 
the Bidder must submit a written payment plan approved by the Department of 
Revenue, to the Contracting Agency by the deadline listed below. 

2. Federal Debarment 

A Criterion: The Bidder shall not currently be debarred or suspended by the Federal 
government. 

B. Documentation: The Bidder shall not be listed as having an “active exclusion” on 
the U.S. government’s “System for Award Management” database (www.sam.gov). 

3. Subcontractor Responsibility 

A Criterion: The Bidder’s standard subcontract form shall include the subcontractor 
responsibility language required by RCW 39.06.020, and the Bidder shall have an 
established procedure which it utilizes to validate the responsibility of each of its 
subcontractors.  The Bidder’s subcontract form shall also include a requirement 
that each of its subcontractors shall have and document a similar procedure to 
determine whether the sub-tier subcontractors with whom it contracts are also 
“responsible” subcontractors as defined by RCW 39.06.020. 

B. Documentation: The Bidder, if and when required as detailed below, shall submit 
a copy of its standard subcontract form for review by the Contracting Agency, and 
a written description of its procedure for validating the responsibility of 
subcontractors with which it contracts. 

4. Claims Against Retainage and Bonds 

A Criterion: The Bidder shall not have a record of excessive claims filed against the 
retainage or payment bonds for public works projects in the three years prior to the 
bid submittal date, that demonstrate a lack of effective management by the Bidder 
of making timely and appropriate payments to its subcontractors, suppliers, and 
workers, unless there are extenuating circumstances and such circumstances are 
deemed acceptable to the Contracting Agency. 
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B. Documentation: The Bidder, if and when required as detailed below, shall submit 
a list of the public works projects completed in the three years prior to the bid 
submittal date that have had claims against retainage and bonds and include for 
each project the following information: 

• Name of project 

• The owner and contact information for the owner; 

• A list of claims filed against the retainage and/or payment bond for any of 
the projects listed; 

• A written explanation of the circumstances surrounding each claim and the 
ultimate resolution of the claim. 

5. Public Bidding Crime 

A Criterion: The Bidder and/or its owners shall not have been convicted of a crime 
involving bidding on a public works contract in the five years prior to the bid 
submittal date. 

B. Documentation: The Bidder, if and when required as detailed below, shall sign a 
statement (on a form to be provided by the Contracting Agency) that the Bidder 
and/or its owners have not been convicted of a crime involving bidding on a public 
works contract. 

6. Termination for Cause/Termination for Default 

A Criterion: The Bidder shall not have had any public works contract terminated for 
cause or terminated for default by a government agency in the five years prior to 
the bid submittal date, unless there are extenuating circumstances and such 
circumstances are deemed acceptable to the Contracting Agency. 

B. Documentation: The Bidder, if and when required as detailed below, shall sign a 
statement (on a form to be provided by the Contracting Agency) that the Bidder 
has not had any public works contract terminated for cause or terminated for 
default by a government agency in the five years prior to the bid submittal date; or 
if Bidder was terminated, describe the circumstances. . 

7. Lawsuits 

A Criterion: The Bidder shall not have lawsuits with judgments entered against the 
Bidder in the five years prior to the bid submittal date that demonstrate a pattern 
of failing to meet the terms of contracts, unless there are extenuating 
circumstances and such circumstances are deemed acceptable to the Contracting 
Agency 

B. Documentation: The Bidder, if and when required as detailed below, shall sign a 
statement (on a form to be provided by the Contracting Agency) that the Bidder 
has not had any lawsuits with judgments entered against the Bidder in the five 
years prior to the bid submittal date that demonstrate a pattern of failing to meet 
the terms of contracts, or shall submit a list of all lawsuits with judgments entered 
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against the Bidder in the five years prior to the bid submittal date, along with a 
written explanation of the circumstances surrounding each such lawsuit.  The 
Contracting Agency shall evaluate these explanations to determine whether the 
lawsuits demonstrate a pattern of failing to meet of terms of construction related 
contracts 

As evidence that the Bidder meets the Supplemental Criteria stated above, the apparent low 
Bidder must submit to the Contracting Agency by 12:00 P.M. (noon) of the second business 
day following the bid submittal deadline, a written statement verifying that the Bidder meets 
the supplemental criteria together with supporting documentation (sufficient in the sole 
judgment of the Contracting Agency) demonstrating compliance with the Supplemental 
Criteria.  The Contracting Agency reserves the right to request further documentation as 
needed from the low Bidder and documentation from other Bidders as well to assess Bidder 
responsibility and compliance with all bidder responsibility criteria.  The Contracting Agency 
also reserves the right to obtain information from third-parties and independent sources of 
information concerning a Bidder’s compliance with the mandatory and supplemental criteria, 
and to use that information in their evaluation.  The Contracting Agency may consider 
mitigating factors in determining whether the Bidder complies with the requirements of the 
supplemental criteria. 

The basis for evaluation of Bidder compliance with these mandatory and supplemental criteria 
shall include any documents or facts obtained by Contracting Agency (whether from the 
Bidder or third parties) including but not limited to:  (i) financial, historical, or operational data 
from the Bidder; (ii) information obtained directly by the Contracting Agency from others for 
whom the Bidder has worked, or other public agencies or private enterprises; and (iii) any 
additional information obtained by the Contracting Agency which is believed to be relevant to 
the matter. 

If the Contracting Agency determines the Bidder does not meet the bidder responsibility 
criteria above and is therefore not a responsible Bidder, the Contracting Agency shall notify 
the Bidder in writing, with the reasons for its determination.  If the Bidder disagrees with this 
determination, it may appeal the determination within two (2) business days of the Contracting 
Agency’s determination by presenting its appeal and any additional information to the 
Contracting Agency.  The Contracting Agency will consider the appeal and any additional 
information before issuing its final determination.  If the final determination affirms that the 
Bidder is not responsible, the Contracting Agency will not execute a contract with any other 
Bidder until at least two business days after the Bidder determined to be not responsible has 
received the Contracting Agency’s  final determination. 

Request to Change Supplemental Bidder Responsibility Criteria Prior To Bid: Bidders with 
concerns about the relevancy or restrictiveness of the Supplemental Bidder Responsibility 
Criteria may make or submit requests to the Contracting Agency to modify the criteria.  Such 
requests shall be in writing, describe the nature of the concerns, and propose specific 
modifications to the criteria.  Bidders shall submit such requests to the Contracting Agency no 
later than five (5) business days prior to the bid submittal deadline and address the request 
to the Project Engineer or such other person designated by the Contracting Agency in the Bid 
Documents. 
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1-02.15 Pre-Award Information 
(August 14, 2013 APWA GSP) 

This section is deleted in its entirety and replaced with the following:  

Before awarding any contract, the Contracting Agency may require one or more of these items 
or actions of the apparent lowest responsible bidder: 

1. A complete statement of the origin, composition, and manufacture of any or all materials 
to be used, 

2. Samples of these materials for quality and fitness tests, 

3. A progress schedule (in a form the Contracting Agency requires) showing the order of and 
time required for the various phases of the work,  

4. A breakdown of costs assigned to any bid item,  

5. Attendance at a conference with the Engineer or representatives of the Engineer,  

6. Obtain, and furnish a copy of, a business license to do business in the city or county where 
the work is located. 

7. Any other information or action taken that is deemed necessary to ensure that the bidder 
is the lowest responsible bidder. 

1-03 AWARD AND EXECUTION OF CONTRACT 

1-03.1 Consideration of Bids 
(January 23, 2006 APWA GSP) 

Revise the first paragraph to read: 

After opening and reading proposals, the Contracting Agency will check them for correctness 
of extensions of the prices per unit and the total price. If a discrepancy exists between the 
price per unit and the extended amount of any bid item, the price per unit will control. If a 
minimum bid amount has been established for any item and the bidder’s unit or lump sum 
price is less than the minimum specified amount, the Contracting Agency will unilaterally 
revise the unit or lump sum price, to the minimum specified amount and recalculate the 
extension. The total of extensions, corrected where necessary, including sales taxes where 
applicable and such additives and/or alternates as selected by the Contracting Agency, will 
be used by the Contracting Agency for award purposes and to fix the Awarded Contract Price 
amount and the amount of the contract bond. 
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1-03.3 Execution of Contract 
(October 1, 2005 APWA GSP) 

Revise this section to read: 

Copies of the Contract Provisions, including the unsigned Form of Contract, will be available 
for signature by the successful bidder on the first business day following award. The number 
of copies to be executed by the Contractor will be determined by the Contracting Agency. 

Within *** 14 *** calendar days after the award date, the successful bidder shall return the 
signed Contracting Agency-prepared contract, an insurance certification as required by 
Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4. Before 
execution of the contract by the Contracting Agency, the successful bidder shall provide any 
pre-award information the Contracting Agency may require under Section 1-02.15. 

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting 
Agency nor shall any work begin within the project limits or within Contracting Agency-
furnished sites. The Contractor shall bear all risks for any work begun outside such areas and 
for any materials ordered before the contract is executed by the Contracting Agency. 

If the bidder experiences circumstances beyond their control that prevents return of the 
contract documents within the calendar days after the award date stated above, the 
Contracting Agency may grant up to a maximum of *** 5 *** additional calendar days for return 
of the documents, provided the Contracting Agency deems the circumstances warrant it. 

1-03.4 Contract Bond 
(July 23, 2015 APWA GSP) 

Delete the first paragraph and replace it with the following: 

The successful bidder shall provide executed payment and performance bond(s) for the full 
contract amount. The bond may be a combined payment and performance bond; or be 
separate payment and performance bonds. In the case of separate payment and performance 
bonds, each shall be for the full contract amount. The bond(s) shall: 

1. Be on Contracting Agency-furnished form(s); 

2. Be signed by an approved surety (or sureties) that: 

a. Is registered with the Washington State Insurance Commissioner, and 

b. Appears on the current Authorized Insurance List in the State of Washington 
published by the Office of the Insurance Commissioner, 

3. Guarantee that the Contractor will perform and comply with all obligations, duties, and 
conditions under the Contract, including but not limited to the duty and obligation to 
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indemnify, defend, and protect the Contracting Agency against all losses and claims 
related directly or indirectly from any failure: 

a. Of the Contractor (or any of the employees, subcontractors, or lower tier 
subcontractors of the Contractor) to faithfully perform and comply with all contract 
obligations, conditions, and duties, or 

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the 
Contractor) to pay all laborers, mechanics, subcontractors, lower tier 
subcontractors, material person, or any other person who provides supplies or 
provisions for carrying out the work; 

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the 
project under titles 50, 51, and 82 RCW; and 

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the 
bond; and 

6. Be signed by an officer of the Contractor empowered to sign official statements (sole 
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed by 
the president or vice president, unless accompanied by written proof of the authority 
of the individual signing the bond(s) to bind the corporation (i.e., corporate resolution, 
power of attorney, or a letter to such effect signed by the president or vice president). 

1-03.7 Judicial Review 
(November 30, 2018 APWA GSP) 

Revise this section to read: 

Any decision made by the Contracting Agency regarding the Award and execution of the 
Contract or Bid rejection shall be conclusive subject to the scope of judicial review permitted 
under Washington Law. Such review, if any, shall be timely filed in the Superior Court of the 
county where the Contracting Agency headquarters is located, provided that where an action 
is asserted against a county, RCW 36.01.050 shall control venue and jurisdiction. 

1-04 SCOPE OF THE WORK 

1-04.2 Coordination of Contract Documents, Plans, Special Provisions, 
Specifications and Addenda 

(December 10, 2020  APWA GSP) 

Revise the second paragraph to read: 

Any inconsistency in the parts of the contract shall be resolved by following this order of 
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth): 

1. Addenda, 

2. Proposal Form, 

3. Special Provisions, 
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4. Contract Plans, 

5. Standard Specifications, 

6. Contracting Agency’s Standard Plans or Details (if any), and 

7. WSDOT Standard Plans for Road, Bridge, and Municipal Construction. 

1-04.4(1) Minor Changes 
(March 22, 2018, Lynnwood GSP) 

Section 1-04.4(1) is supplemented as follows: 

Payments for changes amounting to ***$25,000.*** or less may be made under the Bid item 
“Unexpected Site Changes”. At the discretion of the Contracting Agency, this procedure for 
Unexpected Site Changes may be used in lieu of the more formal procedure as outlined in 
Section 1-04.4, Changes. 

The Contractor will be provided a copy of the completed order for Unexpected Site Changes. 
The agreement for the Unexpected Site Changes will be documented by signature of the 
Contractor, or notation of verbal agreement. If the Contractor is in disagreement with anything 
required by the order for Unexpected Site Changes, the Contractor may protest the order as 
provided in Section 1-04.5. 

Payments will be determined in accordance with Section 1-09.6. For the purpose of providing 
a common Proposal for all Bidders, the Contracting Agency has entered an amount for 
“Unexpected Site Changes” in the Proposal to become a part of the total Bid by the Contractor. 

1-05 CONTROL OF WORK 

1-05.4 Conformity With and Deviations from Plans and Stakes 

Section 1-05.4 is supplemented with the following: 
(January 13, 2021 WSDOT GSP, Option 1) 

Contractor Surveying – Structure  

The Contracting Agency has provided primary survey control in the Plans. 

The Contractor shall be responsible for setting, maintaining, and resetting all alignment 
stakes, slope stakes, and grades necessary for the construction of bridges, noise walls, and 
retaining walls.  Except for the survey control data to be furnished by the Contracting Agency, 
calculations, surveying, and measuring required for setting and maintaining the necessary 
lines and grades shall be the Contractor’s responsibility. 

The Contractor shall inform the Engineer when monuments are discovered that were not 
identified in the Plans and construction activity may disturb or damage the monuments.  All 
monuments noted on the plans “DO NOT DISTURB” shall be protected throughout the length 
of the project or be replaced at the Contractors expense. 
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Detailed survey records shall be maintained, including a description of the work performed on 
each shift, the methods utilized, and the control points used.  The record shall be adequate to 
allow the survey to be reproduced.  A copy of each day’s record shall be provided to the 
Engineer within three working days after the end of the shift. 

The meaning of words and terms used in this provision shall be as listed in “Definitions of 
Surveying and Associated Terms” current edition, published by the American Congress on 
Surveying and Mapping and the American Society of Civil Engineers. 

The survey work by the Contractor shall include but not be limited to the following: 

1. Verify the primary horizontal and vertical control furnished by the Contracting Agency, 
and expand into secondary control by adding stakes and hubs as well as additional 
survey control needed for the project.  Provide descriptions of secondary control to the 
Contracting Agency.  The description shall include coordinates and elevations of all 
secondary control points. 

2. Establish, by placing hubs and/or marked stakes, the location with offsets of foundation 
shafts and piles. 

3. Establish offsets to footing centerline of bearing for structure excavation. 

4. Establish offsets to footing centerline of bearing for footing forms. 

5. Establish wing wall, retaining wall, and noise wall horizontal alignment. 

6. Establish retaining wall top of wall profile grade. 

7. Establish elevation benchmarks for all substructure formwork. 

8. Check elevations at top of footing concrete line inside footing formwork immediately 
prior to concrete placement. 

9. Check column location and pier centerline of bearing at top of footing immediately prior 
to concrete placement. 

10. Establish location and plumbness of column forms, and monitor column plumbness 
during concrete placement. 

11. Establish pier cap and crossbeam top and bottom elevations and centerline of bearing. 

12. Check pier cap and crossbeam top and bottom elevations and centerline of bearing 
prior to and during concrete placement. 

13. Establish grout pad locations and elevations. 

14. Establish structure bearing locations and elevations, including locations of anchor bolt 
assemblies. 

15. Establish box girder bottom slab grades and locations. 
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16. Establish girder and/or web wall profiles and locations. 

17. Establish diaphragm locations and centerline of bearing. 

18. Establish roadway slab alignment, grades and provide dimensions from top of girder 
to top of roadway slab.  Set elevations for deck paving machine rails. 

19. Establish traffic barrier and curb profile. 

20. Profile all girders prior to the placement of any deadload or construction live load that 
may affect the girder’s profile. 

The Contractor shall provide the Contracting Agency copies of any calculations and staking 
data when requested by the Engineer. 

The Contractor shall submit the computed elevations at the top of bridge decks as a Type 2 
Working Drawing.  The elevations shall be computed at tenth points along the centerline of 
each girder web. 

The Contractor shall ensure a surveying accuracy within the following tolerances: 

Vertical Horizontal 

1. Stationing on structures  0.02 feet 

2. Alignment on structures  0.02 feet 

3. Superstructure elevations 0.01 feet 
variation from 
plan elevation 

Vertical Horizontal 

4. Substructure 0.02 feet 
variation from 
Plan grades. 

The Contracting Agency may spot-check the Contractor’s surveying.  These spot-checks will 
not change the requirements for normal checking by the Contractor. 

When staking the following items, the Contractor shall perform independent checks from 
different secondary control to ensure that the points staked for these items are within the 
specified survey accuracy tolerances: 

Piles 
Shafts 
Footings 
Columns 

The Contractor shall calculate coordinates for the points associated with piles, shafts, footings 
and columns.  The Contracting Agency will verify these coordinates prior to issuing approval 
to the Contractor for commencing with the survey work.  The Contracting Agency will require 
up to seven calendar days from the date the data is received to issuing approval. 



   
City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-21 December 2021 
Contract Documents  Division 1 
 

Contract work to be performed using contractor-provided stakes shall not begin until the 
stakes are approved by the Contracting Agency.  Such approval shall not relieve the 
Contractor of responsibility for the accuracy of the stakes. 

Payment 
Payment will be made for the following bid item when included in the proposal: 

“Structure Surveying”, lump sum. 

The lump sum contract price for “Structure Surveying” shall be full pay for all labor, equipment, 
materials, and supervision utilized to perform the Work specified, including any resurveying, 
checking, correction of errors, replacement of missing or damaged stakes, and coordination 
efforts. 

(January 13, 2021 WSDOT GSP, Option 2) 

Contractor Surveying – Roadway  

The Contracting Agency has provided primary survey control in the Plans. 

The Contractor shall be responsible for setting, maintaining, and resetting all alignment 
stakes, slope stakes, and grades necessary for the construction of the roadbed, drainage, 
surfacing, paving, channelization and pavement marking, illumination and signals, guardrails 
and barriers, and signing.  Except for the survey control data to be furnished by the 
Contracting Agency, calculations, surveying, and measuring required for setting and 
maintaining the necessary lines and grades shall be the Contractor’s responsibility. 

The Contractor shall inform the Engineer when monuments are discovered that were not 
identified in the Plans and construction activity may disturb or damage the monuments.  All 
monuments noted on the plans “DO NOT DISTURB” shall be protected throughout the length 
of the project or be replaced at the Contractors expense. 

Detailed survey records shall be maintained, including a description of the work performed on 
each shift, the methods utilized, and the control points used.  The record shall be adequate to 
allow the survey to be reproduced.  A copy of each day’s record shall be provided to the 
Engineer within three working days after the end of the shift. 

The meaning of words and terms used in this provision shall be as listed in “Definitions of 
Surveying and Associated Terms” current edition, published by the American Congress on 
Surveying and Mapping and the American Society of Civil Engineers. 

The survey work shall include but not be limited to the following: 

1. Verify the primary horizontal and vertical control furnished by the Contracting Agency, 
and expand into secondary control by adding stakes and hubs as well as additional 
survey control needed for the project.  Provide descriptions of secondary control to the 
Contracting Agency.  The description shall include coordinates and elevations of all 
secondary control points. 
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2. Establish, the centerlines of all alignments, by placing hubs, stakes, or marks on 
centerline or on offsets to centerline at all curve points (PCs, PTs, and PIs) and at 
points on the alignments spaced no further than 50 feet. 

3. Establish clearing limits, placing stakes at all angle points and at intermediate points 
not more than 50 feet apart.  The clearing and grubbing limits shall be 5 feet beyond 
the toe of a fill and 10 feet beyond the top of a cut unless otherwise shown in the Plans. 

4. Establish grading limits, placing slope stakes at centerline increments not more than 
50 feet apart.  Establish offset reference to all slope stakes.  If Global Positioning 
Satellite (GPS) Machine Controls are used to provide grade control, then slope stakes 
may be omitted at the discretion of the Contractor 

5. Establish the horizontal and vertical location of all drainage features, placing offset 
stakes to all drainage structures and to pipes at a horizontal interval not greater than 
25 feet. 

6. Establish roadbed and surfacing elevations by placing stakes at the top of subgrade 
and at the top of each course of surfacing.  Subgrade and surfacing stakes shall be 
set at horizontal intervals not greater than 50 feet in tangent sections, 25 feet in curve 
sections with a radius less than 300 feet, and at 10-foot intervals in intersection radii 
with a radius less than 10 feet.  Transversely, stakes shall be placed at all locations 
where the roadway slope changes and at additional points such that the transverse 
spacing of stakes is not more than 12 feet.  If GPS Machine Controls are used to 
provide grade control, then roadbed and surfacing stakes may be omitted at the 
discretion of the Contractor. 

7. Establish intermediate elevation benchmarks as needed to check work throughout the 
project. 

8. Provide references for paving pins at 25-foot intervals or provide simultaneous 
surveying to establish location and elevation of paving pins as they are being placed. 

9. For all other types of construction included in this provision, (including but not limited 
to channelization and pavement marking, illumination and signals, guardrails and 
barriers, and signing) provide staking and layout as necessary to adequately locate, 
construct, and check the specific construction activity. 

10. Contractor shall determine if changes are needed to the profiles or roadway sections 
shown in the Contract Plans in order to achieve proper smoothness and drainage 
where matching into existing features, such as a smooth transition from new pavement 
to existing pavement. The Contractor shall submit these changes to the Engineer for 
review and approval 10 days prior to the beginning of work. 

The Contractor shall provide the Contracting Agency copies of any calculations and staking 
data when requested by the Engineer. 
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The Contractor shall ensure a surveying accuracy within the following tolerances: 

Vertical Horizontal 

Slope stakes 0.10 feet 0.10 feet 
Subgrade grade stakes set 

0.04 feet below grade 0.01 feet 0.5 feet 
(parallel to alignment) 

0.1 feet 
(normal to alignment) 

Stationing on roadway N/A 0.1 feet 

Alignment on roadway N/A 0.04 feet 

Surfacing grade stakes 0.01 feet 0.5 feet 
(parallel to alignment) 

0.1 feet 
(normal to alignment) 

Vertical Horizontal 

Surfacing grade stakes 0.01 feet 0.5 feet 
(parallel to alignment) 

0.1 feet 
(normal to alignment) 

Roadway paving pins for 

surfacing or paving 0.01 feet 0.2 feet 
(parallel to alignment) 

0.1 feet 
(normal to alignment) 

The Contracting Agency may spot-check the Contractor’s surveying.  These spot-checks will 
not change the requirements for normal checking by the Contractor. 

When staking roadway alignment and stationing, the Contractor shall perform independent 
checks from different secondary control to ensure that the points staked are within the 
specified survey accuracy tolerances. 

The Contractor shall calculate coordinates for the alignment.  The Contracting Agency will 
verify these coordinates prior to issuing approval to the Contractor for commencing with the 
work.  The Contracting Agency will require up to seven calendar days from the date the data 
is received. 

Contract work to be performed using contractor-provided stakes shall not begin until the 
stakes are approved by the Contracting Agency.  Such approval shall not relieve the 
Contractor of responsibility for the accuracy of the stakes. 

Stakes shall be marked in accordance with Standard Plan A10.10.  When stakes are needed 
that are not described in the Plans, then those stakes shall be marked, at no additional cost 
to the Contracting Agency as ordered by the Engineer. 
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Payment 
Payment will be made for the following bid item when included in the proposal: 

“Roadway Surveying”, lump sum. 

The lump sum contract price for “Roadway Surveying” shall be full pay for all labor, equipment, 
materials, and supervision utilized to perform the Work specified, including any resurveying, 
checking, correction of errors, replacement of missing or damaged stakes, and coordination 
efforts. 

(April 4, 2021 WSDOT GSP, Option 3) 

Licensed Surveyors 
The Contractor shall be responsible for reestablishing or locating legal survey markers such 
as GLO monuments or property corner monuments, conduct boundary surveys to determine 
Contracting Agency right-of-way locations, and obtain, review and analyze deeds and records 
as necessary to determine these boundaries.  The Contracting Agency will provide “rights of 
entry” as needed by the Contractor to perform the work. 
 
The Contractor shall brush out or clear and stake or mark the right-of-way lines as designated 
by the Engineer. 
 
The Contractor shall inform the Engineer when monuments are discovered that were not 
identified in the Plans and construction activity may disturb or damage the monuments.  All 
monuments noted on the plans “DO NOT DISTURB” shall be protected throughout the length 
of the project or be replaced at Contractors expense. 
 
When required, the Contractor shall prepare and file a Record of Survey map in accordance 
with RCW 58.09 and provide a recorded copy to the Contracting Agency.  The Contracting 
Agency will provide all existing base maps, existing horizontal and vertical control, and other 
material available with Washington State Plane Coordinate information to the Contractor.  The 
Contracting Agency will also provide maps, plan sheets, and/or aerial photographs clearly 
identifying the limits of the areas to be surveyed.  The Contractor shall establish Washington 
State Plane Coordinates on all points required in the Record of Survey and other points 
designated in the Contract documents. 
 
Existing right of way documentation, existing base maps, existing horizontal and vertical 
control descriptions, maps, plan sheets, aerial photographs and all other available material 
may be viewed by prospective bidders at the office of the Engineer. 
 
The Contractor shall perform all of the necessary calculations for the contracted survey work 
and shall provide copies of these calculations to the Contracting Agency.  Electronic files of 
all survey data shall be provided and in a format acceptable to the Contracting Agency. 
 
All survey work performed by the Contractor shall conform to all applicable sections of the 
Revised Code of Washington and the Washington Administrative Code. 
 
The Contractor shall provide all traffic control, signing, and temporary traffic control devices 
in order to provide a safe work zone. 
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Payment 
Payment will be made in accordance with Section 1-09.6 for the following bid item when 
included in the proposal: 
 

“Licensed Surveying”, Force Account. 

For the purpose of providing a common proposal for all bidders, the Contracting Agency 
has entered an amount for the item "Licensed Surveying" in the bid proposal to become a 
part of the total bid by the Contractor. 

(April 2, 2018 WSDOT GSP, Option 4) 

Contractor Surveying – ADA Features 
ADA Feature Staking Requirements 
The Contractor shall be responsible for setting, maintaining, and resetting all alignment 
stakes, and grades necessary for the construction of the ADA features.  Calculations, 
surveying, and measuring required for setting and maintaining the necessary lines and 
grades shall be the Contractor's responsibility.  The Contractor shall build the ADA 
features within the specifications in the Standard Plans and contract documents. 

ADA Feature As-Built Measurements 
The Contractor shall be responsible for providing electronic As-Built records of all ADA 
feature improvements completed in the Contract.  

The survey work shall include but not be limited to completing the measurements, 
recording the required measurements and completing other data fill-ins found on the ADA 
Measurement Forms, and transmitting the electronic Forms to the Engineer.  The ADA 
Measurement Forms are found at the following website location: 

http://www.wsdot.wa.gov/Design/ADAGuidance.htm  

In the instance where an ADA Feature does not meet accessibility requirements, all work 
to replace non-conforming work and then to measure, record the as-built measurements, 
and transmit the electronic Forms to the Engineer shall be completed at no additional cost 
to the Contracting Agency, as ordered by the Engineer. 

Payment 
Payment will be made for the following bid item that is included in the Proposal: 

"ADA Features Surveying", lump sum. 

The unit Contract price per lump sum for "ADA Features Surveying" shall be full pay for all the 
Work as specified. 

http://www.wsdot.wa.gov/Design/ADAGuidance.htm


   
City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-26 December 2021 
Contract Documents  Division 1 
 

1-05.7 Removal of Defective and Unauthorized Work 
(October 1, 2005 APWA GSP) 

Supplement this section with the following: 

If the Contractor fails to remedy defective or unauthorized work within the time specified in a 
written notice from the Engineer, or fails to perform any part of the work required by the 
Contract Documents, the Engineer may correct and remedy such work as may be identified 
in the written notice, with Contracting Agency forces or by such other means as the 
Contracting Agency may deem necessary. 

If the Contractor fails to comply with a written order to remedy what the Engineer determines 
to be an emergency situation, the Engineer may have the defective and unauthorized work 
corrected immediately, have the rejected work removed and replaced, or have work the 
Contractor refuses to perform completed by using Contracting Agency or other forces. An 
emergency situation is any situation when, in the opinion of the Engineer, a delay in its remedy 
could be potentially unsafe, or might cause serious risk of loss or damage to the public. 

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and 
remedying defective or unauthorized work, or work the Contractor failed or refused to perform, 
shall be paid by the Contractor. Payment will be deducted by the Engineer from monies due, 
or to become due, the Contractor. Such direct and indirect costs shall include in particular, but 
without limitation, compensation for additional professional services required, and costs for 
repair and replacement of work of others destroyed or damaged by correction, removal, or 
replacement of the Contractor’s unauthorized work. 

No adjustment in contract time or compensation will be allowed because of the delay in the 
performance of the work attributable to the exercise of the Contracting Agency’s rights 
provided by this Section. 

The rights exercised under the provisions of this section shall not diminish the Contracting 
Agency’s right to pursue any other avenue for additional remedy or damages with respect to 
the Contractor’s failure to perform the work as required. 

1-05.8 Vacant 

Section 1-05.8, including title, is replaced with the following: 

1-05.8 Notification New Section 
(June 1, 2020, Lynnwood GSP) 

The Contractor shall notify the Lynnwood Police Department, South County Fire and Rescue, 
and Resident Engineer in writing at least 48 hours prior to: 

1. Implementation of any detours or lane closures;  

2. Commencing work on any water systems shut downs, inoperable fire hydrants; or  

3. Shutdowns affecting traffic signals and pre-emption equipment.  
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Notice shall be provided to these departments so that they may reroute their emergency 
vehicles around or within the construction zone. If rerouting is not possible as determined by 
the South County Fire and Rescue and/or Lynnwood Police Department, the Contractor shall 
provide access through the construction zone at all times with no reduction in emergency 
service response times. 

If affected, the Contractor shall notify the U. S. Postal Service, Edmonds School District #15, 
Edmonds College and Community Transit/Sound transit at least forty-eight (48) hours prior to 
traffic disruptions or route detours. 

Affected residences and businesses shall be notified as follows: 

1. Initial notification shall be provided to residents and businesses providing the 
Contractor’s intended construction schedule and potential traffic delays or property 
access and/or service disruptions.  This notification shall precede the work a minimum 
of seven (7) days.  Wording of the initial notice shall be approved by the Contracting 
Agency prior to it being distributed. 

2. Final notification shall be provided to residents and businesses providing the 
Contractor’s exact construction schedule and nature of the disruption.  This notification 
shall be provided a minimum of twenty-four (24) hours prior to the first day 
residents/businesses will be requested to clear vehicles from the construction area 
and/or any disruption to property access or services. 

Work performed under this section shall be considered incidental to the contract. 

1-05.11 Final Inspection 

Delete this section and replace it with the following: 

1-05.11 Final Inspections and Operational Testing 
(October 1, 2005 APWA GSP) 

1-05.11(1) Substantial Completion Date 

When the Contractor considers the work to be substantially complete, the Contractor shall so 
notify the Engineer and request the Engineer establish the Substantial Completion Date. The 
Contractor’s request shall list the specific items of work that remain to be completed in order 
to reach physical completion. The Engineer will schedule an inspection of the work with the 
Contractor to determine the status of completion. The Engineer may also establish the 
Substantial Completion Date unilaterally. 

If, after this inspection, the Engineer concurs with the Contractor that the work is substantially 
complete and ready for its intended use, the Engineer, by written notice to the Contractor, will 
set the Substantial Completion Date. If, after this inspection the Engineer does not consider 
the work substantially complete and ready for its intended use, the Engineer will, by written 
notice, so notify the Contractor giving the reasons therefor. 

Upon receipt of written notice concurring in or denying substantial completion, whichever is 
applicable, the Contractor shall pursue vigorously, diligently and without unauthorized 
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interruption, the work necessary to reach Substantial and Physical Completion. The 
Contractor shall provide the Engineer with a revised schedule indicating when the Contractor 
expects to reach substantial and physical completion of the work. 

The above process shall be repeated until the Engineer establishes the Substantial 
Completion Date and the Contractor considers the work physically complete and ready for 
final inspection. 

1-05.11(2) Final Inspection and Physical Completion Date 

When the Contractor considers the work physically complete and ready for final inspection, 
the Contractor by written notice, shall request the Engineer to schedule a final inspection. The 
Engineer will set a date for final inspection. The Engineer and the Contractor will then make 
a final inspection and the Engineer will notify the Contractor in writing of all particulars in which 
the final inspection reveals the work incomplete or unacceptable. The Contractor shall 
immediately take such corrective measures as are necessary to remedy the listed 
deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption 
until physical completion of the listed deficiencies. This process will continue until the Engineer 
is satisfied the listed deficiencies have been corrected. 

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the written 
notice listing the deficiencies, the Engineer may, upon written notice to the Contractor, take 
whatever steps are necessary to correct those deficiencies pursuant to Section 1-05.7. 

The Contractor will not be allowed an extension of contract time because of a delay in the 
performance of the work attributable to the exercise of the Engineer’s right hereunder. 

Upon correction of all deficiencies, the Engineer will notify the Contractor and the Contracting 
Agency, in writing, of the date upon which the work was considered physically complete. That 
date shall constitute the Physical Completion Date of the contract, but shall not imply 
acceptance of the work or that all the obligations of the Contractor under the contract have 
been fulfilled. 

1-05.11(3) Operational Testing 

It is the intent of the Contracting Agency to have at the Physical Completion Date a complete 
and operable system. Therefore when the work involves the installation of machinery or other 
mechanical equipment; street lighting, electrical distribution or signal systems; irrigation 
systems; buildings; or other similar work it may be desirable for the Engineer to have the 
Contractor operate and test the work for a period of time after final inspection but prior to the 
physical completion date. Whenever items of work are listed in the Contract Provisions for 
operational testing they shall be fully tested under operating conditions for the time period 
specified to ensure their acceptability prior to the Physical Completion Date. During and 
following the test period, the Contractor shall correct any items of workmanship, materials, or 
equipment which prove faulty, or that are not in first class operating condition. Equipment, 
electrical controls, meters, or other devices and equipment to be tested during this period shall 
be tested under the observation of the Engineer, so that the Engineer may determine their 
suitability for the purpose for which they were installed. The Physical Completion Date cannot 
be established until testing and corrections have been completed to the satisfaction of the 
Engineer. 
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The costs for power, gas, labor, material, supplies, and everything else needed to successfully 
complete operational testing, shall be included in the unit contract prices related to the system 
being tested, unless specifically set forth otherwise in the proposal. 

Operational and test periods, when required by the Engineer, shall not affect a manufacturer’s 
guaranties or warranties furnished under the terms of the contract. 

1-05.13 Superintendents, Labor, and Equipment Of Contractor 
(August 14, 2013 APWA GSP)  

Delete the sixth and seventh paragraphs of this section. 

1-05.14 Cooperation With Other Contractors 
(March 13, 1995 WSDOT GSP, Option 1) 

Section 1-05.14 is supplemented with the following: 

Other Contracts Or Other Work  
It is anticipated that the following work adjacent to or within the limits of this project will be 
performed by others during the course of this project and will require coordination of the work: 

*** Relocation of wood light poles, utility poles, existing conduits, vaults, handholes and 
associated infrastructure by Snohomish County PUD. 

Lynnwood Link Extension L300 around Lynnwood Transit Center Park & Ride for 48th Ave 
W roadway construction by Sound Transit  

Lynnwood Link Extension L350 around 200th St SW from 48th Ave W to 44th Ave W for 
roadway and intersections construction by Sound Transit ***   

(******) 

The Contractor shall coordinate with other Contractors of public utilities who will work within 
the project vicinity and shall be responsible to ensure other Contractors perform their work in 
accordance to NDPES permit requirements. 

The Contractor shall coordinate with Sound Transit Contractor who will work near the project 
vicinity and shall be responsible to ensure that the project traffic control measures do not 
conflict with the Sound Transit Contractor’s traffic control measures.  . 

Add the following new sections: 

1-05.16 Water and Power New Section 
(October 1, 2005 APWA GSP) 

The Contractor shall make necessary arrangements, and shall bear the costs for power and 
water necessary for the performance of the work, unless the Contract includes power and 
water as a pay item. 
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1-05.18 Record Drawings New Section 
(March 8, 2013 APWA GSP) 

The Contractor shall maintain one set of full size plans for Record Drawings, updated with 
clear and accurate red-lined field revisions on a daily basis, and within 2 business days after 
receipt of information that a change in Work has occurred. The Contractor shall not conceal 
any work until the required information is recorded. 

This Record Drawing set shall be used for this purpose alone, shall be kept separate from 
other Plan sheets, and shall be clearly marked as Record Drawings. These Record Drawings 
shall be kept on site at the Contractor’s field office, and shall be available for review by the 
Contracting Agency at all times. The Contractor shall bring the Record Drawings to each 
progress meeting for review. 

The preparation and upkeep of the Record Drawings is to be the assigned responsibility of a 
single, experienced, and qualified individual. The quality of the Record Drawings, in terms of 
accuracy, clarity, and completeness, is to be adequate to allow the Contracting Agency to 
modify the computer-aided drafting (CAD) Contract Drawings to produce a complete set of 
Record Drawings for the Contracting Agency without further investigative effort by the 
Contracting Agency.  

The Record Drawing markups shall document all changes in the Work, both concealed and 
visible. Items that must be shown on the markups include but are not limited to: 

• Actual dimensions, arrangement, and materials used when different than shown in the 
Plans. 

• Changes made by Change Order or Field Order. 

• Changes made by the Contractor. 

• Accurate locations of storm sewer, sanitary sewer, water mains and other water 
appurtenances, structures, conduits,  light standards, vaults, width of roadways, 
sidewalks, landscaping areas, building footprints, channelization and pavement 
markings, etc. Include pipe invert elevations, top of castings (manholes, inlets, etc.). 

If the Contract calls for the Contracting Agency to do all surveying and staking, the Contracting 
Agency will provide the elevations at the tolerances the Contracting Agency requires for the 
Record Drawings.  

When the Contract calls for the Contractor to do the surveying/staking, the applicable 
tolerance limits include, but are not limited to the following: 
 

 Vertical Horizontal 

As-built sanitary & storm invert and grate elevations ± 0.01 foot ± 0.01 foot 

As-built monumentation ± 0.001 foot ± 0.001 foot 

As-built waterlines, inverts, valves, hydrants ± 0.10 foot ± 0.10 foot 

As-built ponds/swales/water features ± 0.10 foot ± 0.10 foot 

As-built buildings (fin. Floor elev.) ± 0.01 foot ± 0.10 foot 

As-built gas lines, power, TV, Tel, Com ± 0.10 foot ± 0.10 foot 

As-built signs, signals, etc. N/A ± 0.10 foot 
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Making Entries on the Record Drawings:  

• Use erasable colored pencil (not ink) for all markings on the Record Drawings, 
conforming to the following color code: 

➢ Additions  - Red 

➢ Deletions  - Green 

➢ Comments  - Blue 

➢ Dimensions - Graphite 

• Provide the applicable reference for all entries, such as the change order number, the 
request for information (RFI) number, or the approved shop drawing number.  

• Date all entries. 

• Clearly identify all items in the entry with notes similar to those in the Contract 
Drawings (such as pipe symbols, centerline elevations, materials, pipe joint 
abbreviations, etc.). 

The Contractor shall certify on the Record Drawings that said drawings are an accurate 
depiction of built conditions, and in conformance with the requirements detailed above. The 
Contractor shall submit final Record Drawings to the Contracting Agency. Contracting Agency 
acceptance of the Record Drawings is one of the requirements for achieving Physical 
Completion.  

Payment will be made for the following bid item: 
 

Record Drawings 
(Minimum Bid $ ***$5,000***) 

Lump Sum 

Payment for this item will be made on a prorated monthly basis for work completed in 
accordance with this section up to 75% of the lump sum bid. The final 25% of the lump sum 
item will be paid upon submittal and approval of the completed Record Drawings set prepared 
in conformance with these Special Provisions. 

A minimum bid amount has been entered in the Bid Proposal for this item. The Contractor 
must bid at least that amount. 

1-06 CONTROL OF MATERIAL 
(August 6, 2012 WSDOT GSP) 

Section 1-06 is supplemented with the following: 

Buy America 
In accordance with Buy America requirements contained in 23 CFR 635.410, the major 
quantities of steel and iron construction material that is permanently incorporated into the 
project shall consist of American-made materials only.  Buy America does not apply to 
temporary steel items, e.g., temporary sheet piling, temporary bridges, steel scaffolding and 
falsework.  
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Minor amounts of foreign steel and iron may be utilized in this project provided the cost of the 
foreign material used does not exceed one-tenth of one percent of the total contract cost or 
$2,500.00, whichever is greater. 

American-made material is defined as material having all manufacturing processes occurring 
domestically. To further define the coverage, a domestic product is a manufactured steel 
material that was produced in one of the 50 States, the District of Columbia, Puerto Rico, or 
in the territories and possessions of the United States. 

If domestically produced steel billets or iron ingots are exported outside of the area of 
coverage, as defined above, for any manufacturing process then the resulting product does 
not conform to the Buy America requirements.  Additionally, products manufactured 
domestically from foreign source steel billets or iron ingots do not conform to the Buy America 
requirements because the initial melting and mixing of alloys to create the material occurred 
in a foreign country. 

Manufacturing begins with the initial melting and mixing, and continues through the coating 
stage.  Any process which modifies the chemical content, the physical size or shape, or the 
final finish is considered a manufacturing process.  The processes include rolling, extruding, 
machining, bending, grinding, drilling, welding, and coating. The action of applying a coating 
to steel or iron is deemed a manufacturing process.  Coating includes epoxy coating, 
galvanizing, aluminizing, painting, and any other coating that protects or enhances the value 
of steel or iron.  Any process from the original reduction from ore to the finished product 
constitutes a manufacturing process for iron.   

Due to a nationwide waiver, Buy America does not apply to raw materials (iron ore and alloys), 
scrap (recycled steel or iron), and pig iron or processed, pelletized, and reduced iron ore.  

The following are considered to be steel manufacturing processes: 

1. Production of steel by any of the following processes: 

a. Open hearth furnace. 

b. Basic oxygen. 

c. Electric furnace. 

d. Direct reduction. 

2. Rolling, heat treating, and any other similar processing. 

3. Fabrication of the products. 

a. Spinning wire into cable or strand. 

b. Corrugating and rolling into culverts. 

c. Shop fabrication. 
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A certification of materials origin will be required for any items comprised of, or containing, 
steel or iron construction materials prior to such items being incorporated into the permanent 
work.  The certification shall be on DOT Form 350-109EF provided by the Engineer, or such 
other form the Contractor chooses, provided it contains the same information as DOT 
Form 350-109EF. 

1-06.6  Recycled Materials 
(January 4, 2016 APWA GSP) 

Delete this section, including its subsections, and replace it with the following: 

The Contractor shall make their best effort to utilize recycled materials in the construction of 
the project. Approval of such material use shall be as detailed elsewhere in the Standard 
Specifications. 

Prior to Physical Completion the Contractor shall report the quantity of recycled materials that 
were utilized in the construction of the project for each of the items listed in Section 9-03.21. 
The report shall include hot mix asphalt, recycled concrete aggregate, recycled glass, steel 
furnace slag and other recycled materials (e.g. utilization of on-site material and aggregates 
from concrete returned to the supplier). The Contractor’s report shall be provided on 
DOT form 350-075 Recycled Materials Reporting. 

1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 

1-07.1 Laws to be Observed  
(October 1, 2005 APWA GSP)  

The following is added at the end of this section:  

In cases of conflict between different safety regulations, the more stringent regulation shall 
apply. 

The Washington State Department of Labor and Industries shall be the sole and paramount 
administrative agency responsible for the administration of the provisions of the Washington 
Industrial Safety and Health Act of 1973 (WISHA). 

The Contractor shall maintain at the project site office, or other well-known place at the project 
site, all articles necessary for providing first aid to the injured.  The Contractor shall establish, 
publish, and make known to all employees, procedures for ensuring immediate removal to a 
hospital, or doctor’s care, persons, including employees, who may have been injured on the 
project site.  Employees should not be permitted to work on the project site before the 
Contractor has established and made known procedures for removal of injured persons to a 
hospital or a doctor’s care. 

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the 
Contractor’s plant, appliances, and methods, and for any damage or injury resulting from their 
failure, or improper maintenance, use, or operation.  The Contractor shall be solely and 
completely responsible for the conditions of the project site, including safety for all persons 
and property in the performance of the work.  This requirement shall apply continuously, and 
not be limited to normal working hours.  The required or implied duty of the Engineer to 
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conduct construction review of the Contractor’s performance does not, and shall not, be 
intended to include review and adequacy of the Contractor’s safety measures in, on, or near 
the project site. 

Add the following new section: 

1-07.1(6) Noise Control and Work Performed at Night  New Section 
(October 5, 2021, Lynnwood GSP)  

The contractor shall take all reasonable measures for the suppression of noise resulting from 
work operations between the hours of 10:00 PM and 7:00 AM on week days and, when 
permitted, 10:00 PM and 9:00 AM on weekends and legal holidays when working in, or 
adjacent to, Class A Environmental Designation for Noise Abatement (EDNA) areas as 
defined in Chapter 10.12, Lynnwood Municipal Code.  Mobile engine-driven cranes, loaders 
and similar material handling equipment; engines used in stationary service for stand-by 
power; air compressors for high- and low-pressure service; and other similar equipment shall 
be equipped with exhaust and air intake silencers designated for use in critical noise problem 
areas.  

In addition to the above requirements, as a measure to mitigate noise received on residential 
properties, the Contractor shall submit for approval by the Engineer, at or prior to the pre-
construction meeting, the measures they propose to implement to reduce nighttime 
construction noise.  Among these may be:   

1. All dump trucks hauling granular material to and/or from the site to have truck beds 
lined with sound deadening material; 

2. Compression brakes will not be used; 

3. All backup warning devices to be broadband (white noise) or strobe types, or the 
Contractor may use a backup observer (cannot be a flagger) in lieu of backup warning 
devises as allowed by WAC 296-155-610; 

4. Lighting equipment to be directed away from oncoming traffic and residences and will 
be shielded as deemed necessary by the Engineer.  Lighting that diffuses the light, 
reduces the glare, and can be directionally controlled is encouraged. 

5. When equipment selection options are available to the Contractor, the Contractor is 
encouraged to select newer, better maintained pieces of equipment with the more 
effective noise suppression devices installed.  

6. Equipment such as generators, air compressors, and any other similar stationary 
machinery provided with approved noise mitigation shielding or portable 
blankets/aprons;  

7. The operation of portable hand or power tools, blowers or machinery which results in 
unreasonably loud and disturbing noise to use approved mitigation shields and shall 
operate no closer than 500 feet from the receiving residential property; 

8. Intermittently used equipment will not be left idling for more than five (5) minutes; 
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9. Pneumatic tools will have intake and exhaust mufflers, electrically driven tools are 
preferred; 

10. To the greatest extent possible, impact work, such as pile driving, jack hammering, 
hoe rams, hoe compactors, sawcutting, etc., will not be conducted during nighttime 
hours from 10:00 PM to 7:00 AM on weekdays and 10:00 PM to 9:00 AM on weekends 
and legal holidays. 

Work performed under this section shall be considered incidental to the contract. 

1-07.2 State Taxes 

Delete this section, including its sub-sections, in its entirety and replace it with the following: 

1-07.2 State Sales Tax 
(June 27, 2011 APWA GSP) 

The Washington State Department of Revenue has issued special rules on the State sales 
tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor 
should contact the Washington State Department of Revenue for answers to questions in this 
area. The Contracting Agency will not adjust its payment if the Contractor bases a bid on a 
misunderstood tax liability. 

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract 
amounts. In some cases, however, state retail sales tax will not be included. Section 1-07.2(2) 
describes this exception. 

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a 
FHWA-funded Project) only if the Contractor has obtained from the Washington State 
Department of Revenue a certificate showing that all contract-related taxes have been paid 
(RCW 60.28.051). The Contracting Agency may deduct from its payments to the Contractor 
any amount the Contractor may owe the Washington State Department of Revenue, whether 
the amount owed relates to this contract or not. Any amount so deducted will be paid into the 
proper State fund. 

1-07.2(1) State Sales Tax — Rule 171 

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, 
roads, etc., which are owned by a municipal corporation, or political subdivision of the state, 
or by the United States, and which are used primarily for foot or vehicular traffic. This includes 
storm or combined sewer systems within and included as a part of the street or road drainage 
system and power lines when such are part of the roadway lighting system. For work 
performed in such cases, the Contractor shall include Washington State Retail Sales Taxes 
in the various unit bid item prices, or other contract amounts, including those that the 
Contractor pays on the purchase of the materials, equipment, or supplies used or consumed 
in doing the work. 
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1-07.2(2) State Sales Tax — Rule 170 

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or 
existing buildings, or other structures, upon real property. This includes, but is not limited to, 
the construction of streets, roads, highways, etc., owned by the state of Washington; water 
mains and their appurtenances; sanitary sewers and sewage disposal systems unless such 
sewers and disposal systems are within, and a part of, a street or road drainage system; 
telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above 
streets or roads, unless such power lines become a part of a street or road lighting system; 
and installing or attaching of any article of tangible personal property in or to real property, 
whether or not such personal property becomes a part of the realty by virtue of installation. 

For work performed in such cases, the Contractor shall collect from the Contracting Agency, 
retail sales tax on the full contract price. The Contracting Agency will automatically add this 
sales tax to each payment to the Contractor. For this reason, the Contractor shall not include 
the retail sales tax in the unit bid item prices, or in any other contract amount subject to 
Rule 170, with the following exception. 

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or 
a subcontractor makes on the purchase or rental of tools, machinery, equipment, or 
consumable supplies not integrated into the project. Such sales taxes shall be included in the 
unit bid item prices or in any other contract amount. 

1-07.2(3) Services 

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract 
wholly for professional or other services (as defined in Washington State Department of 
Revenue Rules 138 and 244). 

1-07.5 Environmental Regulations 

Section 1-07.5 is supplemented with the following: 

(September 20, 2010 WSDOT GSP, Option 1) 

Environmental Commitments 
The following Provisions summarize the requirements, in addition to those required elsewhere 
in the Contract, imposed upon the Contracting Agency by the various documents referenced 
in the Special Provision Permits and Licenses. Throughout the work, the Contractor shall 
comply with the following requirements: 

(April 1, 2019 WSDOT GSP, Option 1B) 

The Contractor shall notify the Engineer a minimum of *** 15 *** calendar days prior to 
commencing any work in sensitive areas, mitigation areas, and wetland buffers.  Installation 
of construction fencing is excluded from this notice requirement. 
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(******) 

The intentional bypass of stormwater from all or any portion of a stormwater treatment system 
is prohibited without the approval of the Engineer. 

Heavy equipment working in wetlands or mudflats must be placed on mats or other measures 
taken to minimize soil disturbance as approved by the Engineer.  

(August 3, 2009 WSDOT GSP, Option 2) 

Payment 
All costs to comply with this special provision for the environmental commitments and 
requirements are incidental to the contract and are the responsibility of the Contractor. The 
Contractor shall include all related costs in the associated bid prices of the contract. 

1-07.6 Permits and Licenses 
(January 2, 2018 WSDOT GSP, Option 1) 

Section 1-07.6 is supplemented with the following: 

The Contracting Agency has obtained the below-listed permit(s) for this project. A copy of the 
permit(s) is attached as an appendix for informational purposes. Copies of these permits, 
including a copy of the Transfer of Coverage form, when applicable, are required to be onsite 
at all times. 

Contact with the permitting agencies, concerning the below-listed permit(s), shall be made 
through the Engineer with the exception of when the Construction Stormwater General Permit 
coverage is transferred to the Contractor, direct communication with the Department of 
Ecology is allowed.  The Contractor shall be responsible for obtaining Ecology’s approval for 
any Work requiring additional approvals (e.g. Request for Chemical Treatment Form).  The 
Contractor shall obtain additional permits as necessary. All costs to obtain and comply with 
additional permits shall be included in the applicable Bid items for the Work involved. 

*** Temporary Construction Easements 

State Environmental Policy Act (SEPA) 

National Environmental Policy Act (NEPA) 

Cultural Resources (Part of NEPA) 

Hydraulic Project Approval (2021-4-381+01) 

Nationwide Permit 14 from US Army Corps of Engineers DOE Construction Stormwater 
General Permit (CSWGP) *** 
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Add the following new section: 

1-07.6(1) Local Permits and Licenses New Section 
(April 8, 2019, Lynnwood GSP) 

The Contracting Agency has applied and paid for the following permits in conjunction with this 
project.  The Contractor shall be responsible for picking up these permits at the Lynnwood 
Permit Center, 20816 44th Ave W, Suite 230.  A Washington State Contractors license and 
City of Lynnwood Business License are required before local permits will be issued by City of 
Lynnwood. 

*** Building (BLDC-028203-2021) 

Critical Areas (CAP-028206-2021) 

Clearing (CLR-028205-2021) 

Grading (GRD-028207-2021) *** 

It is the Contractor’s responsibility to apply and pay for the following permits which have been 
identified as required for this project.  The Contractor shall also be responsible to apply and 
pay for any other unidentified permits which may be required.  All costs to obtain and comply 
with these permits shall be included in the applicable Bid items for the work involved.  

*** City Hydrant Use 

City Limited Discharge (Sanitary Sewer System) 

City of Lynnwood Saturday Work Permit/Noise, Weekend, after hours permit *** 

1-07.7 Load Limits 

Section 1-07.7 is supplemented with the following 

(March 13, 1995 WSDOT GSP, Option 6)  

If the sources of materials provided by the Contractor necessitates hauling over roads other 
than State Highways, the Contractor shall, at the Contractor's expense, make all 
arrangements for the use of the haul routes.  

1-07.9 Wages 

1-07.9(1) General 
(January 13, 2021 WSDOT GSP, Option 1) 

The Federal wage rates incorporated in this contract have been established by the Secretary 
of Labor under United States Department of Labor General Decision No. WA20210001. 

The State rates incorporated in this contract are applicable to all construction activities 
associated with this contract. 
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1-07.9(5) Required Documents 
(January 3, 2020 APWA GSP)  

This section is deleted and replaced with the following: 

General 

All “Statements of Intent to Pay Prevailing Wages”, “Affidavits of Wages Paid” and Certified 
Payrolls, including a signed Statement of Compliance for Federal-aid projects, shall be 
submitted to the Engineer and the State L&I online Prevailing Wage Intent & Affidavit (PWIA) 
system. 

Intents and Affidavits 

On forms provided by the Industrial Statistician of State L&I, the Contractor shall submit to the 
Engineer the following for themselves and for each firm covered under RCW 39.12 that will or 
has provided Work and materials for the Contract: 

1. The approved “Statement of Intent to Pay Prevailing Wages” State L&I’s form number 
F700-029-000.  The Contracting Agency will make no payment under this Contract 
until this statement has been approved by State L&I and reviewed by the Engineer. 

2. The approved “Affidavit of Prevailing Wages Paid”, State L&I’s form number F700-007-
000.  The Contracting Agency will not grant Completion until all approved Affidavit of 
Wages paid for the Contractor and all Subcontractors have been received by the 
Engineer.  The Contracting Agency will not release to the Contractor any funds 
retained under RCW 60.28.011 until “Affidavit of Prevailing Wages Paid” forms have 
been approved by State L&I and all of the approved forms have been submitted to the 
Engineer for every firm that worked on the Contract. 

The Contractor is responsible for requesting these forms from State L&I and for paying any 
fees required by State L&I. 

Certified Payrolls 

Certified payrolls are required to be submitted by the Contractor for themselves, all 
Subcontractors and all lower tier subcontractors.  The payrolls shall be submitted weekly on 
all Federal-aid projects and no less than monthly on State funded projects. 

Penalties for Noncompliance 

The Contractor is advised, if these payrolls are not supplied within the prescribed deadlines, 
any or all payments may be withheld until compliance is achieved.  In addition, failure to 
provide these payrolls may result in other sanctions as provided by State laws 
(RCW 39.12.050) and/or Federal regulations (29 CFR 5.12). 
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1-07.11 Requirements for Nondiscrimination 
(September 3, 2019 WSDOT GSP, Option 1) 

Section 1-07.11 is supplemented with the following: 

Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive 
Order 11246) 

1. The Contractor’s attention is called to the Equal Opportunity Clause and the Standard 
Federal Equal Employment Opportunity Construction Contract Specifications set forth 
herein. 

2. The goals and timetables for minority and female participation set by the Office of Federal 
Contract Compliance Programs, expressed in percentage terms for the Contractor’s 
aggregate work force in each construction craft and in each trade on all construction work 
in the covered area, are as follows: 

Women - Statewide 

Timetable Goal 

Until further notice 6.9% 
Minorities - by Standard Metropolitan Statistical Area (SMSA) 

Spokane, WA: 
SMSA Counties: 

Spokane, WA 2.8 
WA Spokane. 

Non-SMSA Counties 3.0 
WA Adams; WA Asotin; WA Columbia; WA Ferry; WA Garfield; WA Lincoln, 
WA Pend Oreille; WA Stevens; WA Whitman. 

Richland, WA 
SMSA Counties: 

Richland Kennewick, WA 5.4 
WA Benton; WA Franklin. 

Non-SMSA Counties 3.6 
WA Walla Walla. 

Yakima, WA: 
SMSA Counties: 

Yakima, WA 9.7 
WA Yakima. 

Non-SMSA Counties 7.2 
WA Chelan; WA Douglas; WA Grant; WA Kittitas; WA Okanogan. 
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Seattle, WA: 
SMSA Counties: 

Seattle Everett, WA 7.2 
WA King; WA Snohomish. 

Tacoma, WA 6.2 
WA Pierce. 

Non-SMSA Counties 6.1 
WA Clallam; WA Grays Harbor; WA Island; WA Jefferson; WA Kitsap; WA 
Lewis; WA Mason; WA Pacific; WA San Juan; WA Skagit; WA Thurston; WA 
Whatcom. 

Portland, OR: 
SMSA Counties: 

Portland, OR-WA 4.5 
WA Clark. 

Non-SMSA Counties 3.8 
WA Cowlitz;  WA Klickitat;   WA  Skamania;  WA  Wahkiakum. 

These goals are applicable to each nonexempt Contractor’s total on-site construction 
workforce, regardless of whether or not part of that workforce is performing work on a 
Federal, or federally assisted project, contract, or subcontract until further notice.  
Compliance with these goals and time tables is enforced by the Office of Federal 
Contract compliance Programs.  

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, 
specific affirmative action obligations required by the specifications set forth in 41 CFR 
60-4.3(a), and its efforts to meet the goals.  The hours of minority and female 
employment and training must be substantially uniform throughout the length of the 
contract, in each construction craft and in each trade, and the Contractor shall make 
a good faith effort to employ minorities and women evenly on each of its projects.  The 
transfer of minority or female employees or trainees from Contractor to Contractor or 
from project to project for the sole purpose of meeting the Contractor’s goal shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  
Compliance with the goals will be measured against the total work hours performed. 

3. The Contractor shall provide written notification to the Office of Federal Contract 
Compliance Programs (OFCCP) within 10 working days of award of any construction 
subcontract in excess of $10,000 or more that are Federally funded, at any tier for 
construction work under the contract resulting from this solicitation.  The notification shall 
list the name, address and telephone number of the Subcontractor; employer identification 
number of the Subcontractor; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in which the 
contract is to be performed.  The notification shall be sent to:  

U.S. Department of Labor 
Office of Federal Contract Compliance Programs Pacific Region 
Attn: Regional Director 
San Francisco Federal Building 
90 – 7th Street, Suite 18-300 
San Francisco, CA 94103(415) 625-7800 Phone 
(415) 625-7799 Fax 



   
City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-42 December 2021 
Contract Documents  Division 1 
 

4. As used in this Notice, and in the contract resulting from this solicitation, the Covered Area 
is as designated herein. 

Standard Federal Equal Employment Opportunity Construction Contract Specifications 
(Executive Order 11246) 

1. As used in these specifications: 

a. Covered Area means the geographical area described in the solicitation from 
which this contract resulted; 

b. Director means Director, Office of Federal Contract Compliance Programs, United 
States Department of Labor, or any person to whom the Director delegates 
authority; 

c. Employer Identification Number means the Federal Social Security number used 
on the Employer’s Quarterly Federal Tax Return, U. S. Treasury Department Form 
941; 

d. Minority includes: 

(1) Black, a person having origins in any of the Black Racial Groups of Africa. 

(2) Hispanic, a fluent Spanish speaking, Spanish surnamed person of 
Mexican, Puerto Rican, Cuban, Central American, South American, or 
other Spanish origin. 

(3) Asian or Pacific Islander, a person having origins in any of the original 
peoples of the Pacific rim or the Pacific Islands, the Hawaiian Islands and 
Samoa. 

(4) American Indian or Alaskan Native, a person having origins in any of the 
original peoples of North America, and who maintain cultural identification 
through tribal affiliation or community recognition. 

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the 
work involving any construction trade, it shall physically include in each subcontract in 
excess of $10,000 the provisions of these specifications and the Notice which contains 
the applicable goals for minority and female participation and which is set forth in the 
solicitations from which this contract resulted. 

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan 
approved by the U.S.  Department of Labor in the covered area either individually or 
through an association, its affirmative action obligations on all work in the Plan area 
(including goals and timetables) shall be in accordance with that Plan for those trades 
which have unions participating in the Plan.  Contractors must be able to demonstrate 
their participation in and compliance with the provisions of any such Hometown Plan.  
Each Contractor or Subcontractor participating in an approved Plan is individually required 
to comply with its obligations under the EEO clause, and to make a good faith effort to 
achieve each goal under the Plan in each trade in which it has employees.  The overall 
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good faith performance by other Contractors or Subcontractors toward a goal in an 
approved Plan does not excuse any covered Contractor’s or Subcontractor’s failure to 
take good faith effort to achieve the Plan goals and timetables. 

4. The Contractor shall implement the specific affirmative action standards provided in 
paragraphs 7a through 7p of this Special Provision.  The goals set forth in the solicitation 
from which this contract resulted are expressed as percentages of the total hours of 
employment and training of minority and female utilization the Contractor should 
reasonably be able to achieve in each construction trade in which it has employees in the 
covered area.  Covered construction contractors performing construction work in 
geographical areas where they do not have a Federal or federally assisted construction 
contract shall apply the minority and female goals established for the geographical area 
where the work is being performed.  The Contractor is expected to make substantially 
uniform progress in meeting its goals in each craft during the period specified. 

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union 
with whom the Contractor has a collective bargaining agreement, to refer either minorities 
or women shall excuse the Contractor’s obligations under these specifications, Executive 
Order 11246, or the regulations promulgated pursuant thereto. 

6. In order for the nonworking training hours of apprentices and trainees to be counted in 
meeting the goals, such apprentices and trainees must be employed by the Contractor 
during the training period, and the Contractor must have made a commitment to employ 
the apprentices and trainees at the completion of their training, subject to the availability 
of employment opportunities.  Trainees must be trained pursuant to training programs 
approved by the U.S.  Department of Labor. 

7. The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity.  The evaluation of the Contractor’s compliance with these specifications shall 
be based upon its effort to achieve maximum results from its action.  The Contractor shall 
document these efforts fully, and shall implement affirmative action steps at least as 
extensive as the following: 

a. Ensure and maintain a working environment free of harassment, intimidation, and 
coercion at all sites, and in all facilities at which the Contractor’s employees are 
assigned to work.  The Contractor, where possible, will assign two or more women 
to each construction project.  The Contractor shall specifically ensure that all 
foremen, superintendents, and other on-site supervisory personnel are aware of 
and carry out the Contractor’s obligation to maintain such a working environment, 
with specific attention to minority or female individuals working at such sites or in 
such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, 
provide written notification to minority and female recruitment sources and to 
community organizations when the Contractor or its unions have employment 
opportunities available, and maintain a record of the organizations’ responses. 

c. Maintain a current file of the names, addresses and telephone numbers of each 
minority and female off-the-street applicant and minority or female referral from a 
union, a recruitment source or community organization and of what action was 
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taken with respect to each such individual.  If such individual was sent to the union 
hiring hall for referral and was not referred back to the Contractor by the union or, 
if referred, not employed by the Contractor, this shall be documented in the file 
with the reason therefor, along with whatever additional actions the Contractor may 
have taken. 

d. Provide immediate written notification to the Director when the union or unions with 
which the Contractor has a collective bargaining agreement has not referred to the 
Contractor a minority person or woman sent by the Contractor, or when the 
Contractor has other information that the union referral process has impeded the 
Contractor’s efforts to meet its obligations. 

e. Develop on-the-job training opportunity and/or participate in training programs for 
the area which expressly include minorities and women, including upgrading 
programs and apprenticeship and trainee programs relevant to the Contractor’s 
employment needs, especially those programs funded or approved by the U.S. 
Department of Labor.  The Contractor shall provide notice of these programs to 
the sources compiled under 7b above. 

f. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions 
and training programs and requesting their cooperation in assisting the Contractor 
in meeting its EEO obligations; by including it in any policy manual and collective 
bargaining agreement; by publicizing it in the company newspaper, annual report, 
etc.; by specific review of the policy with all management personnel and with all 
minority and female employees at least once a year; and by posting the company 
EEO policy on bulletin boards accessible to all employees at each location where 
construction work is performed. 

g. Review, at least annually, the company’s EEO policy and affirmative action 
obligations under these specifications with all employees having any responsibility 
for hiring, assignment, layoff, termination or other employment decisions including 
specific review of these items with on-site supervisory personnel such as 
Superintendents, General Foremen, etc., prior to the initiation of construction work 
at any job site.  A written record shall be made and maintained identifying the time 
and place of these meetings, persons attending, subject matter discussed, and 
disposition of the subject matter. 

h. Disseminate the Contractor’s EEO policy externally by including it in any 
advertising in the news media, specifically including minority and female news 
media, and providing written notification to and discussing the Contractor’s EEO 
policy with other Contractors and Subcontractors with whom the Contractor does 
or anticipates doing business. 

i. Direct its recruitment efforts, both oral and written to minority, female and 
community organizations, to schools with minority and female students and to 
minority and female recruitment and training organizations serving the Contractor’s 
recruitment area and employment needs.  Not later than one month prior to the 
date for the acceptance of applications for apprenticeship or other training by any 
recruitment source, the Contractor shall send written notification to organizations 
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such as the above, describing the openings, screening procedures, and tests to 
be used in the selection process. 

j. Encourage present minority and female employees to recruit other minority 
persons and women and where reasonable, provide after school, summer and 
vacation employment to minority and female youth both on the site and in other 
areas of a Contractor’s work force. 

k. Validate all tests and other selection requirements where there is an obligation to 
do so under 41 CFR Part 60-3. 

l. Conduct, at least annually, an inventory and evaluation of all minority and female 
personnel for promotional opportunities and encourage these employees to seek 
or to prepare for, through appropriate training, etc., such opportunities. 

m. Ensure that seniority practices, job classifications, work assignments and other 
personnel practices, do not have a discriminatory effect by continually monitoring 
all personnel and employment related activities to ensure that the EEO policy and 
the Contractor’s obligations under these specifications are being carried out. 

n. Ensure that all facilities and company activities are nonsegregated except that 
separate or single-user toilet and necessary changing facilities shall be provided 
to assure privacy between the sexes. 

o. Document and maintain a record of all solicitations of offers for subcontracts from 
minority and female construction contractors and suppliers, including circulation of 
solicitations to minority and female contractor associations and other business 
associations. 

p. Conduct a review, at least annually, of all supervisors’ adherence to and 
performance under the Contractor’s EEO policies and affirmative action 
obligations. 

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling 
one or more of their affirmative action obligations (7a through 7p).  The efforts of a 
contractor association, joint contractor-union, contractor-community, or other similar group 
of which the Contractor is a member and participant, may be asserted as fulfilling any one 
or more of the obligations under 7a through 7p of this Special Provision provided that the 
Contractor actively participates in the group, makes every effort to assure that the group 
has a positive impact on the employment of minorities and women in the industry, ensure 
that the concrete benefits of the program are reflected in the Contractor’s minority and 
female work-force participation, makes a good faith effort to meet its individual goals and 
timetables, and can provide access to documentation which demonstrate the 
effectiveness of actions taken on behalf of the Contractor.  The obligation to comply, 
however, is the Contractor’s and failure of such a group to fulfill an obligation shall not be 
a defense for the Contractor’s noncompliance. 

9. A single goal for minorities and a separate single goal for women have been established.  
The Contractor, however, is required to provide equal employment opportunity and to take 
affirmative action for all minority groups, both male and female, and all women, both 
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minority and non-minority.  Consequently, the Contractor may be in violation of the 
Executive Order if a particular group is employed in substantially disparate manner (for 
example, even though the Contractor has achieved its goals for women generally, the 
Contractor may be in violation of the Executive Order if a specific minority group of women 
is underutilized). 

10. The Contractor shall not use the goals and timetables or affirmative action standards to 
discriminate against any person because of race, color, religion, sex, or national origin. 

11. The Contractor shall not enter into any subcontract with any person or firm debarred from 
Government contracts pursuant to Executive Order 11246. 

12. The Contractor shall carry out such sanctions and penalties for violation of these 
specifications and of the Equal Opportunity Clause, including suspensions, terminations 
and cancellations of existing subcontracts as may be imposed or ordered pursuant to 
Executive Order 11246, as amended, and its implementing regulations by the Office of 
Federal Contract Compliance Programs.  Any Contractor who fails to carry out such 
sanctions and penalties shall be in violation of these specifications and Executive 
Order 11246, as amended. 

13. The Contractor, in fulfilling its obligations under these specifications, shall implement 
specific affirmative action steps, at least as extensive as those standards prescribed in 
paragraph 7 of this Special Provision, so as to achieve maximum results from its efforts to 
ensure equal employment opportunity.  If the Contractor fails to comply with the 
requirements of the Executive Order, the implementing regulations, or these 
specifications, the Director shall proceed in accordance with 41 CFR 60-4.8. 

14. The Contractor shall designate a responsible official to monitor all employment related 
activity to ensure that the company EEO policy is being carried out, to submit reports 
relating to the provisions hereof as may be required by the government and to keep 
records.  Records shall at least include, for each employee, their name, address, 
telephone numbers, construction trade, union affiliation if any, employee identification 
number when assigned, social security number, race, sex, status (e.g., mechanic, 
apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week 
in the indicated trade, rate of pay, and locations at which the work was performed.  
Records shall be maintained in an easily understandable and retrievable form; however, 
to the degree that existing records satisfy this requirement, the Contractors will not be 
required to maintain separate records. 

15. Nothing herein provided shall be construed as a limitation upon the application of other 
laws which establish different standards of compliance or upon the application of 
requirements for the hiring of local or other area residents (e.g., those under the Public 
Works Employment Act of 1977 and the Community Development Block Grant Program). 

16. Additional assistance for Federal Construction Contractors on contracts administered by 
Washington State Department of Transportation or by Local Agencies may be found at: 
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Washington State Dept. of Transportation 
Office of Equal Opportunity 
PO Box 47314 
310 Maple Park Ave. SE  
Olympia WA 
98504-7314 
Ph: 360-705-7090 
Fax: 360-705-6801 
http://www.wsdot.wa.gov/equalopportunity/default.htm 

(October 1, 2020 APWA GSP, Option B) 

Supplement this section with the following: 

Disadvantaged Business Enterprise Participation 
The Disadvantaged Business Enterprise (DBE) requirements of 49 CFR Part 26 and USDOT’s 
official interpretations (i.e., Questions & Answers) apply to this Contract.  Demonstrating 
compliance with these Specifications is a Condition of Award (COA) of this Contract.  Failure 
to comply with the requirements of this Specification may result in your Bid being found to be 
nonresponsive resulting in rejection or other sanctions as provided by Contract. 

DBE Abbreviations and Definitions 
Broker – A business firm that provides a bona fide service, such as professional, 
technical, consultant or managerial services and assistance in the procurement of 
essential personnel, facilities, equipment, materials, or supplies required for the 
performance of the Contract; or, persons/companies who arrange or expedite 
transactions. 

Certified Business Description – Specific descriptions of work the DBE is certified 
to perform, as identified in the Certified Firm Directory, under the Vendor Information 
page. 

Certified Firm Directory – A database of all Minority, Women, and Disadvantaged 
Business Enterprises currently certified by Washington State. The on-line Directory is 
available to Bidders for their use in identifying and soliciting interest from DBE firms. The 
database is located under the Firm Certification section of the Diversity Management 
and Compliance System web page at: https://omwbe.diversitycompliance.com. 

Commercially Useful Function (CUF) – 49 CFR 26.55(c)(1) defines commercially 
useful function as: “A DBE performs a commercially useful function when it is 
responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved. 
To perform a commercially useful function, the DBE must also be responsible, with 
respect to materials and supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the material, and installing (where 
applicable) and paying for the material itself. To determine whether a DBE is 
performing a commercially useful function, you must evaluate the amount of work 
subcontracted, industry practices, whether the amount the firm is to be paid under the 
contract is commensurate with the work it is actually performing and the DBE credit 
claimed for its performance of the work, and other relevant factors.” 
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Disadvantaged Business Enterprise (DBE) – A business firm certified by the 
Washington State Office of Minority and Women’s Business Enterprises, as meeting 
the criteria outlined in 49 CFR 26 regarding DBE certification.   

Force Account Work – Work measured and paid in accordance with Section 1-09.6. 

Good Faith Efforts – Efforts to achieve the DBE COA Goal or other requirements of 
this part which, by their scope, intensity, and appropriateness to the objective, can 
reasonably be expected to fulfill the program requirement. 

Manufacturer (DBE) – A DBE firm that operates or maintains a factory or 
establishment that produces on the premises the materials, supplies, articles, or 
equipment required under the Contract.  A DBE Manufacturer shall produce finished 
goods or products from raw or unfinished material or purchase and substantially alters 
goods and materials to make them suitable for construction use before reselling them. 

Reasonable Fee (DBE) – For purposes of Brokers or service providers a reasonable 
fee shall not exceed 5% of the total cost of the goods or services brokered. 

Regular Dealer (DBE) – A DBE firm that owns, operates, or maintains a store, 
warehouse, or other establishment in which the materials or supplies required for the 
performance of a Contract are bought, kept in stock, and regularly sold to the public in 
the usual course of business. To be a Regular Dealer, the DBE firm must be an 
established regular business that engages in as its principal business and in its own 
name the purchase and sale of the products in question. A Regular Dealer in such 
items as steel, cement, gravel, stone, and petroleum products need not own, operate 
or maintain a place of business if it both owns and operates distribution equipment for 
the products. Any supplementing of regular dealers’ own distribution equipment shall 
be by long-term formal lease agreements and not on an ad-hoc basis. Brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite 
transactions shall not be regarded as Regular Dealers within the meaning of this 
definition. 

DBE Commitment – The scope of work and dollar amount the Bidder indicates they 
will be subcontracting to be applied towards the DBE Condition of Award Goal as 
shown on the DBE Utilization Certification Form for each DBE Subcontractor. This 
DBE Commitment amount will be incorporated into the Contract and shall be 
considered a Contract requirement. The Contractor shall utilize the COA DBEs to 
perform the work and supply the materials for which they are committed. Any changes 
to the DBE Commitment require the Engineer’s prior written approval. 

DBE Condition of Award (COA) Goal – An assigned numerical amount specified as 
a percentage of the Contract.  Initially, this is the minimum amount that the Bidder 
must commit to by submission of the Utilization Certification Form and/or by Good 
Faith Effort (GFE). 

DBE COA Goal 
The Contracting Agency has established a DBE COA Goal for this Contract in the amount 
of: *** 8% ***  
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Crediting DBE Participation 
Subcontractors proposed as COA must be certified prior to the due date for bids on the 
Contract.  All non-COA DBE Subcontractors shall be certified before the subcontract on 
which they are participating is executed. 

DBE participation is only credited upon payment to the DBE. 

The following are some definitions of what may be counted as DBE participation. 

DBE Prime Contractor 
Only take credit for that portion of the total dollar value of the Contract equal to the 
distinct, clearly defined portion of the Work that the DBE Prime Contractor performs 
with its own forces and is certified to perform. 

DBE Subcontractor 
Only take credit for that portion of the total dollar value of the subcontract that is equal 
to the distinct, clearly defined portion of the Work that the DBE performs with its own 
forces and is certified to perform. The value of work performed by the DBE includes 
the cost of supplies and materials purchased by the DBE and equipment leased by 
the DBE, for its work on the contract. Supplies, materials or equipment obtained by a 
DBE that are not utilized or incorporated in the contract work by the DBE will not be 
eligible for DBE credit.  

The supplies, materials, and equipment purchased or leased from the Contractor or 
its affiliate, including any Contractor’s resources available to DBE subcontractors at 
no cost, shall not be credited. 

DBE credit will not be given in instances where the equipment lease includes the 
operator. The DBE is expected to operate the equipment used in the performance of 
its work under the contract with its own forces. Situations where equipment is leased 
and used by the DBE, but payment is deducted from the Contractor’s payment to the 
DBE is not allowed. 

When the subcontractor is part of a DBE Commitment, the following apply: 

1. If a DBE subcontracts a portion of the Work of its contract to another firm, the 
value of the subcontracted Work may be counted toward the DBE COA Goal 
only if the Lower-Tier Subcontractor is also a DBE. 

2. Work subcontracted to a Lower-Tier Subcontractor that is a DBE, may be 
counted toward the DBE COA Goal. 

3. Work subcontracted to a non-DBE does not count towards the DBE COA Goal. 

DBE Subcontract and Lower Tier Subcontract Documents 
There must be a subcontract agreement that complies with 49 CFR Part 26 and fully 
describes the distinct elements of Work committed to be performed by the DBE. 

DBE Service Provider 
The value of fees or commissions charged by a DBE firm behaving in a manner of a 
Broker, or another service provider for providing a bona fide service, such as 
professional, technical, consultant, managerial services, or for providing bonds or 
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insurance specifically required for the performance of the contract will only be credited 
as DBE participation, if the fee/commission is determined by the Contracting Agency 
to be reasonable and the firm has performed a CUF. 

Force Account Work 
When the Bidder elects to utilize force account Work to meet the DBE COA Goal, as 
demonstrated by listing this force account Work on the DBE Utilization Certification 
Form, for the purposes of meeting the DBE COA Goal, only 50% of the Proposal 
amount shall be credited toward the Bidder’s Commitment to meet the DBE COA Goal. 

One hundred percent of the actual amounts paid to the DBE for the force account 
Work shall be credited towards the DBE COA Goal or DBE participation. 

Temporary Traffic Control 
If the DBE firm only provides “Flagging”, the DBE firm must provide a Traffic Control 
Supervisor (TCS) and flagger, which are under the direct control of the DBE. The DBE 
firm shall also provide all flagging equipment for it’s employees (e.g. paddles, hard 
hats, and vests). 

If the DBE firm provides “Traffic Control Services”, the DBE firm must provide a TCS, 
flaggers, and traffic control items (e.g., cones, barrels, signs, etc.) and be in total 
control of all items in implementing the traffic control for the project. 

Trucking 
DBE trucking firm participation may only be credited as DBE participation for the value 
of the hauling services, not for the materials being hauled unless the trucking firm is 
also certified as a supplier of those materials.  In situations where the DBE’s work is 
priced per ton, the value of the hauling service must be calculated separately from the 
value of the materials in order to determine DBE credit for hauling 

The DBE trucking firm must own and operate at least one licensed, insured and 
operational truck on the contract. The truck must be of the type that is necessary to 
perform the hauling duties required under the contract. The DBE receives credit for 
the value of the transportation services it provides on the Contract using trucks it owns 
or leases, licenses, insures, and operates with drivers it employs. 

The DBE may lease additional trucks from another DBE firm. The DBE who leases 
additional trucks from another DBE firm receives credit for the value of the 
transportation services the lessee DBE provides on the Contract. 

The trucking Work subcontracted to any non-DBE trucking firm will not receive credit 
for Work done on the project.  

The DBE may lease trucks from a truck leasing company (recognized truck rental 
center), but can only receive credit towards DBE participation if the DBE uses its own 
employees as drivers. 

DBE Manufacturer and DBE Regular Dealer 
One hundred percent (100%) of the cost of the manufactured product obtained from a 
DBE manufacturer may count towards the DBE COA Goal.   
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Sixty percent (60%) of the cost of materials or supplies purchased from a DBE Regular 
Dealer may be credited towards the DBE Goal.  If the role of the DBE Regular Dealer 
is determined to be that of a Broker, then DBE credit shall be limited to the fee or 
commission it receives for its services.  Regular Dealer status and the amount of credit 
is determined on a Contract-by-Contract basis.  

DBE firms proposed to be used as a Regular Dealer must be approved before being 
listed as a COA/used on a project. The WSDOT Approved Regular Dealer list 
published on WSDOT’s Office of Equal Opportunity (OEO) web site must include the 
specific project for which approval is being requested. For purposes of the DBE COA 
Goal participation, the Regular Dealer must submit the Regular Dealer Status Request 
form a minimum of five calendar days prior to bid opening. 

Purchase of materials or supplies from a DBE which is neither a manufacturer nor a 
regular dealer, (i.e. Broker) only the fees or commissions charged for assistance in the 
procurement of the materials and supplies, or fees or transportation charges for the 
delivery of materials or supplies required on the job site, may count towards the DBE 
COA Goal provided the fees are not excessive as compared with fees customarily 
allowed for similar services. Documentation will be required to support the 
fee/commission charged by the DBE. The cost of the materials and supplies 
themselves cannot be counted toward the DBE COA Goal. 

Note: Requests to be listed as a Regular Dealer will only be processed if the 
requesting firm is a material supplier certified by the Office of Minority and 
Women’s Business Enterprises in a NAICS code that falls within the 42XXXX 
NAICS Wholesale code section. 

Disadvantaged Business Enterprise Utilization 
To be eligible for award of the Contract, the Bidder shall properly complete and submit a 
Disadvantaged Business Enterprise (DBE) Utilization Certification with the Bidder’s sealed 
Bid Proposal, as specified in Section 1-02.9 Delivery of Proposal. The Bidder’s DBE 
Utilization Certification must clearly demonstrate how the Bidder intends to meet the DBE 
COA Goal.  A DBE Utilization Certification (WSDOT Form 272-056) is included in the 
Proposal package for this purpose as well as instructions on how to properly fill out the 
form. 

The Bidder is advised that the items listed below when listed in the Utilization Certification 
must have their amounts reduced to the percentages shown and those reduced amounts 
will be the amount applied towards meeting the DBE COA Goal. 

• Force account at 50% 

• Regular dealer at 60% 

In the event of arithmetic errors in completing the DBE Utilization Certification, the amount 
listed to be applied towards the DBE COA Goal for each DBE shall govern and the DBE 
total amount shall be adjusted accordingly. 

Note: The Contracting Agency shall consider as non-responsive and shall reject any Bid 
Proposal submitted that does not contain a DBE Utilization Certification Form that 
accurately demonstrates how the Bidder intends to meet the DBE COA Goal. 
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Disadvantaged Business Enterprise Written Confirmation Document(s) 
The Bidder shall submit an Disadvantaged Business Enterprise (DBE) Written 
Confirmation Document (completed and signed by the DBE) for each DBE firm listed in 
the Bidder’s completed DBE Utilization Certification submitted with the Bid. Failure to do 
so will result in the associated participation being disallowed, which may cause the Bid to 
be determined to be nonresponsive resulting in Bid rejection. 

The Confirmation Documents provide confirmation from the DBEs that they are 
participating in the Contract as provided in the Bidder’s Commitment.  The Confirmation 
Documents must be consistent with the Utilization Certification. 

A DBE Written Confirmation Document (WSDOT Form 422-031) is included in the 
Proposal package for this purpose. 

The form(s) shall be received as specified in the special provisions for Section 1-02.9 
Delivery of Proposal. 

It is prohibited for the Bidder to require a DBE to submit a Written Confirmation Document 
with any part of the form left blank. Should the Contracting Agency determine that an 
incomplete Written Confirmation Document was signed by a DBE, the validity of the 
document comes into question. The associated DBE participation may not receive credit. 

Selection of Successful Bidder/Good Faith Efforts (GFE) 
The successful Bidder shall be selected on the basis of having submitted the lowest 
responsive Bid, which demonstrates a good faith effort to achieve the DBE COA Goal. 
The Contracting Agency, at any time during the selection process, may request a 
breakdown of the bid items and amounts that are counted towards the overall contract 
goal for any of the DBEs listed on the DBE Utilization Certification. 

Achieving the DBE COA Goal may be accomplished in one of two ways: 

1. By meeting the DBE COA Goal 
Submission of the DBE Utilization Certification, supporting DBE Written 
Confirmation Document(s) showing the Bidder has obtained enough DBE 
participation to meet or exceed the DBE COA Goal, the DBE Bid Item Breakdown 
and the DBE Trucking Credit Form, if applicable. 

2. By documentation that the Bidder made adequate GFE to meet the DBE COA Goal 
The Bidder may demonstrate a GFE in whole or part through GFE documentation 
ONLY IN THE EVENT a Bidder’s efforts to solicit sufficient DBE participation have 
been unsuccessful. The Bidder must supply GFE documentation in addition to the 
DBE Utilization Certification, supporting DBE Written Confirmation Document(s), 
the DBE Bid Item Breakdown form and the DBE Trucking Credit Form, if 
applicable. 

Note: In the case where a Bidder is awarded the contract based on demonstrating 
adequate GFE, the advertised DBE COA Goal will not be reduced.  The Bidder 
shall demonstrate a GFE during the life of the Contract to attain the advertised 
DBE COA Goal. 
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GFE documentation, the DBE Bid Item Breakdown form, and the DBE Trucking Credit 
Form, if applicable, shall be submitted as specified in Section 1-02.9. 

The Contracting Agency will review the GFE documentation and will determine if the 
Bidder made an adequate good faith effort. 

Good Faith Effort (GFE) Documentation 
GFE is evaluated when: 

1. Determining award of a Contract that has COA goal, 

2. When a COA DBE is terminated and substitution is required, and 

3. Prior to Physical Completion when determining whether the Contractor has 
satisfied its DBE commitments. 

49 CFR Part 26, Appendix A is intended as general guidance and does not, in itself, 
demonstrate adequate good faith efforts. The following is a list of types of actions, which 
would be considered as part of the Bidder’s GFE to achieve DBE participation. It is not 
intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive. 
Other factors or types of efforts may be relevant in appropriate cases. 

1. Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBEs who 
have the capability to perform the Work of the Contract. The Bidder must solicit 
this interest within sufficient time to allow the DBEs to respond to the solicitation. 
The Bidder must determine with certainty if the DBEs are interested by taking 
appropriate steps to follow up initial solicitations. 

2. Selecting portions of the Work to be performed by DBEs in order to increase the 
likelihood that the DBE COA Goal will be achieved. This includes, where 
appropriate, breaking out contract Work items into economically feasible units to 
facilitate DBE participation, even when the Bidder might otherwise prefer to 
perform these Work items with its own forces. 

3. Providing interested DBEs with adequate information about the Plans, 
Specifications, and requirements of the Contract in a timely manner to assist them 
in responding to a solicitation. 

a. Negotiating in good faith with interested DBEs. It is the Bidder’s responsibility 
to make a portion of the Work available to DBE subcontractors and suppliers 
and to select those portions of the Work or material needs consistent with the 
available DBE subcontractors and suppliers, so as to facilitate DBE 
participation. Evidence of such negotiation includes the names, addresses, 
and telephone numbers of DBEs that were considered; a description of the 
information provided regarding the Plans and Specifications for the Work 
selected for subcontracting; and evidence as to why additional agreements 
could not be reached for DBEs to perform the Work. 
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b. A Bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as the DBE COA Goal into consideration. 
However, the fact that there may be some additional costs involved in finding 
and using DBEs is not in itself sufficient reason for a Bidder’s failure to meet 
the DBE COA Goal, as long as such costs are reasonable. Also, the ability or 
desire of a Bidder to perform the Work of a Contract with its own organization 
does not relieve the Bidder of the responsibility to make Good Faith Efforts. 
Bidders are not, however, required to accept higher quotes from DBEs if the 
price difference is excessive or unreasonable. 

4. Not rejecting DBEs as being unqualified without sound reasons based on a 
thorough investigation of their capabilities. The Bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and 
political or social affiliations (for example union vs. non-union employee status) are 
not legitimate causes for the rejection or non-solicitation of bids in the Bidder’s 
efforts to meet the DBE COA Goal. 

5. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or 
insurance as required by the recipient or Bidder. 

6. Making efforts to assist interested DBEs in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 

7. Effectively using the services of available minority/women community 
organizations; minority/women contractors’ groups; local, State, and Federal 
minority/women business assistance offices; and other organizations as allowed 
on a case-by-case basis to provide assistance in the recruitment and placement 
of DBEs. 

8. Documentation of GFE must include copies of each DBE and non-DBE 
subcontractor quotes submitted to the Bidder when a non-DBE subcontractor is 
selected over a DBE for Work on the Contract.  (ref. updated DBE regulations – 
26.53(b)(2)(vi) & App. A) 

Administrative Reconsideration of GFE Documentation 
A Bidder has the right to request reconsideration if the GFE documentation submitted with 
their Bid was determined to be inadequate. 

• The Bidder must request within 48 hours of notification of being nonresponsive or 
forfeit the right to reconsideration. 

• The reconsideration decision on the adequacy of the Bidder’s GFE documentation 
shall be made by an official who did not take part in the original determination. 

• Only original GFE documentation submitted as a supplement to the Bid shall be 
considered. The Bidder shall not introduce new documentation at the 
reconsideration hearing. 

• The Bidder shall have the opportunity to meet in person with the official for the 
purpose of setting forth the Bidder’s position as to why the GFE documentation 
demonstrates a sufficient effort. 
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• The reconsideration official shall provide the Bidder with a written decision on 
reconsideration within five working days of the hearing explaining the basis for their 
finding. 

DBE Bid Item Breakdown 
The Bidder shall submit a DBE Bid Item Breakdown Form (WSDOT Form 272-054) as 
specified in the Special Provisions for Section 1-02.9, Delivery of Proposal. 

DBE Trucking Credit Form 
The Bidder shall submit a DBE Trucking Credit Form (WSDOT Form 272-058), as 
specified in the Special Provisions for Section 1-02.9, Delivery of Proposal. 

Note: The DBE Trucking Credit Form is only required for a DBE Firm listed on the DBE 
Utilization Certification as a subcontractor for “Trucking” or “Hauling” and are 
performing a part of a bid item.  For example, if the item of Work is Structure 
Excavation including Haul, and another firm is doing the excavation and the DBE 
Trucking firm is doing the haul, the form is required.  For a DBE subcontractor that 
is responsible for an entire item of work that may require some use of trucks, the 
form is not required. 

Procedures between Award and Execution  
After Award and prior to Execution, the Contractor shall provide the additional information 
described below. Failure to comply shall result in the forfeiture of the Bidder’s Proposal 
bond or deposit.  

1. A list of all firms who submitted a bid or quote in attempt to participate in this project 
whether they were successful or not. Include the business name and mailing 
address.  

Note:  The firms identified by the Contractor may be contacted by the Contracting Agency 
to solicit general information as follows: age of the  firm and average of its gross 
annual receipts over the past three years. 

Procedures after Execution 
Commercially Useful Function (CUF) 
The Contractor may only take credit for the payments made for Work performed by a 
DBE that is determined to be performing a CUF. Payment must be commensurate with 
the work actually performed by the DBE. This applies to all DBEs performing Work on 
a project, whether or not the DBEs are COA, if the Contractor wants to receive credit 
for their participation. The Engineer will conduct CUF reviews to ascertain whether 
DBEs are performing a CUF. A DBE performs a CUF when it is carrying out its 
responsibilities of its contract by actually performing, managing, and supervising the 
Work involved. The DBE must be responsible for negotiating price; determining quality 
and quantity; ordering the material, installing (where applicable); and paying for the 
material itself. If a DBE does not perform “all” of these functions on a furnish-and-install 
contract, it has not performed a CUF and the cost of materials cannot be counted 
toward DBE COA Goal. Leasing of equipment from a leasing company is allowed. 
However, leasing/purchasing equipment from the Contractor is not allowed. Lease 
agreements shall be provided prior to the Subcontractor beginning Work. Any use of 
the Contractor’s equipment by a DBE may not be credited as countable participation. 
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The DBE does not perform a CUF if its role is limited to that of an extra participant in 
a transaction, contract, or project through which the funds are passed in order to obtain 
the appearance of DBE participation. 

In order for a DBE traffic control company to be considered to be performing a CUF, 
the DBE must be in control of its work inclusive of supervision.  The DBE shall employ 
a Traffic Control Supervisor who is directly involved in the management and 
supervision of the traffic control employees and services. 

The following are some of the factors that the Engineer will use in determining whether 
a DBE trucking company is performing a CUF: 

• The DBE shall be responsible for the management and supervision of the 
entire trucking operation for which it is responsible on the contract. The owner 
demonstrates business related knowledge, shows up on site and is determined 
to be actively running the business. 

• The DBE itself shall  own and operate at least one fully licensed, insured, and 
operational truck used on the Contract. The drivers of the trucks owned and 
leased by the DBE must be exclusively employed by the DBE and reflected on 
the DBE’s payroll. 

• Lease agreements for trucks shall indicate that the DBE has exclusive use of 
and control over the truck(s). This does not preclude the leased truck from 
working for others provided it is with the consent of the DBE and the lease 
provides the DBE absolute priority for use of the leased truck. 

• Leased trucks shall display the name and identification number of the DBE.  

UDBE/DBE/FSBE Truck Unit Listing Log 
In addition to the subcontracting requirements of Section 1-08.1, each DBE trucking 
firm shall submit supplemental information consisting of a completed Primary 
UDBE/DBE/FSBE Truck Unit Listing Log (WSDOT Form 350-077), copy of vehicle 
registrations, and all Rental/Lease agreements (if applicable).  The supplemental 
information shall be submitted to the Engineer prior to any trucking services being 
performed for DBE credit.  Incomplete or incorrect supplemental information will be 
returned for correction.  The corrected Primary UDBE/DBE/FSBE Truck Unit Listing 
Log and any Updated Primary UDBE/DBE/FSBE Truck Unit Listing Logs shall be 
submitted and accepted by the Engineer no later than ten calendar days of utilizing 
applicable trucks.  Failure to submit or update the DBE Truck Unit Listing Log may 
result in trucks not being credited as DBE participation. 

Each DBE trucking firm shall complete a Daily UDBE/DBE/FSBE Trucking Unit Listing 
Log for each day that the DBE performs trucking services for DBE credit. The Daily 
UDBE/DBE/FSBE Trucking Unit Listing Log forms shall be submitted to the Engineer 
by Friday of the week after the work was performed.  

Joint Checking 
A joint check is a check between a Subcontractor and the Contractor to the supplier of 
materials/supplies. The check is issued by the Contractor as payer to the 
Subcontractor and the material supplier jointly for items to be incorporated into the 
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project. The DBE must release the check to the supplier, while the Contractor acts 
solely as the guarantor. 

A joint check agreement must be approved by the Engineer and requested by the DBE 
involved using the DBE Joint Check Request Form (form # 272-053) prior to its use.  
The form must accompany the DBE Joint Check Agreement between the parties 
involved, including the conditions of the arrangement and expected use of the joint 
checks. 

The approval to use joint checks and the use will be closely monitored by the Engineer.  
To receive DBE credit for performing a CUF with respect to obtaining materials and 
supplies, a DBE must “be responsible for negotiating price, determining quality and 
quantity, ordering the material, installing and paying for the material itself.” The 
Contractor shall submit DBE Joint Check Request Form to the Engineer and be in 
receipt of written approval prior to using a joint check.   

Material costs paid by the Contractor directly to the material supplier are not allowed.  
If proper procedures are not followed or the Engineer determines that the arrangement 
results in lack of independence for the DBE involved, no DBE credit will be given for 
the DBE’s participation as it relates to the material cost. 

Prompt Payment 
Prompt payment to all subcontractors shall be in accordance with Section 1-08.1. 
Prompt payment requirements apply to progress payments as well as return of 
retainage. 

Subcontracts 
Prior to a DBE performing Work on the Contract, an executed subcontract between 
the DBE and the Contractor shall be submitted to the Engineer.  The executed 
subcontracts shall be submitted by email to the following email address    

*** $$emailaddress$$ *** 

The prime contractor shall notify the Engineer in writing within five calendar days of 
subcontract submittal. 

Reporting 
The Contractor and all subcontractors/suppliers/service providers that utilize DBEs to 
perform work on the project, shall maintain appropriate records that will enable the 
Engineer to verify DBE participation throughout the life of the project. 

Refer to Section 1-08.1 for additional reporting requirements associated with this 
contract. 

Changes in COA Work Committed to DBE 
The Contractor shall utilize the COA DBEs to perform the work and supply the materials 
for which each is committed unless prior written approval by the Engineer is received by 
the Contractor.  The Contractor shall not be entitled to any payment for work or material 
completed by the Contractor or subcontractors that was committed to be completed by the 
COA DBEs in the DBE Utilization Certification form. 
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Owner Initiated Changes 
In instances where the Engineer makes changes that result in changes to Work that 
was committed to a COA DBE the Contractor may be directed to substitute for the 
Work. 

Contractor Initiated Changes 
The Contractor cannot change the scope or reduce the amount of work committed to 
a COA DBE without good cause. Reducing DBE Commitment is viewed as partial DBE 
termination, and therefore subject to the termination procedures below. 

Original Quantity Underruns 
In the event that Work committed to a DBE firm as part of the COA underruns the 
original planned quantities the Contractor may be required to substitute other 
remaining Work to another DBE. 

Contractor Proposed DBE Substitutions 
Requests to substitute a COA DBE must be for good cause (see DBE termination 
process below), and requires prior written approval of the Engineer.  After receiving a 
termination with good cause approval, the Contractor may only replace a DBE with 
another certified DBE.  When any changes between Contract Award and Execution 
result in a substitution of COA DBE, the substitute DBE shall have been certified prior 
to the bid opening on the Contract.  

DBE Termination 
Termination of a COA DBE (or an approved substitute DBE) is only allowed in whole 
or in part for good cause and with prior written approval of the Engineer. If the 
Contractor terminates a COA DBE without the prior written approval of the Engineer, 
the Contractor shall not be entitled to payment for work or material committed to, but 
not performed/supplied by the COA DBE. In addition, sanctions may apply as 
described elsewhere in this specification. 

Prior to requesting approval to terminate a COA DBE, the Contractor shall give notice 
in writing to the DBE with a copy to the Engineer of its intent to request to terminate 
DBE Work and the reasons for doing so. The DBE shall have five (5) days to respond 
to the Contractor’s notice. The DBE’s response shall either support the termination or 
advise the Engineer and the Contractor of the reasons it objects to the termination of 
its subcontract. 

If the request for termination is approved, the Contractor is required to  substitute with 
another DBE to perform at least the same amount of work as the DBE that was 
terminated (or provide documentation of GFE). A plan to replace the COA DBE 
Commitment amount shall be submitted to the Engineer within 2 days of the approval 
of termination. The plan to replace the Commitment shall provide the same detail as 
that required in the DBE Utilization Certification. 

The Contractor must have good cause to terminate a COA DBE. 
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Good cause typically includes situations where the DBE Subcontractor is unable or 
unwilling to perform the work of its subcontract.  Good cause may exist if: 

• The DBE fails or refuses to execute a written contract. 

• The DBE fails or refuses to perform the Work of its subcontract in a way 
consistent with normal industry standards. 

• The DBE fails or refuses to meet the Contractor’s reasonable 
nondiscriminatory bond requirements. 

• The DBE becomes bankrupt, insolvent, or exhibits credit unworthiness. 

• The DBE is ineligible to work on public works projects because of suspension 
and debarment proceedings pursuant to federal law or applicable State law. 

• The DBE is ineligible to receive DBE credit for the type of work involved. 

• The DBE voluntarily withdraws from the project and provides written notice of 
its withdrawal. 

• The DBE’s work is deemed unsatisfactory by the Engineer and not in 
compliance with the Contract. 

• The DBE’s owner dies or becomes disabled with the result that the DBE is 
unable to complete its Work on the Contract. 

Good cause does not exist if: 

• The Contractor seeks to terminate a COA DBE so that the Contractor can self-
perform the Work. 

• The Contractor seeks to terminate a COA DBE so the Contractor can substitute 
another DBE contractor or non-DBE contractor after Contract Award. 

• The failure or refusal of the COA DBE to perform its Work on the subcontract 
results from the bad faith or discriminatory action of the Contractor (e.g., the 
failure of the Contractor to make timely payments or the unnecessary placing 
of obstacles in the path of the DBE’s Work). 

Decertification 
When a DBE is “decertified” from the DBE program during the course of the Contract, 
the participation of that DBE shall continue to count as DBE participation as long as 
the subcontract with the DBE was executed prior to the decertification notice. The 
Contractor is obligated to substitute when a DBE does not have an executed 
subcontract agreement at the time of decertification. 

Consequences of Non-Compliance 
Breach of Contract 
Each contract with a Contractor (and each subcontract the Contractor signs with a 
Subcontractor) must include the following assurance clause:  

The Contractor, subrecipient, or Subcontractor shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of this contract.  The Contractor 
shall carry out applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the Contractor to carry out these 
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requirements is a material breach of this Contract, which may result in the termination 
of this Contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 

(1) Withholding monthly progress payments; 

(2) Assessing sanctions; 

(3) Liquidated damages; and/or 

(4) Disqualifying the Contractor from future bidding as non-responsible. 

Notice  
If the Contractor or any Subcontractor, Consultant, Regular Dealer, or service provider 
is deemed to be in non-compliance, the Contractor will be informed in writing, by 
certified mail by the Engineer that sanctions will be imposed for failure to meet the 
DBE COA Commitment and/or submit documentation of good faith efforts.  The notice 
will state the specific sanctions to be imposed which may include impacting a 
Contractor or other entity’s ability to participate in future contracts. 

Sanctions 
If it is determined that the Contractor’s failure to meet all or part of the DBE COA 
Commitment is due to the Contractor’s inadequate good faith efforts throughout the life of 
the Contract, including failure to submit timely, required Good Faith Efforts information 
and documentation, the Contractor may be required to pay DBE penalty equal to the 
amount of the unmet Commitment, in addition to the sanctions outlined in 
Section 1-07.11(5). 

Payment 
Compensation for all costs involved with complying with the conditions of this Specification 
and any other associated DBE requirements is included in payment for the associated 
Contract items of Work, except otherwise provided in the Specifications. 

(January 13, 2021 WSDOT GSP, Option 4) 
Special Training Provisions 

General Requirements 
The Contractor’s equal employment opportunity, affirmative action program shall include 
the requirements set forth below.  The Contractor shall provide on-the-job training aimed 
at developing trainees to journey-level status in the trades involved. The number of training 
hours shall be *** $$1$$ ***.  Trainees shall not be assigned less than 400 hours per 
individual per Contract.  The Contractor may elect to accomplish training as part of the 
work of a subcontractor, however, the Prime Contractor shall retain the responsibility for 
complying with these Special Provisions (achieving the training goal).  When the 
Contractor’s training plan includes trainees for Subcontractors or lower-tier 
Subcontractors, this special provision shall be included in the subcontract. 

Trainee Approval 
The Contractor shall make every effort to employ/enroll minority and women trainees to 
the extent such persons are available within a reasonable recruitment area.  This training 
provision is not intended and shall not be used to discriminate against any applicant for 



   
City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-61 December 2021 
Contract Documents  Division 1 
 

training, whether that person is a minority, woman or otherwise.  A non-minority male 
trainee or apprentice may be approved provided the following requirements are met: 

1. The Contractor is otherwise in compliance with the contract’s Equal Employment 
Opportunity (EEO) and On-the-Job Training (OJT) requirements and provides 
documentation of the efforts taken to fill the specific training position with either 
minorities or females 

2. or, if not otherwise in compliance, furnishes evidence of his/her systematic and 
direct recruitment efforts in regard to the position in question and in promoting the 
enrollment and/or employment of minorities and females in the craft which the 
proposed trainee is to be trained 

3. and the Contractor has made a good faith effort towards recruiting of minorities 
and women.  As a minimum good faith efforts shall consist of the following: 

a. Distribution of written notices of available employment opportunities with the 
Contractor and enrollment opportunities with its unions.  Distribution should 
include but not be limited to; minority and female recruitment sources, 
WSDOT’s OJT Support Services Coordinator, and minority and female 
community organizations. 

b. Records documenting the Contractor’s efforts and the outcome of those 
efforts, to employ minority and female applicants and/or refer them to unions. 

c. Records reflecting the Contractor’s efforts in participating in developing 
minority and female on-the-job training opportunities, including upgrading 
programs and apprenticeship opportunities. 

d. Distribution of written notices to unions and training programs disseminating 
the Contractor’s EEO policy and requesting cooperation in achieving EEO and 
OJT obligations (and their written responses). For assistance in locating 
trainee candidates, the Contractor may call WSDOT's OJT Support Services 
Coordinator at (360) 704-6314 or email ojtssinfo@wsdot.wa.gov. 

No employee shall be employed as a trainee in any classification in which the employee 
has successfully completed a training course leading to journey-level worker status or in 
which the employee has been employed as a journey-level  worker.  The Contractor’s 
records shall document the methods for determining the trainee’s status and findings in 
each case.  When feasible, 25 percent of apprentices or trainees in each occupation shall 
be in their first year of apprenticeship or training. 
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For the purpose of this specification, acceptable training programs are those employing 
trainees/apprentices registered with the following: 

1. Washington State Department of Labor & Industries — State Apprenticeship 
Training Council (SATC) approved apprenticeship agreement: 

a. Pursuant to RCW 49.04.060, an apprenticeship agreement shall be; 

i. an individual written agreement between an employer and 
apprentice   

ii. a written agreement between (an employer or an association 
of employers) and an organization of employees describing 
conditions of employment for apprentices 

iii. a written statement describing conditions of employment for 
apprentices in a plant where there is no bona fide employee 
organization.   

All such agreements shall conform to the basic standards and other provisions 
of RCW Chapter 49.04. 

2. Apprentices must be registered with U.S. Department of Labor — 
Apprenticeship Training, Employer, and Labor Services (ATELS) approved 
program. 

Or 

3. Non-ATELS/SATC programs that have been submitted to the Contracting 
Agency for approval by the FHWA for the specific project. 

Obligation to Provide Information 
Upon starting a new trainee, the Contractor shall furnish the trainee a copy of the approved 
program the Contractor will follow in providing the training. Upon completion of the training, 
the Contractor shall provide the Contracting Agency with a certification showing the type 
and length of training satisfactorily completed by each trainee. 

Training Program Approval 
The Training Program shall meet the following requirements: 

1. The Training Program (DOT Form 272-049) must be submitted to the Engineer for 
approval prior to commencing contract work and shall be resubmitted when 
modifications to the program occur.  

2. The minimum length and type of training for each classification will be as 
established in the training program as approved by the Contracting Agency.  

3. The Training Program shall contain the trades proposed for training, the number 
of trainees, the hours assigned to the trade and the estimated beginning work date 
for each trainee.  
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4. Unless otherwise specified, Training Programs will be approved if the proposed 
number of training hours equals the training hours required by contract and the 
trainees are not assigned less than 400 hours each. 

5. After approval of the training program, information concerning each individual trainee 
and good faith effort documentation shall be submitted on (DOT Form 272-050.)   

6. In King County, laborer trainees or apprentices will not be approved on contracts 
containing less than 2000 training hours as specified in this Section.  In King 
County, no more than twenty percent (20%) of hours proposed for trainees or 
apprentices shall be in the laborer classification when the contract contains 2000 
or more hours of training as specified in this Section.  Trainees shall not be 
assigned less than 400 hours per contract. 

7. Flagging programs will not be approved.  Other programs that include flagging 
training will only be approved if the flagging portion is limited to an orientation of 
not more than 20 hours. 

8. It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions. Training 
is permissible in lower level management positions such as office engineers, 
estimators, timekeepers, etc., where the training is oriented toward construction 
applications. Some off-site training is permissible as long as the training is an 
integral part of an approved training program. 

9. It is normally expected that a trainee will begin training on the project as soon as 
feasible after start of work, utilizing the skill involved and remain on the project as 
long as training opportunities exist in the work classification or the trainee reaches 
journey-level status. It is not required that all trainees be on board for the entire 
length of the contract. The number trained shall be determined on the basis of the 
total number enrolled on the contract for a significant period. 

10. Wage Progressions: Trainees will be paid at least the applicable ratios or wage 
progressions shown in the apprenticeship standards published by the Washington 
State Department of Labor and Industries. In the event that no training program 
has been established by the Department of Labor and Industries, the trainee shall 
be paid in accordance with the provisions of RCW 39.12.021, which reads as 
follows: 

Apprentice workers employed upon public works projects for whom an 
apprenticeship agreement has been registered and approved with the State 
Apprenticeship Council pursuant to RCW 49.04, must be paid at least the 
prevailing hourly rate for an apprentice of that trade. Any worker for whom an 
apprenticeship agreement has not been registered and approved by the State 
Apprenticeship Council shall be considered to be a fully qualified journey-level  
worker, and, therefore, shall be paid at the prevailing hourly rate for journey-
level worker. 
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Compliance 
In the event that the Contractor is unable to accomplish the required training hours but 
can demonstrate a good faith effort to meet the requirements as specified, then the 
Contracting Agency will adjust the training goals accordingly. 

Noncompliance and Sanctions 
When a contractor violates EEO provisions of the contract, the Contracting Agency may 
impose damages in accordance with WSDOT’s Equal Opportunity Compliance Program 
and the FHWA 1273.  These damages consist of additional administrative costs including, 
but not limited to, the inspection, supervision, engineering, compliance, and legal staff time 
and expenses necessary for investigating, reporting, and correcting violations, as well as 
loss of federal funding, if any.  Damages attributable to a contractor’s violations of the EEO 
provisions may be deducted from progress payments due the Contractor. Before any 
money is withheld, the Contractor will be provided with a notice of the basis of the 
violations, the amount to be withheld and provided an opportunity to respond.  The 
monetary value of the sanction will be calculated on a case-by-case basis and based on 
the damages incurred by the Contracting Agency. 

The Contracting Agency’s decision to recover damages for an EEO violation does not limit 
its ability to suspend or revoke the contractor’s pre-qualification status or seek other 
remedies as allowed by federal or state law.  In appropriate circumstances, the 
Contracting Agency may also refer the Contractor to other state or federal authorities for 
additional sanctions. 

Requirements for Non ATELS/SATC Approved Training Programs 
Contractors who are not affiliated with a program approved by ATELS or SATC may have 
their training program approved (by FHWA) provided that the program is submitted for 
approval on DOT Form 272-049, and the following standards are addressed and 
incorporated in the Contractor’s program: 

1. The program establishes minimum qualifications for persons entering the training 
program. 

2. The program shall outline the work processes in which the trainee will receive 
supervised work experience and training on-the-job and the allocation of the 
approximate time to be spent in each major process. The program shall include 
the method for recording and reporting the training completed shall be stated. 

3. The program shall include a numeric ratio of trainees to journey-level worker 
consistent with proper supervision, training, safety, and continuity of employment. 
The ratio language shall be specific and clear as to application in terms of job site 
and workforce during normal operations (normally considered to fall between 1:10 
and 1:4). 

4. The terms of training shall be stated in hours. The number of hours required for 
completion to journey-level worker status shall be comparable to the 
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apprenticeship hours established for that craft by the SATC.  The following are 
examples of programs that are currently approved: 

CRAFT HOURS 
Laborer 4,000 
Ironworker 6,000 
Carpenter 5,200-8,000 
Construction Electrician 8,000 
Operating Engineer 6,000-8,000 
Cement Mason 5,400 
Teamster 2,100 

5. The method to be used for recording and reporting the training completed 
shall be stated. 

Measurement 
The Contractor may request that the total number of “training” hours for the contract be 
increased subject to approval by the Contracting Agency. This reimbursement will be 
made even though the Contractor receives additional training program funds from other 
sources, provided such other sources do not prohibit other reimbursement. 
Reimbursement to the Contractor for off-site training as indicated previously may only be 
made when the Contractor does one or more of the following and the trainees are 
concurrently employed on a Federal-aid project:  

1. contributes to the cost of the training, 

2. provides the instruction to the trainee, 

3. pays the trainee’s wages during the off- site training period. 

Reimbursement will be made upon receipt of a certified invoice that shows the related 
payroll number, the name of trainee, total hours trained under the program, previously 
paid hours under the contract, hours due this estimate, and dollar amount due this 
estimate. The certified invoice shall show a statement indicating the Contractor’s effort to 
enroll minorities and women when a new enrollment occurs. If a trainee is participating in 
a SATC/ATELS approved apprenticeship program, a copy of the certificate showing 
apprenticeship registration must accompany the first invoice on which the individual 
appears. Reimbursement for training occurring prior to approval of the training program 
will be allowed if the Contractor verbally notifies the Engineer of this occurrence at the 
time the apprentice/trainee commences work.  A trainee/apprentice, regardless of craft, 
must have worked on the contract for at least 20 hours to be eligible for reimbursement. 

Training hours that are not in compliance with the approved training plan will not be 
measured. 

Payment 
The Contractor will be reimbursed under the item “Training” per hour for each hour of 
approved training provided under the Contract. 
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1-07.12 Federal Agency Inspection  
(January 25, 2016 WSDOT GSP, Option 1) 

Required Federal Aid Provisions 
The Required Contract Provisions Federal Aid Construction Contracts (FHWA 1273) Revised 
May 1, 2012 and the amendments thereto supersede any conflicting provisions of the 
Standard Specifications and are made a part of this Contract; provided, however, that if any 
of the provisions of FHWA 1273, as amended, are less restrictive than Washington State Law, 
then the Washington State Law shall prevail.  

The provisions of FHWA 1273, as amended, included in this Contract require that the 
Contractor insert the FHWA 1273 and amendments thereto in each Subcontract, together with 
the wage rates which are part of the FHWA 1273, as amended. Also, a clause shall be 
included in each Subcontract requiring the Subcontractors to insert the FHWA 1273 and 
amendments thereto in any lower tier Subcontracts, together with the wage rates. The 
Contractor shall also ensure that this section, REQUIRED FEDERAL AID PROVISIONS, is 
inserted in each Subcontract for Subcontractors and lower tier Subcontractors. For this 
purpose, upon request to the Engineer, the Contractor will be provided with extra copies of 
the FHWA 1273, the amendments thereto, the applicable 18 wage rates, and this Special 
Provision. 

1-07.15 Temporary Water Pollution Prevention 

1-07.15(1) Spill Prevention, Control, and Countermeasures Plan 
(March 17, 2020, Lynnwood GSP) 

The last sentence of the first paragraph of Section 1-07.15(1) is deleted and replaced with: 

The Contractor shall use the City of Lynnwood SPCC Plan template, available on the City’s 
website at https://www.lynnwoodwa.gov/Government/Departments/Public-
Works/Environmental-and-Surface-Water-Education-and-Outreach/National-Pollution-
Discharge-Elimination-System-NPDES  

in lieu of the WSDOT template. 

1-07.16 Protection and Restoration of Property 

1-07.16(2) Vegetation Projection and Restoration 
(August 2, 2010 WSDOT GSP) 

Section 1-07.16(2) is supplemented with the following: 

Vegetation and soil protection zones for trees shall extend out from the trunk to a distance of 
1 foot radius for each inch of trunk diameter at breast height. 

Vegetation and soil protection zones for shrubs shall extend out from the stems at ground 
level to twice the radius of the shrub. 

Vegetation and soil protection zones for herbaceous vegetation shall extend to encompass 
the diameter of the plant as measured from the outer edge of the plant. 

https://www.lynnwoodwa.gov/Government/Departments/Public-Works/Environmental-and-Surface-Water-Education-and-Outreach/National-Pollution-Discharge-Elimination-System-NPDES
https://www.lynnwoodwa.gov/Government/Departments/Public-Works/Environmental-and-Surface-Water-Education-and-Outreach/National-Pollution-Discharge-Elimination-System-NPDES
https://www.lynnwoodwa.gov/Government/Departments/Public-Works/Environmental-and-Surface-Water-Education-and-Outreach/National-Pollution-Discharge-Elimination-System-NPDES
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1-07.17 Utilities and Similar Facilities 
(April 2, 2007 WSDOT GSP, Option 1) 

Section 1-07.17 is supplemented with the following: 

Locations and dimensions shown in the Plans for existing facilities are in accordance with 
available information obtained without uncovering, measuring, or other verification. 

The following addresses and telephone numbers of utility companies known or suspected of 
having facilities within the project limits are supplied for the Contractor's convenience: 

*** City of Lynnwood 
Contact: Nicholas Barnett (Public Work Permitting) 
20816 44th Ave W, Suite 203 
Lynnwood, WA 98036 
Phone: (425) 670-5211 / (425) 231-1798 
E-Mail: NBarnett@lynnwoodwa.gov 

City of Lynnwood 
Contact: Jared Bond (Public Works Utilities Manager) 
20525 60th Ave W 
Lynnwood, WA 98036 
Phone: (425) 670-5207 
E-Mail: Jbond@lynnwoodwa.gov 

Snohomish PUD 
Contact: Doug O’Donnell 
21014 63rd Ave W 
Lynnwood, WA 98036 
Phone: (425) 760-6697  
E-Mail: DCO’Donnell@snopud.com 

Comcast Cable 
Phone: (800) 934-6489 

Ziply Fiber 
6710 108th Ave NE 
Kirkland, WA 98033 
Phone: (866) 699-4759 

Puget Sound Energy Gas 
Contact: Hong Nguyen 
10885 NE 4th Street 
Bellevue, WA 98004 
Phone: (253) 395-6904 
E-Mail: Hong.Nguyen@pse.com 

mailto:NBarnett@lynnwoodwa.gov
mailto:Jbond@lynnwoodwa.gov
mailto:Hong.Nguyen@pse.com
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Century Link/Lumen 
Contact: Emily Starkel 
23315 66th Ave S 
Kent, WA 98032 
Phone: (206) 733-5103 
E-Mail: Emily.Starkel@lumen.com *** 

(April 2, 2007 WSDOT GSP, Option 2) 

Locations and dimensions shown in the Plans for existing facilities are in accordance with 
available information obtained without uncovering, measuring, or other verification.  

Public and private utilities, or their Contractors, will furnish all work necessary to adjust, 
relocate, replace, or construct their facilities unless otherwise provided for in the Plans or 
these Special Provisions.  Such adjustment, relocation, replacement, or construction will be 
done during the prosecution of the work for this project.  It is anticipated that utility adjustment, 
relocation, replacement or construction within the project limits will be completed as follows: 

*** Snohomish Co. PUD (Power) *** 

The Contractor shall attend a mandatory utility preconstruction meeting with the Engineer, all 
affected Subcontractors, and all utility owners and their Contractors prior to beginning onsite 
work.  

The following addresses and telephone numbers of utility companies or their Contractors that 
will be adjusting, relocating, replacing or constructing utilities within the project limits are 
supplied for the Contractor's use:  

*** Snohomish Co. PUD 
Contact: Doug O’Donnell 
Office Phone: (425) 760-6697  
 
Contact:  Andra Flaherty 
Office Phone: (425) 783-4419 

Contact: Eddie Haugen  
Office Phone: (425) 783-8202 *** 

(******) 

If or when utility conflicts occur, the Contractor shall continue the construction process on 
other aspects of the project. Any change to the operation necessary to work around the 
conflicts shall be incidental to the various bid items of the contract and no further 
compensation will be made. All costs and expenses incurred by the Contractor or its 
subcontractors to work around the utility conflicts shall be borne exclusively by the Contractor 
or the utility owners. Unless otherwise agreed to by the City in writing no additional 
compensation shall be paid by the City to the Contractor to resolve utility conflicts with the 
utility owners. 

mailto:Emily
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1-07.18 Public Liability and Property Damage Insurance 

Delete this section in its entirety, and replace it with the following: 

1-07.18 Insurance  
(January 4, 2016 APWA GSP) 

1-07.18(1) General Requirements 

A. The Contractor shall procure and maintain the insurance described in all subsections of 
section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best rating 
of not less than A-: VII and licensed to do business in the State of Washington. The 
Contracting Agency reserves the right to approve or reject the insurance provided, based 
on the insurer’s financial condition. 

B. The Contractor shall keep this insurance in force without interruption from the 
commencement of the Contractor’s Work through the term of the Contract and for thirty 
(30) days after the Physical Completion date, unless otherwise indicated below.  

C. If any insurance policy is written on a claims made form, its retroactive date, and that of 
all subsequent renewals, shall be no later than the effective date of this Contract. The 
policy shall state that coverage is claims made, and state the retroactive date. 
Claims-made form coverage shall be maintained by the Contractor for a minimum of 
36 months following the Completion Date or earlier termination of this Contract, and the 
Contractor shall annually provide the Contracting Agency with proof of renewal. If renewal 
of the claims made form of coverage becomes unavailable, or economically prohibitive, 
the Contractor shall purchase an extended reporting period (“tail”) or execute another form 
of guarantee acceptable to the Contracting Agency to assure financial responsibility for 
liability for services performed. 

D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or 
Umbrella Liability insurance policies shall be primary and non-contributory insurance as 
respects the Contracting Agency’s insurance, self-insurance, or self-insured pool 
coverage. Any insurance, self-insurance, or self-insured pool coverage maintained by the 
Contracting Agency shall be excess of the Contractor’s insurance and shall not contribute 
with it.  

E. The Contractor shall provide the Contracting Agency and all additional insureds with 
written notice of any policy cancellation, within two business days of their receipt of such 
notice. 

F. The Contractor shall not begin work under the Contract until the required insurance has 
been obtained and approved by the Contracting Agency. 

G. Failure on the part of the Contractor to maintain the insurance as required shall constitute 
a material breach of contract, upon which the Contracting Agency may, after giving five 
business days’ notice to the Contractor to correct the breach, immediately terminate the 
Contract or, at its discretion, procure or renew such insurance and pay any and all 
premiums in connection therewith, with any sums so expended to be repaid to the 
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Contracting Agency on demand, or at the sole discretion of the Contracting Agency, offset 
against funds due the Contractor from the Contracting Agency. 

H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of 
the Contract and no additional payment will be made. 

1-07.18(2) Additional Insured  

All insurance policies, with the exception of Workers Compensation, and of Professional 
Liability and Builder’s Risk (if required by this Contract) shall name the following listed entities 
as additional insured(s) using the forms or endorsements required herein: 

• the Contracting Agency and its officers, elected officials, employees, agents, and 
volunteers  

• *** Parametrix, Inc. *** 

• *** HWA GeoSciences Inc. *** 

The above-listed entities shall be additional insured(s) for the full available limits of liability 
maintained by the Contractor, irrespective of whether such limits maintained by the Contractor 
are greater than those required by this Contract, and irrespective of whether the Certificate of 
Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits lower than those 
maintained by the Contractor.  

For Commercial General Liability insurance coverage, the required additional insured 
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations 
and CG 20 37 10 01 for completed operations. 

1-07.18(3) Subcontractors  

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage 
that complies with all applicable requirements of the Contractor-provided insurance as set 
forth herein, except the Contractor shall have sole responsibility for determining the limits of 
coverage required to be obtained by Subcontractors.  

The Contractor shall ensure that all Subcontractors of every tier add all entities listed in 
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by 
that section as detailed in 1-07.18(2) using an endorsement as least as broad as ISO 
CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations.  

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 
Agency evidence of insurance and copies of the additional insured endorsements of each 
Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.  

1-07.18(4) Verification of Coverage 

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and 
endorsements for each policy of insurance meeting the requirements set forth herein when 
the Contractor delivers the signed Contract for the work. Failure of Contracting Agency to 
demand such verification of coverage with these insurance requirements or failure of 
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Contracting Agency to identify a deficiency from the insurance documentation provided shall 
not be construed as a waiver of Contractor’s obligation to maintain such insurance.  

Verification of coverage shall include: 

1. An ACORD certificate or a form determined by the Contracting Agency to be 
equivalent. 

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 
1 07.18(2) as additional insured(s), showing the policy number. The Contractor may 
submit a copy of any blanket additional insured clause from its policies instead of a 
separate endorsement.  

3. Any other amendatory endorsements to show the coverage required herein. 

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy 
these requirements – actual endorsements must be submitted. 

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 
Agency a full and certified copy of the insurance policy(s). If Builders Risk insurance is 
required on this Project, a full and certified copy of that policy is required when the Contractor 
delivers the signed Contract for the work. 

1-07.18(5) Coverages and Limits  

The insurance shall provide the minimum coverages and limits set forth below. Contractor’s 
maintenance of insurance, its scope of coverage, and limits as required herein shall not be 
construed to limit the liability of the Contractor to the coverage provided by such insurance, or 
otherwise limit the Contracting Agency’s recourse to any remedy available at law or in equity. 

All deductibles and self-insured retentions must be disclosed and are subject to approval by 
the Contracting Agency. The cost of any claim payments falling within the deductible or 
self-insured retention shall be the responsibility of the Contractor. In the event an additional 
insured incurs a liability subject to any policy’s deductibles or self-insured retention, said 
deductibles or self-insured retention shall be the responsibility of the Contractor. 

1-07.18(5)A Commercial General Liability 

Commercial General Liability insurance shall be written on coverage forms at least as broad 
as ISO occurrence form CG 00 01, including but not limited to liability arising from premises, 
operations, stop gap liability, independent contractors, products-completed operations, 
personal and advertising injury, and liability assumed under an insured contract. There shall 
be no exclusion for liability arising from explosion, collapse or underground property damage. 

The Commercial General Liability insurance shall be endorsed to provide a per project general 
aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.  

Contractor shall maintain Commercial General Liability Insurance arising out of the 
Contractor’s completed operations for at least three years following Substantial Completion of 
the Work. 
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Such policy must provide the following minimum limits: 

$1,000,000 Each Occurrence 
$2,000,000  General Aggregate 
$2,000,000 Products & Completed Operations Aggregate 
$1,000,000 Personal & Advertising Injury each offence 
$1,000,000 Stop Gap / Employers’ Liability each accident 

1-07.18(5)B Automobile Liability 

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be 
written on a coverage form at least as broad as ISO form CA 00 01. If the work involves the 
transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48 
endorsements. 

Such policy must provide the following minimum limit: 

$1,000,000  Combined single limit each accident 

1-07.18(5)C Workers’ Compensation 

The Contractor shall comply with Workers’ Compensation coverage as required by the 
Industrial Insurance laws of the State of Washington. 

1-07.18(5)D Excess or Umbrella Liability 
(January 4, 2016 APWA GSP) 

The Contractor shall provide Excess or Umbrella Liability insurance with limits of not less than 
*** Five (5) *** million each occurrence and annual aggregate. This excess or umbrella liability 
coverage shall be excess over and as least as broad in coverage as the Contractor’s 
Commercial General and Auto Liability insurance 

All entities listed under 1-07.18(2) of these Special Provisions shall be named as additional 
insureds on the Contractor’s Excess or Umbrella Liability insurance policy. 

This requirement may be satisfied instead through the Contractor’s primary Commercial 
General and Automobile Liability coverages, or any combination thereof that achieves the 
overall required limits of insurance. 

1-07.18(5)J Pollution Liability 
(January 4, 2016 APWA GSP) 

The Contractor shall provide a Contractors Pollution Liability policy, providing coverage for claims 
involving bodily injury, property damage (including loss of use of tangible property that has not 
been physically injured), cleanup costs, remediation, disposal or other handling of pollutants, 
including costs and expenses incurred in the investigation, defense, or settlement of claims, 
arising out of any one or more of the following: 

1. Contractor’s operations related to this project. 
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2. Remediation, abatement, repair, maintenance or other work with lead-based paint or 
materials containing asbestos. 

3. Transportation of hazardous materials away from any site related to this project.  

All entities listed under 1-07.18(2) of these Special Provisions shall be named by endorsement 
as additional insureds on the Contractors Pollution Liability insurance policy. 

Such Pollution Liability policy shall provide the following minimum limits: 

*** $1,000,000 ***  each loss and annual aggregate 

1-07.18(5)K Professional Liability 
(January 4, 2016 APWA GSP) 

The Contractor and/or its Subcontractor(s) and/or its design consultant providing construction 
management, value engineering, or any other design-related non-construction professional 
services shall provide evidence of Professional Liability insurance covering professional errors 
and omissions.  

Such policy shall provide the following minimum limits: 

$1,000,000 per claim and annual aggregate 

If the scope of such design-related professional services includes work related to pollution 
conditions, the Professional Liability insurance shall include coverage for Environmental 
Professional Liability. 

If insurance is on a claims made form, its retroactive date, and that of all subsequent renewals, 
shall be no later than the effective date of this Contract. 

1-07.23 Public Convenience And Safety 

(January 5, 2015 WSDOT GSP, Option 5) 

Lane closures are subject to the following restrictions: 

*** N/A *** 

If the Engineer determines the permitted closure hours adversely affect traffic, the Engineer 
may adjust the hours accordingly.  The Engineer will notify the Contractor in writing of any 
change in the closure hours. 

Lane closures are not allowed on any of the following: 

1. A holiday, 

2. A holiday weekend; holidays that occur on Friday, Saturday, Sunday or Monday are 
considered a holiday weekend. A holiday weekend includes Saturday, Sunday, and 
the holiday. 
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3. After *** 12:00pm*** on the day prior to a holiday or holiday weekend, and 

4. Before *** 9:30am*** on the day after the holiday or holiday weekend. 

(May 2, 2017 APWA GSP) 

Revise the third sentence of the second paragraph to read: 

Accessibility to existing or temporary pedestrian push buttons shall not be impaired; if 
approved by the Contracting Agency activating pedestrian recall timing or other 
accommodation may be allowed during construction. 

1-07.24 Rights of Way 
(July 23, 2015 APWA GSP) 

Delete this section and replace it with the following: 

Street Right of Way lines, limits of easements, and limits of construction permits are indicated 
in the Plans. The Contractor’s construction activities shall be confined within these limits, 
unless arrangements for use of private property are made. 

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way 
and easements, both permanent and temporary, necessary for carrying out the work. 
Exceptions to this are noted in the Bid Documents or will be brought to the Contractor’s 
attention by a duly issued Addendum. 

Whenever any of the work is accomplished on or through property other than public Right of 
Way, the Contractor shall meet and fulfill all covenants and stipulations of any easement 
agreement obtained by the Contracting Agency from the owner of the private property. Copies 
of the easement agreements may be included in the Contract Provisions or made available to 
the Contractor as soon as practical after they have been obtained by the Engineer. 

Whenever easements or rights of entry have not been acquired prior to advertising, these 
areas are so noted in the Plans. The Contractor shall not proceed with any portion of the work 
in areas where right of way, easements or rights of entry have not been acquired until the 
Engineer certifies to the Contractor that the right of way or easement is available or that the 
right of entry has been received. If the Contractor is delayed due to acts of omission on the 
part of the Contracting Agency in obtaining easements, rights of entry or right of way, the 
Contractor will be entitled to an extension of time. The Contractor agrees that such delay shall 
not be a breach of contract. 

Each property owner shall be given 48 hours notice prior to entry by the Contractor. This 
includes entry onto easements and private property where private improvements must be 
adjusted. 

The Contractor shall be responsible for providing, without expense or liability to the 
Contracting Agency, any additional land and access thereto that the Contractor may desire 
for temporary construction facilities, storage of materials, or other Contractor needs. However, 
before using any private property, whether adjoining the work or not, the Contractor shall file 
with the Engineer a written permission of the private property owner, and, upon vacating the 
premises, a written release from the property owner of each property disturbed or otherwise 
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interfered with by reasons of construction pursued under this contract. The statement shall be 
signed by the private property owner, or proper authority acting for the owner of the private 
property affected, stating that permission has been granted to use the property and all 
necessary permits have been obtained or, in the case of a release, that the restoration of the 
property has been satisfactorily accomplished. The statement shall include the parcel number, 
address, and date of signature. Written releases must be filed with the Engineer before the 
Completion Date will be established. 

1-08 PROSECUTION AND PROGRESS 

Add the following new section: 

1-08.0 Preliminary Matters New Section 
(May 25, 2006 APWA GSP) 

Add the following new section: 

1-08.0(1) Preconstruction Conference New Section 
(October 10, 2008 APWA GSP) 

Prior to the Contractor beginning the work, a preconstruction conference will be held between 
the Contractor, the Engineer and such other interested parties as may be invited. The purpose 
of the preconstruction conference will be: 

1. To review the initial progress schedule; 

2. To establish a working understanding among the various parties associated or 
affected by the work; 

3. To establish and review procedures for progress payment, notifications, approvals, 
submittals, etc.; 

4. To establish normal working hours for the work; 

5. To review safety standards and traffic control; and 

6. To discuss such other related items as may be pertinent to the work. 

The Contractor shall prepare and submit at the preconstruction conference the following: 

1. A breakdown of all lump sum items; 

2. A preliminary schedule of working drawing submittals; and 

3. A list of material sources for approval if applicable. 
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(February 14, 2020, Lynnwood GSP) 

Prior to the Preconstruction Conference, the Contractor shall prepare and submit to the 
Contracting Agency the following documents for approval: 

1. Spill Prevention, Control & Countermeasures (SPCC) Plan – Per 
Section 1-07.15(1); 

2. Storm Water Pollution Prevention Plan (SWPPP) – Per Section 8-01.3(1)A. 

The Contractor will not be authorized to mobilize or begin on-site work until both the 
SWPPP and SPCC plan have been approved by the Contracting Agency. 

Add the following new section: 

1-08.0(2) Hours of Work New Section 
(December 8, 2014 APWA GSP) 

Except in the case of emergency or unless otherwise approved by the Engineer, the normal 
working hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m. and 
6:00 p.m. Monday through Friday, exclusive of a lunch break. If the Contractor desires 
different than the normal working hours stated above, the request must be submitted in writing 
prior to the preconstruction conference, subject to the provisions below. The working hours 
for the Contract shall be established at or prior to the preconstruction conference.  

All working hours and days are also subject to local permit and ordinance conditions (such as 
noise ordinances). 

If the Contractor wishes to deviate from the established working hours, the Contractor shall 
submit a written request to the Engineer for consideration. This request shall state what hours 
are being requested, and why. Requests shall be submitted for review no later than 
*** 3 business days *** prior to the day(s) the Contractor is requesting to change the hours. 

If the Contracting Agency approves such a deviation, such approval may be subject to certain 
other conditions, which will be detailed in writing. For example:  

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting 
Agency for the costs in excess of straight-time costs for Contracting Agency 
representatives who worked during such times. (The Engineer may require designated 
representatives to be present during the work. Representatives who may be deemed 
necessary by the Engineer include, but are not limited to: survey crews; personnel 
from the Contracting Agency’s material testing lab; inspectors; and other Contracting 
Agency employees or third party consultants when, in the opinion of the Engineer, 
such work necessitates their presence.) 

2. Considering the work performed on Saturdays, Sundays, and holidays as working 
days with regard to the contract time.  

3. Considering multiple work shifts as multiple working days with respect to contract time 
even though the multiple shifts occur in a single 24-hour period. 
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4. If a 4-10 work schedule is requested and approved the non working day for the week 
will be charged as a working day. 

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and 
recorded properly on certified payroll 

1-08.1 Subcontracting 
(December 19, 2019  APWA GSP, Option A) 

Prior to any subcontractor or lower tier subcontractor beginning work, the Contractor shall 
submit to the Engineer a certification (WSDOT Form 420-004) that a written agreement 
between the Contractor and the subcontractor or between the subcontractor and any lower 
tier subcontractor has been executed. This certification shall also guarantee that these 
subcontract agreements include all the documents required by the Special Provision Federal 
Agency Inspection.  

A Subcontractor or lower tier Subcontractor will not be permitted to perform any work under 
the contract until the following documents have been completed and submitted to the 
Engineer:  

1. Request to Sublet Work (WSDOT Form 421-012), and  

2. Contractor and Subcontractor or Lower Tier Subcontractor Certification for Federal-
aid Projects (WSDOT Form 420-004). 

The Contractor shall submit to the Engineer a completed Monthly Retainage Report (WSDOT 
Form 272-065) within 15 calendar days after receipt of every monthly progress payment until 
every Subcontractor and lower tier Subcontractor’s retainage has been released.  

The ninth paragraph, beginning with “On all projects, …” is revised to read: 

The Contractor shall certify to the actual amount received from the Contracting Agency and 
amounts paid to all firms that were used as Subcontractors, lower tier subcontractors, 
manufacturers, regular dealers, or service providers on the Contract. This includes all 
Disadvantaged, Minority, Small, Veteran or Women’s Business Enterprise firms. This 
Certification shall be submitted to the Engineer on a monthly basis each month between 
Execution of the Contract and Physical Completion of the Contract using the application 
available at: https://wsdot.diversitycompliance.com. A monthly report shall be submitted for 
every month between Execution of the Contract and Physical Completion regardless of 
whether payments were made or work occurred. 
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1-08.3 Progress Schedule 

1-08.3(2) Progress Schedule Types 

1-08.3(2)B Type B Progress Schedule 
(March 13, 2012 APWA GSP)  

Revise the first paragraph to read: 

The Contractor shall submit a preliminary Type B Progress Schedule at or prior to the 
preconstruction conference.  The preliminary Type B Progress Schedule shall comply with all 
of these requirements and the requirements of Section 1-08.3(1), except that it may be limited 
to only those activities occurring within the first 60-working days of the project. 

Revise the first sentence of the second paragraph to read: 

The Contractor shall submit 5 copies of a Type B Progress Schedule depicting the entire 
project no later than 21-calendar days after the preconstruction conference. 

1-08.3(2)D Weekly Look-Ahead Schedule 
(******) 

Section 1-08.3(2)D is supplemented with the following:  

A 3-week look-ahead schedule is to be submitted at each weekly progress meetings. The 
look-ahead schedule shall show the Works complete in the previous week and proposed Work 
activities for the next 2 weeks. 

1-08.3(5) Payment 
(******) 

Section 1-08.3(5) is revised to read: 

Payment will be made for the following Bid item when it is included in the Proposal: 

“Min Bid Req – Type *** B *** Progress Schedule *** $15,000 ***”, lump sum. 

The lump sum price shall be full pay for all costs for furnishing the Type *** B *** Progress 
Schedule and preliminary Type *** B *** Progress Schedule.   

Payment of 80 percent of the lump sum price will be made upon approval of the Progress 
Schedule. 

Payment will be increased to 100 percent of the lump sum price upon completion of 80 percent 
of the original total Contract Award amount. 

All costs for providing Type A Progress Schedules and Weekly Look-Ahead Schedules are 
considered incidental to other items of Work in the Contract. 
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No payment will be made for Schedule Updates that are required due to the Contractor’s 
operations.  Schedule Updates required by events that are attributed to the actions of the 
Contracting Agency will be paid for in accordance with Section 1-09.4. 

1-08.4 Prosecution of Work 

Delete this section and replace it with the following: 

1-08.4 Notice to Proceed and Prosecution of Work  
(July 23, 2015 APWA GSP) 

Notice to Proceed will be given after the contract has been executed and the contract bond 
and evidence of insurance have been approved and filed by the Contracting Agency. The 
Contractor shall not commence with the work until the Notice to Proceed has been given by 
the Engineer. The Contractor shall commence construction activities on the project site within 
ten days of the Notice to Proceed Date, unless otherwise approved in writing. The Contractor 
shall diligently pursue the work to the physical completion date within the time specified in the 
contract. Voluntary shutdown or slowing of operations by the Contractor shall not relieve the 
Contractor of the responsibility to complete the work within the time(s) specified in the 
contract. 

When shown in the Plans, the first order of work shall be the installation of high visibility 
fencing to delineate all areas for protection or restoration, as described in the Contract. 
Installation of high visibility fencing adjacent to the roadway shall occur after the placement of 
all necessary signs and traffic control devices in accordance with 1-10.1(2). Upon construction 
of the fencing, the Contractor shall request the Engineer to inspect the fence. No other work 
shall be performed on the site until the Contracting Agency has accepted the installation of 
high visibility fencing, as described in the Contract. 

1-08.5 Time for Completion 
(March 13, 1995 WSDOT GSP, Option 7) 

Section 1-08.5 is supplemented with the following: 

This project shall be physically completed within *** 365 *** working days. 

(******) 

All  works below the ordinary high-water line and subsurface works(Boardwalk #2, pedestrian 
bridge, and Boardwalk #3) in the wetlands shall be completed and approved by the Engineer 
within the HPA fish window from July 1 through September 30. 

All preparation and cleanup works (Boardwalk #2, pedestrian bridge, and Boardwalk #3) around 
wetland shall be completed and approved by the Engineer from June 15 through October 15. 
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(November 30, 2018 APWA GSP, Option B)  

Revise the third and fourth paragraphs to read: 

Contract time shall begin on the first working day following the *** tenth *** calendar day after 
the Notice to Proceed date. If the Contractor starts work on the project at an earlier date, then contract time 
shall begin on the first working day when onsite work begins. 

Each working day shall be charged to the contract as it occurs, until the contract work is 
physically complete.  If substantial completion has been granted and all the authorized 
working days have been used, charging of working days will cease.  Each week the Engineer 
will provide the Contractor a statement that shows the number of working days: (1) charged 
to the contract the week before; (2) specified for the physical completion of the contract; and 
(3) remaining for the physical completion of the contract.  The statement will also show the 
nonworking days and any partial or whole day the Engineer declares as unworkable.  Within 
10 calendar days after the date of each statement, the Contractor shall file a written protest 
of any alleged discrepancies in it.  To be considered by the Engineer, the protest shall be in 
sufficient detail to enable the Engineer to ascertain the basis and amount of time disputed.  
By not filing such detailed protest in that period, the Contractor shall be deemed as having 
accepted the statement as correct.  If the Contractor is approved to work 10 hours a day and 
4 days a week (a 4-10 schedule) and the fifth day of the week in which a 4-10 shift is worked 
would ordinarily be charged as a working day then the fifth day of that week will be charged 
as a working day whether or not the Contractor works on that day. 

Revise the sixth paragraph to read: 

The Engineer will give the Contractor written notice of the completion date of the contract after 
all the Contractor’s obligations under the contract have been performed by the Contractor. 
The following events must occur before the Completion Date can be established: 

1. The physical work on the project must be complete; and 

2. The Contractor must furnish all documentation required by the contract and required by 
law, to allow the Contracting Agency to process final acceptance of the contract. The 
following documents must be received by the Project Engineer prior to establishing a 
completion date: 

a. Certified Payrolls (per Section 1-07.9(5)). 

b. Material Acceptance Certification Documents 

c. Monthly Reports of Amounts Credited as DBE Participation, as required by the 
Contract Provisions. 

d. Final Contract Voucher Certification 

e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor and all 
Subcontractors 
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f. A copy of the Notice of Termination sent to the Washington State Department of 
Ecology (Ecology); the elapse of 30 calendar days from the date of receipt of the 
Notice of Termination by Ecology; and no rejection of the Notice of Termination by 
Ecology. This requirement will not apply if the Construction Stormwater General Permit 
is transferred back to the Contracting Agency in accordance with Section 8-01.3(16). 

g. Property owner releases per Section 1-07.24 

1-08.6 Suspension of Work 
(January 2, 2018 WSDOT GSP, Option 2) 

Section 1-08.6 is supplemented with the following: 

Procurement Suspension 

Contract time may be suspended for procurement of critical materials (Procurement 
Suspension).  In order to receive a Procurement Suspension, the Contractor shall within 21 
calendar days after execution by the Contracting Agency, place purchase orders for all 
materials deemed critical by the Contracting Agency for physical completion of the 
contract.  The Contractor shall provide copies of purchase orders for the critical 
materials.  Such purchase orders shall disclose the purchase order date and estimated 
delivery dates for such critical material.  

The Contractor shall show procurement of the materials listed below as activities in the 
Progress Schedule.  If the approved Progress Schedule indicates that the materials 
procurement are critical activities, and if the Contractor has provided documentation that 
purchase orders are placed for the critical materials within the prescribed 21 calendar days, 
then contract time shall be suspended upon physical completion of all critical work except that 
work dependent upon the below listed critical materials:  

Signal equipment 

Boardwalk deck 

Piling  

Charging of contract time will resume upon delivery of the critical materials to the Contractor 
or 120 calendar days after execution by the Contracting Agency, whichever occurs first.  

1-08.9 Liquidated Damages 
(March 3, 2021  APWA GSP, Option A) 

Replace Section 1-08.9 with the following: 

Time is of the essence of the Contract. Delays inconvenience the traveling public, obstruct 
traffic, interfere with and delay commerce, and increase risk to Highway users. Delays also 
cost tax payers undue sums of money, adding time needed for administration, engineering, 
inspection, and supervision. 
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Accordingly, the Contractor agrees: 

1. To pay liquidated damages in the amount of *** $4,100*** for each working day beyond 
the number of working days established for Physical Completion, and 

2. To authorize the Engineer to deduct these liquidated damages from any money due 
or coming due to the Contractor. 

When the Contract Work has progressed to Substantial Completion as defined in the Contract, 
the Engineer may determine the Contract Work is Substantially Complete.  The Engineer will 
notify the Contractor in writing of the Substantial Completion Date. For overruns in Contract 
time occurring after the date so established, liquidated damages identified above will not 
apply.  For overruns in Contract time occurring after the Substantial Completion Date, 
liquidated damages shall be assessed on the basis of direct engineering and related costs 
assignable to the project until the actual Physical Completion Date of all the Contract Work.  
The Contractor shall complete the remaining Work as promptly as possible. Upon request by 
the Project Engineer, the Contractor shall furnish a written schedule for completing the 
physical Work on the Contract. 

Liquidated damages will not be assessed for any days for which an extension of time is 
granted. No deduction or payment of liquidated damages will, in any degree, release the 
Contractor from further obligations and liabilities to complete the entire Contract. 

1-09 MEASUREMENT AND PAYMENT 

1-09.2 Weighing Equipment 

1-09.2(1) General Requirements for Weighing Equipment 
(July 23, 2015 APWA GSP, Option 2) 

Revise item 4 of the fifth paragraph to read: 

4. Test results and scale weight records for each day’s hauling operations are provided to 
the Engineer daily. Reporting shall utilize WSDOT form 422-027, Scaleman’s Daily 
Report, unless the printed ticket contains the same information that is on the Scaleman’s 
Daily Report Form. The scale operator must provide AM and/or PM tare weights for each 
truck on the printed ticket. 

1-09.2(5) Measurement 
(May 2, 2017 APWA GSP) 

Revise the first paragraph to read: 

Scale Verification Checks – At the Engineer’s discretion, the Engineer may perform 
verification checks on the accuracy of each batch, hopper, or platform scale used in weighing 
contract items of Work. 
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1-09.6 Force Account 
(October 10, 2008 APWA GSP) 

Supplement this section with the following: 

The Contracting Agency has estimated and included in the Proposal, dollar amounts for all 
items to be paid per force account, only to provide a common proposal for Bidders. All such 
dollar amounts are to become a part of Contractor’s total bid. However, the Contracting 
Agency does not warrant expressly or by implication, that the actual amount of work will 
correspond with those estimates. Payment will be made on the basis of the amount of work 
actually authorized by Engineer. 

1-09.7 Mobilization 
(December 10, 2020  APWA GSP) 

Delete this Section and replace it with the following: 

Mobilization consists of preconstruction expenses and the costs of preparatory Work and 
operations performed by the Contractor which occur before 10 percent of the total original 
amount of an individual Bid Schedule is earned from other Contract items on that Bid 
Schedule.  Items which are not to be included in the item of Mobilization include but are not 
limited to: 

1. Any portion of the Work covered by the specific Contract item or incidental Work which 
is to be included in a Contract item or items. 

2. Profit, interest on borrowed money, overhead, or management costs. 
3. Any costs of mobilizing equipment for force account Work. 

Based on the lump sum Contract price for “Mobilization”, partial payments will be made as 
follows: 

1. When 5 percent of the total original Bid Schedule amount is earned from other Contract 
items on that original Bid Schedule, excluding amounts paid for materials on hand, 
50 percent of the Bid Item for mobilization on that original Bid Schedule, 5 percent of 
the total of that original Bid Schedule, or 5 percent of the total original Contract amount, 
whichever is the least, will be paid. 

2. When 10 percent of the total original Bid Schedule amount is earned from other 
Contract items on that original Bid Schedule, excluding amounts paid for materials on 
hand, 100 percent of the Bid Item for mobilization on that original Bid Schedule, 
10 percent of the total of that original Bid Schedule, or 10 percent of the total original 
Contract amount, whichever is the least, will be paid. 

3. When the Substantial Completion Date has been established for the project, payment 
of any remaining amount Bid for mobilization will be paid. 

Nothing herein shall be construed to limit or preclude partial payments otherwise provided by 
the Contract. 
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1-09.8 Payment for Material on Hand 
(August 3, 2009 WSDOT GSP) 

The last paragraph of Section 1-09.8 is revised to read: 

The Contracting Agency will not pay for material on hand when the invoice cost is less than 
$2,000. As materials are used in the work, credits equaling the partial payments for them will 
be taken on future estimates. Each month, no later than the estimate due date, the Contractor 
shall submit a letter to the Project Engineer that clearly states: 1) the amount originally paid 
on the invoice (or other record of production cost) for the items on hand, 2) the dollar amount 
of the material incorporated into each of the various work items for the month, and 3) the 
amount that should be retained in material on hand items. If work is performed on the items 
and the Contractor does not submit a letter, all of the previous material on hand payment will 
be deducted on the estimate. Partial payment for materials on hand shall not constitute 
acceptance. Any material will be rejected if found to be faulty even if partial payment for it has 
been made. 

1-09.9 Payments 
(March 13, 2012 APWA GSP) 

Delete the first four paragraphs and replace them with the following: 

The basis of payment will be the actual quantities of Work performed according to the Contract 
and as specified for payment. 

The Contractor shall submit a breakdown of the cost of lump sum bid items at the 
Preconstruction Conference, to enable the Project Engineer to determine the Work performed 
on a monthly basis. A breakdown is not required for lump sum items that include a basis for 
incremental payments as part of the respective Specification. Absent a lump sum breakdown, 
the Project Engineer will make a determination based on information available. The Project 
Engineer’s determination of the cost of work shall be final. 

Progress payments for completed work and material on hand will be based upon progress 
estimates prepared by the Engineer. A progress estimate cutoff date will be established at the 
preconstruction conference. 

The initial progress estimate will be made not later than 30 days after the Contractor 
commences the work, and successive progress estimates will be made every month thereafter 
until the Completion Date. Progress estimates made during progress of the work are tentative, 
and made only for the purpose of determining progress payments. The progress estimates 
are subject to change at any time prior to the calculation of the final payment. 

The value of the progress estimate will be the sum of the following: 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of 
work completed multiplied by the unit price. 

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum 
breakdown for that item, or absent such a breakdown, based on the Engineer’s 
determination. 
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3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or 
other storage area approved by the Engineer. 

4. Change Orders — entitlement for approved extra cost or completed extra work as 
determined by the Engineer. 

Progress payments will be made in accordance with the progress estimate less: 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 

2. The amount of progress payments previously made; and 

3. Funds withheld by the Contracting Agency for disbursement in accordance with the 
Contract Documents. 

Progress payments for work performed shall not be evidence of acceptable performance or 
an admission by the Contracting Agency that any work has been satisfactorily completed. The 
determination of payments under the contract will be final in accordance with Section 1-05.1. 

(******)  

The following is added at the end of this section: 

The Contractor shall sign electronically using the software provided by the Contracting Agency 
and return the Comparison of Quantities as indicated in this section. Within 21 days of 
execution, the Contractor shall submit a Type 1 Working Drawing designating who will sign 
the Comparison of Quantities, including their full name, email address, and text-message 
capable phone number. The designee shall be an authorized signer in accordance with 
Section 1-02.1. 

1-09.9(1) Retainage 
(June 27, 2011 WSDOT GSP, Option 1) 

Section 1-09.9(1) including title is deleted and replaced with the following: 

Vacant 

1-09.11 Disputes and Claims  

1-09.11(3) Time Limitation and Jurisdiction 
(November 30, 2018  APWA GSP) 

Revise this section to read: 

For the convenience of the parties to the Contract it is mutually agreed by the parties that any 
claims or causes of action which the Contractor has against the Contracting Agency arising 
from the Contract shall be brought within 180 calendar days from the date of final acceptance 
(Section 1-05.12) of the Contract by the Contracting Agency; and it is further agreed that any 
such claims or causes of action shall be brought only in the Superior Court of  the county 
where the Contracting Agency headquarters is located, provided that where an action is 
asserted against a county, RCW 36.01.050 shall control venue and jurisdiction.  The parties 
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understand and agree that the Contractor’s failure to bring suit within the time period provided, 
shall be a complete bar to any such claims or causes of action. It is further mutually agreed 
by the parties that when any claims or causes of action which the Contractor asserts against 
the Contracting Agency arising from the Contract are filed with the Contracting Agency or 
initiated in court, the Contractor shall permit the Contracting Agency to have timely access to 
any records deemed necessary by the Contracting Agency to assist in evaluating the claims 
or action. 

1-09.13 Claims Resolution 

1-09.13(3) Claims $250,000 or Less 
(October 1, 2005 APWA GSP) 

Delete this section and replace it with the following: 

The Contractor and the Contracting Agency mutually agree that those claims that total 
$250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by 
nonbinding ADR processes, shall be resolved through litigation unless the parties mutually 
agree in writing to resolve the claim through binding arbitration. 

1-09.13(3)A Arbitration General 
(November 30, 2018  APWA GSP) 

Revise the third paragraph to read: 

The Contracting Agency and the Contractor mutually agree to be bound by the decision of the 
arbitrator, and judgment upon the award rendered by the arbitrator may be entered in the 
Superior Court of the county in which the Contracting Agency’s headquarters is located, 
provided that where claims subject to arbitration are asserted against a county, 
RCW 36.01.050 shall control venue and jurisdiction of the Superior Court. The decision of the 
arbitrator and the specific basis for the decision shall be in writing. The arbitrator shall use the 
Contract as a basis for decisions. 

1-10 TEMPORARY TRAFFIC CONTROL 

1-10.2 Traffic Control Management 

1-10.2(1) General 
(September 7, 2021 WSDOT GSP Option 1) 

The Traffic Control Supervisor shall be certified by one of the following: 
 

The Northwest Laborers-Employers Training Trust 
27055 Ohio Ave. 
Kingston, WA 98346 
(360) 297-3035 
https://www.nwlett.edu 
 

https://www.nwlett.edu/


   
City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-87 December 2021 
Contract Documents  Division 1 
 

Evergreen Safety Council 
12545 135th Ave. NE 
Kirkland, WA 98034-8709 
1-800-521-0778 
https://www.esc.org 
 
The American Traffic Safety Services Association 
15 Riverside Parkway, Suite 100 
Fredericksburg, Virginia 22406-1022 
Training Dept. Toll Free (877) 642-4637 
Phone: (540) 368-1701 
https://altssa.com/training 
 
Integrity Safety 
13912 NE 20th Ave. 
Vancouver WA 98686 
(360) 574-6071  
https://www.integritysafety.com 
 
US Safety Alliance 
(904) 705-5660 
https://www.ussafetyalliance.com 

(January 5, 2015 WSDOT GSP, Option 2) 

The primary TCS shall have a minimum of 500 hours of experience providing traffic control as 
a TCS or traffic control labor on multilane highways with a speed limit of 55 mph or greater. 
The Contractor shall submit a certification of the TCS’s experience with the TCS designation. 
Documentation of experience shall be available upon request by the Engineer. 

1-10.2(2) Traffic Control Plans 
(April 1, 2016, Lynnwood GSP) 

The second paragraph of section 1-10.2(2) is supplemented with the following: 

When the Contractor choses to modify, supplement or replace a traffic control plan from the 
Contract documents, the following information shall, as a minimum, be included on the 
Contractor’s submittal, where applicable: 

• Project name and contract number 

• Street names  

• Posted speed limit(s) 

• Intersecting street(s) 

• Address or address range on street if no intersecting street(s) is included 

• North arrow 

• Direction of vehicle, bike, and pedestrian flow 

• Traffic control device description and spacing 

https://www.esc.org/
https://altssa.com/training
https://www.integritysafety.com/
https://www.ussafetyalliance.com/
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• Taper, tangent, and buffer dimensions 

• Location of work zone 

• Sign size(s) 

• MUTCD alpha numeric sign designation 

• Sign color and retroreflectivity 

• Orientation of sign faces to traffic flow 

• Location(s) of flagger(s) and/or uniformed police officer(s) 

• Relevant existing lane channelization and features like c-curbing, medians, and bulb-
outs 

• Presence/absence of bicycle lanes and/or sidewalks 

• Provisions for night work when it is proposed 

(******) 

Contractor shall provide Traffic Control Plans for City’s approval for traffic control needs on 
48th Ave W around Lynnwood Transit Center Park & Ride at end of Boardwalk #3 for 
construction access. It is anticipated that there will only be traffic from Sound Transit 
Contractor during duration of construction access at 48th Ave W but Traffic Control Plan at 
48th Ave W should accommodate both Sound Transit Contractor and public traffic. These 
works shall be paid under the lump sum item of “Project Temporary Traffic Control”. 

1-10.3 Traffic Control Labor, Procedures, and Devices 

1-10.3(1) Traffic Control Labor 

1-10.3(1)B Other Traffic Control Labor 
(April 28, 2020, Lynnwood GSP) 

Section 1-10.3(1)B is supplemented with the following: 

Uniformed Police Officer 

Definitions:  
Uniformed Police Officer as used in this specification is a “General Authority Washington 
Peace Officer” as defined by RCW 10.93.020 (3), or a “Specially Commissioned Washington 
Peace Officer” as defined by RCW 10.93.020(5).  
Law Enforcement Agency as used in this specification is a “General Authority Washington 
Law Enforcement Agency” as defined by RCW 10.93.020 (1).  

The Contractor shall arrange for off-duty Uniformed Police Officers to be present for the 
following activities: 

1. At the commissioning of a new traffic signal, or the recommissioning of an existing 
traffic signal which has been upgraded. 

2. Countermanding a traffic signal indication at a signalized intersection. 
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3. Directing vehicle and pedestrian traffic when a traffic signal indication is turned off or 
is inoperative. 

4. Where the Engineer deems it necessary for safety, including work during hours of 
darkness. 

It shall be the Contractor’s responsibility to secure the off duty Uniformed Police Officer 
services required by the contract, including the costs to arrange for and supervise the service.   

The following contact information for potential service providers is supplied for the Contractor’s 
convenience: 

Lynnwood Police Officers’ Guild 
Contact: Sgt. James Breault 
Phone: (425) 754-0056 
Email: jbreault@lynnwoodwa.gov  

Snohomish County Deputy Sheriffs’ Assoc. 
Contact: Officer Alexander Ross, Off-Duty Coordinator 
Phone: (425) 754-9011 
Email: Alex.Ross@co.snohomish.wa.us 

Washington State Patrol 
Contact: Overtime Coordinator 
Phone: (360) 654-1284 
Email: D7ServiceRequest@wsp.wa.gov 

The services provided under the bid item “Uniformed Police Officer” shall be considered a 
subcontract with the attendant requirements and responsibilities. 

The Contractor must obtain prior approval for use of off-duty Uniformed Police Officers 
through their Approved Traffic Control Plan and approved amendments to the Plan. The off-
duty Uniformed Police Officer shall be in addition to all other personnel required for flagging 
according to the approved traffic control plan.  

A Uniformed Police Officer shall be provided in the event of accidental power outages or 
disruption of a signalized intersection as a result of Contractor’s Work and remain in place 
until the intersection becomes satisfactorily operational as determined by City of Lynnwood 
Traffic Engineer or his/her representative. 

1-10.4 Measurement 

1-10.4(2) Item Bids With Lump Sum for Incidentals 
(April 28, 2020, Lynnwood GSP) 

Section 1-10.4(2) is supplemented with the following: 

“Uniformed Police Officer” will be measured by the hour.  Hours will be measured for each 
fully equipped Uniformed Police Officer, including vehicle, if required, directing or monitoring 
traffic, as shown on an approved Traffic Control Plan or as directed by the Engineer and in 
accordance with Section 1-10.3(1)B of these Special provisions. 

mailto:jbreault@lynnwoodwa.gov
mailto:Alex.Ross@co.snohomish.wa.us


   
City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-90 December 2021 
Contract Documents  Division 1 
 

1-10.4(3) Reinstating Unit Items With Lump Sum Traffic Control 
(August 2, 2004 WSDOT GSP, Option 1) 

Section 1-10.4(3) is supplemented with the following: 

The bid proposal contains the item “Project Temporary Traffic Control,” lump sum and the 
additional temporary traffic control items listed below.  The provisions of Section 1-10.4(1), 
Section 1-10.4(3), and Section 1-10.5(3) shall apply. 

*** Uniformed Police Officer  

Traffic Control Supervisor 

Flagger *** 

1-10.5 Payment 

1-10.5(2) Item Bids with Lump Sum for Incidentals 
(April 28, 2020, Lynnwood GSP) 

Section 1-10.5(2) is supplemented with the following: 

“Uniformed Police Officer”, per hour 

The unit contract price for “Uniformed Police Officer”, when applied to the number of units 
measured for this item in accordance with Section 1-10.4(2), shall be full compensation for all 
costs incurred by the Contractor in performing the Contract Work defined in Section 1-
10.3(1)B of these Special Provisions, including all costs for arrangement for and supervision 
of uniformed law enforcement personnel and vehicles to participate in the Contractor’s traffic 
control activities. 

END OF DIVISION 1 
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DIVISION 2 

EARTHWORK 

2-01 CLEARING, GRUBBING, AND ROADSIDE CLEANUP 

2-01.1 Description 
(******) 

Section 2-01.1 is supplemented with the following: 

The Work also includes preparation work for the mitigation planting areas, clearing for the 
boardwalk limits and other additional tree removal outside of clearing and grubbing limit as 
needed.  

(NWR September 12, 2019) 

This Work includes the application of herbicide to clearing and grubbing areas prior to clearing 
and grubbing and selectively clearing, grubbing, and pruning to accommodate the Work and 
preserve vegetation. 

2-01.2 Disposal of Usable Material and Debris 

2-01.2(2) Disposal Method No. 2 – Waste Site 
(******) 

Section 2-01.2(2) is supplemented with the following: 

All excess material removed by clearing and grubbing operations shall be disposed of by the 
Contractor at a legal disposal site obtained and paid for by the Contractor.  

2-01.3 Construction Requirements 
(******) 

Section 2-01.3 is supplemented with the following: 

Clearing and Grubbing  
The Contractor shall flag the clearing and grubbing limits and install all tree protection 
measures for the Engineer’s approval prior to start of construction. Flagging and tree 
protection shall be maintained for the duration of the Contract. If there is any conflict between 
the Plans and field conditions, notify the Project Representative. All costs of protecting from 
damage those plants designated to be saved shall be incidental to the bid item “Clearing and 
Grubbing.” 
 
Trees and vegetation removed can be salvaged for reuse if meeting requirements for material 
for Brush Pile or Habitat logs, material for that purpose can be stockpiled for later use. 

Trees shall be removed at the locations shown on the plans and disposed offsite or if meeting 
requirements for material for Habitat Brush Pile or Habitat logs, then material for that purpose 
can be stockpiled for later use. 
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The Contractor shall not clear and grub materials outside of these limits unless authorized to 
do so by the Project Representative. All items disturbed outside the clearing and grubbing 
limits and not called out for removals shall be replaced at the expense of the Contractor.  

The Contractor shall delimb or prune tree branches or bushes that extend into trail or shoulder 
surface and maintain minimum of 10-foot vertical clearance from the trail surface and all other 
improvements installed by the Contractor. This work must be performed by an ISA Certified 
Arborist/Municipal Specialist. 

All replacements shall be inspected and approved prior to planting. Planting procedures will 
be subject to approval. All replacements shall be guaranteed to survive in a healthy condition. 

The Contractor shall be responsible for the protection of tops, trunks, and roots of existing 
trees that are to remain on the project site.  Heavy equipment or stockpiles shall not be allowed 
within the branch canopy. The Contractor shall remove interfering branches without injury to 
the tree trunks. 

Grading Around Trees:  Where excavating, or filling within the branch spread of trees that are 
to remain, the work shall be performed as follows: 

1. Trenching:  When trenching occurs around trees to remain, the tree roots shall not be 
cut, but the trench shall be tunneled under or around the roots by careful hand-digging 
and without injury to the roots.  

2. Raising Grades:  When the existing grade at tree is below the new finished grade, and 
fill not exceeding 16 inches is required, clean washed gravel graded from one- to two-
inch size shall be placed directly around the tree trunk.  The gravel shall extend out 
from trunk on all sides a minimum of 18 inches and finish approximately two inches 
above the finished grade at tree.  Install gravel and cover with filter fabric before any 
earth fill is placed.  New earth fill shall not be left in contact with the trunks of any trees 
requiring fill.  

Trees marked for preservation that are buried in fills over 16 inches deep shall have 
an open dry well of durable masonry (without mortar) situated at least 12 inches from 
the tree trunk.  All wells are to be properly drained.  Before fills of over 16 inches are 
made upon the tree root areas, it is advisable to spread at least a six-inch minimum 
layer of broken stone or coarse gravel covered by inverted sod shall be spread to 
facilitate proper drainage and aeration.  

3. Lowered Grades:  Existing trees in areas where the new finished grade is to be 
lowered, shall have regrading work done by hand to elevation as indicated.  Roots as 
required shall be cut cleanly three inches below finished grade.  Trees marked for 
preservation that are located more than six inches above proposed grades shall stand 
on broad rounded mounds and be graded smoothly into the lower level.  Exposed or 
broken roots shall be cut clean and covered with topsoil. 

Unwanted Vegetation Control 
The Contractor shall control all unwanted vegetation within the mitigation and clearing line 
limits in locations shown in the plans by selective herbicide treatment and clearing and 
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grubbing. Herbicide treatment shall be per requirements of the Herbicide Applications Prior 
to Clearing and Grubbing section herein and in accordance with the standard requirements 
for clearing and grubbing under Section 2-01.3, except existing topsoil or organic matters shall 
be left in place. All removal of unwanted vegetation shall be done by hand or with handheld 
power tools, unless otherwise approved by the Engineer. Protection limits for trees and native 
growth to remain in the planting areas, other than the unwanted vegetation, shall be flagged 
and approved by the Project Representative prior to clearing and grubbing.  

Unwanted vegetation species are as listed in the Herbicide Applications Prior to Clearing 
and Grubbing section herein. 

This list of unwanted vegetation is not a complete list of weeds to be controlled within the 
project limits. The site may also include other invasive and competitive vegetation, as 
determined by the Engineer, which shall be controlled as ordered by the Engineer.  

If unwanted vegetation grows back after the initial clearing and grubbing completes and before 
the acceptance of the project, the Contractor shall remobilize and remove unwanted 
vegetation in the mitigation planting areas as requested by the Project Representative and at 
the Contractor’s expense. No additional compensation will be made.  

Clearing  
Within the clearing limits near elevated structures as shown in the Plans, the Contractor shall 
remove and dispose of all unwanted vegetation from the surface such as trees, brush, down 
timber, or other natural material that obstructs the construction of boardwalk and equipment 
access, per Section 2-01.3(1). No grubbing and dredging are allowed within the clearing limits.  
Temporary impacts from the clearing activities within wetlands shall be restored in accordance 
to the permit conditions in Appendix B.   

(NWR September 12, 2019, Option 1) 

The Contractor shall protect the root systems of the existing vegetation designated to be 
saved during clearing and grubbing activities.  The Contractor shall conduct operations so 
vehicles and equipment do not operate, haul, park, or perform other activity within the drip line 
of vegetation designated to be saved. 

(******) 

Removing Tree Outside Clearing and Grubbing Limits 

Trees shall be removed at the locations shown on the plans and disposed offsite. 

(NWR September 12, 2019, Option 1) 

Herbicide Applications Prior to Clearing and Grubbing 
The Contractor shall treat the living unwanted vegetation within clearing and grubbing limits 
or where shown in the Plans as defined below.  Treatment shall be with an approved herbicide 
two times prior to vegetation and soil disturbance within the specified site. 
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Unwanted Vegetation 
In addition to noxious weeds, unwanted vegetation within roadside and mitigation areas 
throughout the project limits includes: 

• Butterfly bush (Buddleia spp.) 

• Canadian thistle (Cirsium arvense) 

• Common reed (Phragmites australis) 

• Evergreen blackberry (Rubus laciniatus) 

• Giant hogweed (Heracleum mantegazzianum) 

• Hedge bindweed (Calystegia sepium) 

• Himalayan blackberry (Rubus discolor or R. procerus) 

• Knotweed (Polygonum cuspidatum, P. bohemicum, P. sachalinense, P. 
polystachyum) 

• Purple loosestrife (Lythrum salicaria) 

• Reed Canarygrass (Phalaris arundinacea) 

• Scotch broom (Cytisus scoparius) 

• ***English holly (Ilex aquifolium)*** 

The Contractor shall include the proposed timing of this Work in the progress schedule in 
accordance with Section 1-08.3.  The Contractor shall submit the Weed and Pest Control Plan 
as specified in Section 8-02.3(2)B prior to beginning this Work. 

The Contractor shall make herbicide applications between March 1 and September 30.  Two 
weeks or more after the first herbicide application and prior to clearing and grubbing, the 
Contractor shall cut and clear dead vegetation to ground level and dispose of it outside of the 
project limits. 

The Contractor shall make the second herbicide application after eight weeks or when the 
vegetation has regrown to a minimum of six inches in height, whichever comes first.  The 
second application shall be performed after vegetation is showing new herbaceous growth 
and a minimum of two weeks prior to clearing and grubbing at the specified site. 

Herbicide applications shall be performed in accordance with the requirements of 
Section 8-02.3(3) and the approved Weed and Pest Control Plan. 

Care shall be taken to prevent herbicide damage to existing vegetation identified to be saved 
and protected as shown in the Plans. 

2-01.4 Measurement 
(******) 

Section 2-01.4 is supplemented with the following: 

Clearing and Grubbing, Unwanted Vegetation Control, and Clearing will be measured per acre 
based on digital survey mapping recorded previous to the award of this contract. 
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Removing tree outside clearing and grubbing limits shall be measured per each.  

2-01.5 Payment 
(******) 

Section 2-01.5 is supplemented with the following: 

“Clearing and Grubbing”, per acre. 

The unit Contract price per acre for “Clearing and Grubbing” shall include the costs for all work 
described in this section as clearing and grubbing, including herbicide applications prior to 
clearing and grubbing, protection of existing trees, delimbing, root pruning and shearing of 
trees and shrubs to maintain clearances described on the Plans.  

“Unwanted Vegetation Control”, per acre. 

The unit Contract price per acre for “Mitigation Clearing and Grubbing” shall be full pay for all 
Work described in this section including Herbicide Applications Prior to Clearing and 
Grubbing. 

“Clearing”, per acre. 

The unit Contract price per acre for “Clearing” shall be full pay for all Work described in this 
section. 

“Removing Tree Outside C&G Limits”, per each 

The unit Contract price per each tree for “Removing Tree Outside C&G Limits” shall be full 
pay for all Work described in this section. 

2-02 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

2-02.1 Description 
(******) 

Section 2-02.1 is supplemented with the following: 

This work shall consist of removing all materials noted in this section of the Special Provisions 
as well as any other materials designated for removal on the Plans or necessary for the 
construction of this project for which a specific Bid item is not provided in the Proposal. 

Other works shall also include removing of cement concrete pavement, asphalt concrete 
pavement, cement concrete curb and gutter, water line, gravel surface, fire hydrant assembly 
including tapping sleeve and valve assembly, timber bridge, pedestrian barrier, and chain link 
fence. 
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2-02.3 Construction Requirements 
(******) 

Section 2-02.3 is supplemented with the following: 

Existing storm drainage pipe sections and structures noted for removal shall be completely 
removed and the cavity filled with crushed surfacing base course compacted to 95 percent of 
the maximum density.  

(September 7, 2021 WSDOT GSP, Option 1)  

Removal of Obstructions 
The following miscellaneous Obstructions shall be removed and disposed of: 
 

*** Wood post 
Flag Holder Post and Signs 
Wooden Curb 
Storm pipe 
Drainage Structure 
Wood Bollards 
Gravel Surface 
Wooden Fence/Gate *** 

2-02.3(3) Removal of Pavement, Sidewalks, Curbs, and Gutters 
(******) 

Section 2-02.3(3) shall be supplemented with the following: 

The thickness of any existing pavements throughout the project is unknown and may vary. 
Removal shall be accomplished by making a neat longitudinal vertical full depth cut along the 
boundaries of the area to be removed. All cuts shall be continuous and shall be made with a 
self-propelled saw capable of cutting to a12-inch depth. The use of pneumatic hammers or 
punches will not be permitted. All saw cutting shall be included in other bid items.    

Add the following new subsections: 

2-02.3(4) Adjustment of Utilities New Section 
(******) 

All utility covers, including drainage, which are located on proposed asphalt sections, shall be 
temporarily placed at subgrade elevation prior to placing crushed surfacing material. 

Final adjustment of all covers and access entries shall be made following final paving by: 

1. Saw-cutting of the pavement around lids and covers. Opening should not be larger 
than 12 inches beyond the radius of the cover. 

2. Removing base material, surfacing course, and frame; adding raising bricks; replacing 
frame and cover no higher than finished grade of pavement and no lower than one-
quarter inch below the pavement. 
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3.  Filling and mechanically compacting around the structure and frame with crushed 
surfacing material or ATB ,or placing in 5-inch minimum thickness of cement concrete 
Class 4000 to within 2 inches of the top. 

4.  Filling the remaining 2 inches with HMA compacted and sealed to provide a dense, 
uniform surface. 

5.  Final adjustment of all covers and access entries shall be completed within 30 days of 
final paving. 

2‐02.3(7) Remove Existing Fire Hydrant Assembly New Section 

The existing fire hydrant assembly shall be removed, salvaged, and returned to the City of 
Lynnwood. Removal of the existing hydrant shall not be completed until after the new fire 
hydrant assembly is installed, tested, accepted, and operational. The existing fire hydrant 
assembly and hydrant spool shall be removed at point of connection to the existing water 
main. Contractor shall dispose of all removed items except the hydrant. A blind flange or MJ 
plug shall be installed on the existing gate valve which shall be closed and left in place. Backfill 
the affected area with native material and gravel borrow unless otherwise directed by the 
Engineer.  

2-02.4 Vacant 
(******) 

Section 2-02.4, including title, is replaced with the following: 

2-02.4 Measurement 

No specific unit of measurement will apply to the lump sum bid items “Removal of Structures 
and Obstructions” and “Timber Bridge Removal”. 

“Removing Asphalt Conc. Pavement” will be measured by the square yard, regardless of 
depth or location.  

“Removing Cement Conc. Pavement” will be measured by the square yard, regardless of 
depth or location.  

“Removing Cement Conc. Curb and Gutter” and “Removing Cement Conc. Curb” will be 
measured by the linear foot. Removal of extruded curbs will be measured under “Removing 
Cement Conc. Curb” 

Sawcutting (full depth) for removal or adjustment of any material or item will be considered 
incidental to the other bid items and will not be measured. 

“Removing Water Line” will be measured by the linear foot.  

“Removing Chain Link Fence” will be measured by the linear foot removed and disposed, 
regardless of height, including the foundations.  

“Removing Fire Hydrant Assembly” shall be measured per each. 
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“Removal of Pedestrian Barrier” shall be measured by linear foot removed and disposed, 
including the foundations.   

2-02.5 Payment 
(******) 

Section 2-02.5 shall be supplemented with the following: 

“Removal of Structures and Obstructions”, lump sum. 

The costs associated with the removal and disposal of the items shall be included in the lump 
sum bid price for “Removal of Structure and Obstructions”. 

“Removing Asphalt Conc. Pavement”, per square yard. 

“Removing Cement Conc. Pavement”, per square yard. 

“Removing Cement Conc. Curb and Gutter” and “Removing Cement Conc. Curb”, per 
linear foot. 

The unit bid price for all of the above noted bid items will be full compensation for the costs of 
all labor, tools, equipment, and materials necessary or incidental to remove, haul, and dispose 
of all removed materials, including saw cutting and provision and placement of backfill 
materials. 

“Removing Water Line”, per linear foot. 

The unit bid price for the bid item will be full compensation for the costs of all labor, tools, 
equipment, and materials necessary or incidental to drain existing water main, cut, remove, 
haul, and dispose of all removed materials, including placement of backfill materials. 

“Removing Chain Link Fence”, per linear foot. 

“Removal of Pedestrian Barrier”, per linear foot 

The unit bid price for all of the above noted bid items will be full compensation for the costs of 
all labor, tools, equipment, and materials necessary or incidental to remove, haul, and dispose 
of all removed materials and foundations and placement of backfill materials.  

“Removing Fire Hydrant Assembly”, per each. 

The unit bid price for all of the above noted bid items will be full compensation for the costs of 
all labor, tools, equipment, and materials necessary or incidental to remove, salvage, haul, 
and dispose of all removed materials and placement of backfill materials.  

“Timber Bridge Removal”, per lump sum.   

The costs associated with the removal and disposal of the bridge and foundations shall be 
included in the lump sum bid price for “Timber Bridge Removal”. Placement of backfill 
materials for the foundations shall also be included in this lump sum bid item.  
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2-03 ROADWAY EXCAVATION AND EMBANKMENT 

2-03.3 Construction Requirements 
(******) 

Section 2-03.3 is supplemented with the following: 

Existing utilities shall be protected during excavation and compaction operations. The 
Contractor shall exercise care when excavating and compacting next to the utilities to remain.  
If damage to these the utilities is a result of the Contractor’s operations, the Contractor shall 
replace the damaged items at the Contractor’s expense to the satisfaction of the Engineer.   

2-03.3(3) Excavation Below Subgrade 
(******) 

The third paragraph is revised to read: 

Sub Excavation – At any time, the Engineer may order excavation below Subgrade to remove 
soft, unsuitable material. The material shall be replaced in accordance with 
Section 2-03.3(14)E. 

2-03.3(14) Embankment Construction 

2-03.3(14)C Compacting Earth Embankments 

(******) 

Section 2-03.3(14)C is supplemented with the following: 

Compaction shall be by Method C, unless specified otherwise in other sections of these 
Special Provisions. 

2-03.4 Measurement 
(******) 

Section 2-03.4 is supplemented with the following: 

Only one determination of the original ground elevation will be made on this project.  
Measurement for roadway excavation and embankment will be based on the original ground 
elevations recorded previous to the award of this Contract, and the alignment, profile, grade 
and roadway section as shown in the Plans and as staked by the Engineer.  Control stakes 
will be set during construction to provide the Contractor with all essential information for the 
construction of excavation and embankments. 

Earthwork quantities will be computed, either manually or by means of electronic data 
processing equipment, by use of the average end area method. 

The preliminary ground section drawings used for study and design of this project are 
available for inspection as reference material upon request.  
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Upon award of the contract, copies of the original ground cross sections will be furnished to 
the successful Bidder on request of the Project Engineer. 

No specific unit of measurement will apply to the force account item of “Unsuitable Subgrade 
Preparation”. 

2-05 VACANT 

Section 2-05, including heading, is replaced with the following: 

2-05 POTHOLING 
(October 16, 2017, Lynnwood GSP) 

2-05.1 Description 

This Section specifies work requirements for potholing ahead of construction to identify any 
potential or actual conflicts (horizontal and/or vertical) or other potential or actual physical 
separation or tolerance issues between the new construction and existing buried facilities. 

Potholing shall be for the sole purpose of identifying utility conflicts affecting the alignment of 
the proposed construction, and for gathering sufficient information to develop a redesign of 
the proposed construction to avoid the potential conflict.  Potholing is not for the purpose of 
verifying or supplementing pavement markings applied by one-call responders for the 
Contractor’s convenience.  Nothing in this specification relieves the Contractor from his 
responsibilities under RCW 19.122.  The relationship between the Contractor and one-call 
responders representing various utilities is defined in RCW 19.122, and takes precedence 
over this specification. 

The Work shall consist of sawcutting and removal of existing pavement, excavation to the 
depth required to expose the conflicting utility(ies), including disposal of spoils, shoring, if 
required, gathering sufficient information about the conflicting utility for avoidance design, 
backfilling and compacting the excavation and providing a temporary or permanent repair to 
the surface. 

2-05.2 Materials 

Materials shall meet the requirements of the following sections: 

Controlled Density Fill (CDF)    2-09.3(1)E 
Bank Run Gravel for Trench Backfill  9-03.19 
Bedding Sand        9-03.13 
Hot Mix Asphalt       5-04 
Cement Concrete Sidewalks    COL Std. Plan 3-10 
Cement Concrete Curb & Gutter   COL Std. Plan 3-6 

The grade of paving asphalt shall be as required by the contract. 



   
City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-101 December 2021 
Contract Documents  Division 2 
 

2-05.3 Construction Requirements 

2-05.3(1) Preparatory Work 

Potholing, as required, shall take place at least five (5) working days ahead of construction.  
As required by RCW 19.122, Contractor shall contact the Utility Location Request Center 
(one-call center) (1-800-424-5555 or 811) sufficiently in advance to allow utility locates to be 
marked in the construction zone prior to potholing.  The Engineer, in consultation with the 
Contractor and Consultant (if any), shall determine the locations of potholes. The decision of 
the Engineer with regard to potholing locations is final. 

2-05.3(2) Potholing 

The Contractor shall pothole at the locations designated by the Engineer.  The Contractor 
may pothole at other locations to comply with RCW 19.122, but such potholing will be 
considered for the convenience of the Contractor and no payment will be made.  Such 
potholing, if made, will be performed in accordance with this specification.   

The Contractor shall notify the Engineer at least one (1) working day in advance, each time 
potholing will occur, as to the date, time and location that potholing will be conducted.  Each 
pothole designated to be investigated by the Engineer shall be at least two (2) feet square.  
When pavement, sidewalk or curb and gutter at the pothole location is to remain subsequent 
to construction, it shall be saw-cut full depth regardless of pavement thickness and carefully 
removed to avoid spalling of the edges of the pothole.  Sidewalk and curb and gutter shall be 
removed to the nearest joint.  If spalling occurs, the Contractor shall, prior to pavement 
patching, saw-cut outside the spalled area to provide a vertical face for the full depth of the 
pavement patch at no additional cost to the Contracting Agency, and payment will be made 
only to the original dimensions of the pothole.  For pavement that will be ultimately removed 
by construction of the improvement, the Contractor may select the means for pavement 
removal, but payment will not be made for pavement removed outside the lines designated 
by the Engineer.  

Excavation shall be by hydro-excavation, using truck-mounted eductor equipment, to a 
sufficient depth to expose and identify conflicts to the proposed horizontal and vertical 
alignment of the improvement.  Measurements shall be made to the existing conflicting 
underground facilities in sufficient detail (station and offset from project control line, depth 
below pavement surface, size and content of pipe) that the exact location can readily be 
identified in relation to the proposed improvement.  Location notes prepared by the Contractor 
shall be provided to the Engineer within one (1) working day of the potholing.  If notes for more 
than one location are provided at the same time, the Contractor shall prioritize the location 
notes based on the scheduling needs of his operation. 

Each pothole excavated shall be backfilled using Bank Run Gravel for Trench Backfill 
(section 9-03.19).  When sand bedding is required by the owner of the exposed pipe, sand 
meeting the requirements of section 9-03.13, or equivalent, shall be used.  Backfill shall be 
placed and compacted in twelve inch (12”) maximum lifts to within three feet (3’) of the surface, 
then six inch (6”) lifts to the top of subbase.  When the pothole is in a paved area, including 
sidewalks or curb and gutter, to be disturbed by the improvement, each backfill lift shall be 
compacted to 90 percent of maximum density as specified in section 2-03.3(14)D.  Four 
inches (4”) of cold mix asphalt will be applied as the surface material.   
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For potholes in paved areas, including sidewalks, curbs and gutters, which will not be 
disturbed by the improvement, each backfill lift shall be compacted to 95 percent of maximum 
density as specified in section 2-03.3(14)D.  Alternatively, the Engineer may require the 
excavation to be backfilled with controlled density fill (CDF).  Base course and pavement 
thicknesses for asphalt paved areas shall comply with those set forth in City of Lynnwood 
Standard Plan 3-18A.  Base course and pavement thicknesses for sidewalk areas shall 
comply with those set forth in City of Lynnwood Standard Plan 3-10.  Curb and gutter shall 
comply with City of Lynnwood Standard Plan 3-6. 

When the pothole is not in a paved area, surface material existing prior to potholing (sod, bark, 
etc.) shall be replaced in kind at no additional expense to the City. 

2-05.3(3) Avoidance Design 

Within two (2) working days following the receipt of location notes from the Contractor, the 
Engineer will determine whether a redesign of the proposed improvement with the highest 
scheduling priority as determined by the Contractor is required or not.  If required, a design to 
avoid the conflicting underground facility will be provided.  Determinations related to other 
location notes submitted at the same time will follow at one (1) working day intervals until all 
conflicts from that submittal are resolved.  Subsequent submittals of location notes resulting 
from further potholing shall follow the same pattern, with the pothole location having the 
highest scheduling priority as determined by the Contractor, being addressed first. 

No work other than trenching, dewatering and trench wall stabilization may be performed 
within twenty feet (20’) of a conflicting underground facility location until such time as it has 
been determined that a redesign is not necessary, or a revised design for that location has 
been received by the Contractor.  If a revised design is required, the work shall proceed on a 
force account basis.  Credits for deleted work shall be determined as set forth in 
section 1-09.5. 

2-05.4 Measurement 

Potholing will be measured per vertical foot of depth, as measured in the field, from the surface 
of the ground to the lowest extremity of the conflicting underground facility for each two-foot 
square module excavated, as measured at the surface of the ground.  Should the Engineer 
require the excavated hole be expanded, the pothole will be measured as whole or fractional 
parts of the basic module (four square feet) times depth as provided above. 

2-05.5 Payment 

For locations approved by the Engineer, payment will be made for the following Bid item when 
included in the Proposal: 

“Potholing”, per vertical foot 

The unit contract price per vertical foot for “Potholing” shall be full payment for all labor, 
materials, equipment and incidentals required to complete the work as directed by the 
Engineer and as specified herein, including full depth sawcutting regardless of pavement 
thickness, removal and disposal of pavement, excavation, including disposal of spoils, 

http://www.lynnwoodwa.gov/Assets/Permit+Center/Public+Works+Standard+Plans/Roadways/3-18A+Pavement+Patch+Details.pdf
http://www.lynnwoodwa.gov/Assets/Permit+Center/Public+Works+Standard+Plans/Roadways/3-10+Cement+Concrete+Sidewalk+Details.pdf
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shoring, location measurement, backfill, compaction and surface repair, for each two-foot 
square potholing module, or fractional part thereof. 

No payment will be made for Potholing accomplished by the Contractor in compliance with 
RCW 19.122.  Such Potholing shall be considered incidental to the contract and the costs 
thereof shall be included as part of, and incidental to, other bid items. 

END OF DIVISION 2 
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DIVISION 4 

BASES 

4-04 BALLAST AND CRUSHED SURFACING  

4.04.1 Description 
(******) 

Section 4-04.1 is supplemented with the following:  

This Work shall consist of placing 1/4-inch crushed ledge rock for trail shoulders at locations 
shown in the Plans.  

4-04.2 Materials 
(******) 

Section 4-04.2 is supplemented with the following:  

1/4-Inch Crushed Ledge Rock  9-03.9(6)  

If recycled materials will be used for crushed surfacing base, proposed recycled materials are 
subject to review, approval, and testing as required by the Engineer, prior to construction.   

4-04.3 Construction Requirements 

4-04.3(5) Shaping and Compaction 
(March 9, 2016 APWA GSP) 

Supplement this section with the following: 

Immediately following spreading and final shaping each layer of surfacing shall be lightly 
compacted in one lift until no visible movement of aggregate is observed resulting in a firm 
and unyielding condition, as determined by the Engineer. 

4-04.4 Measurement 
(******) 

Section 4-04.4 is supplemented with the following:  

1/4-Inch Crushed Ledge Rock shall be measured by the ton.  

4-04.5 Payment 
(******) 

Section 4-04.5 is supplemented with the following:  

“1/4-Inch Crushed Ledge Rock”, per ton.  
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The unit contract price per ton for “1/4-Inch Crushed Ledge Rock” shall be full compensation 
for all costs incurred for furnishing, portioning, loading, hauling, placing, and compacting the 
materials.  

END OF DIVISION 4 
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DIVISION 5 

SURFACE TREATMENTS AND PAVEMENTS 

5-04 HOT MIX ASPHALT 
(July 18, 2018 APWA GSP) 

Delete Section 5-04 and amendments, Hot Mix Asphalt and replace it with the following: 

5-04.1 Description 

This Work shall consist of providing and placing one or more layers of plant-mixed hot mix 
asphalt (HMA) on a prepared foundation or base in accordance with these Specifications and 
the lines, grades, thicknesses, and typical cross-sections shown in the Plans. The 
manufacture of HMA may include warm mix asphalt (WMA) processes in accordance with 
these Specifications. WMA processes include organic additives, chemical additives, and 
foaming. 

HMA shall be composed of asphalt binder and mineral materials as may be required, mixed 
in the proportions specified to provide a homogeneous, stable, and workable mixture. 

(May 15, 2020  Lynnwood GSP) 

5-04.2 Materials  

Revise fourth paragraph to read:  

The Contractor may use up to 20 percent RAP by total weight of HMA. The Contractor 
shall include the RAP as part of the mix design as defined in these Specifications.  

(July 18, 2018 APWA GSP) 

Materials shall meet the requirements of the following sections: 

Asphalt Binder 9-02.1(4) 
Cationic Emulsified Asphalt 9-02.1(6) 
Anti-Stripping Additive 9-02.4  
HMA Additive 9-02.5 
Aggregates 9-03.8 
Recycled Asphalt Pavement 9-03.8(3)B 
Mineral Filler 9-03.8(5) 
Recycled Material 9-03.21 
Portland Cement 9-01  
Sand 9-03.1(2) 
 (As noted in 5-04.3(5)C for crack sealing) 
Joint Sealant 9-04.2 
Foam Backer Rod 9-04.2(3)A 

The Contract documents may establish that the various mineral materials required for the 
manufacture of HMA will be furnished in whole or in part by the Contracting Agency. If the 
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documents do not establish the furnishing of any of these mineral materials by the Contracting 
Agency, the Contractor shall be required to furnish such materials in the amounts required for 
the designated mix. Mineral materials include coarse and fine aggregates, and mineral filler. 

The Contractor may choose to utilize recycled asphalt pavement (RAP) in the production of 
HMA. The RAP may be from pavements removed under the Contract, if any, or pavement 
material from an existing stockpile. 

The Contractor may use up to 20 percent RAP by total weight of HMA with no additional 
sampling or testing of the RAP. The RAP shall be sampled and tested at a frequency of one 
sample for every 1,000 tons produced and not less than ten samples per project. The asphalt 
content and gradation test data shall be reported to the Contracting Agency when submitting 
the mix design for approval on the QPL. The Contractor shall include the RAP as part of the 
mix design as defined in these Specifications. 

The grade of asphalt binder shall be as required by the Contract. Blending of asphalt binder 
from different sources is not permitted. 

The Contractor may only use warm mix asphalt (WMA) processes in the production of HMA 
with 20 percent or less RAP by total weight of HMA. The Contractor shall submit to the 
Engineer for approval the process that is proposed and how it will be used in the manufacture 
of HMA. 

Production of aggregates shall comply with the requirements of Section 3-01. 

Preparation of stockpile site, the stockpiling of aggregates, and the removal of aggregates 
from stockpiles shall comply with the requirements of Section 3-02. 

5-04.2(1) How to Get an HMA Mix Design on the QPL 

If the contractor wishes to submit a mix design for inclusion in the Qualified Products List 
(QPL), please follow the WSDOT process outlined in Standard Specification 5-04.2(1). 

5-04.2(1)A Vacant 

5-04.2(2) Mix Design – Obtaining Project Approval 

No paving shall begin prior to the approval of the mix design by the Engineer. 

Nonstatistical evaluation will be used for all HMA not designated as Commercial HMA in the 
contract documents.  

Commercial evaluation will be used for Commercial HMA and for other classes of HMA in 
the following applications: sidewalks, road approaches, ditches, slopes, paths, trails, gores, 
prelevel, and pavement repair. Other nonstructural applications of HMA accepted by 
commercial evaluation shall be as approved by the Project Engineer. Sampling and testing of 
HMA accepted by commercial evaluation will be at the option of the Project Engineer. The 
Proposal quantity of HMA that is accepted by commercial evaluation will be excluded from the 
quantities used in the determination of nonstatistical evaluation.  
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Nonstatistical Mix Design. Fifteen days prior to the first day of paving the contractor shall 
provide one of the following mix design verification certifications for Contracting Agency 
review; 

• The WSDOT Mix Design Evaluation Report from the current WSDOT QPL, or one of 
the mix design verification certifications listed below. 

• The proposed HMA mix design on WSDOT Form 350-042 with the seal and 
certification (stamp & signature) of a valid licensed Washington State Professional 
Engineer. 

• The Mix Design Report for the proposed HMA mix design developed by a qualified 
City or County laboratory that is within one year of the approval date.** 

The mix design shall be performed by a lab accredited by a national authority such as 
Laboratory Accreditation Bureau, L-A-B for Construction Materials Testing, The Construction 
Materials Engineering Council (CMEC’s) ISO 17025 or AASHTO Accreditation Program 
(AAP) and shall supply evidence of participation in the AASHTO: resource proficiency sample 
program. 

Mix designs for HMA accepted by Nonstatistical evaluation shall; 

• Have the aggregate structure and asphalt binder content determined in accordance 
with WSDOT Standard Operating Procedure 732 and meet the requirements of 
Sections 9-03.8(2), except that Hamburg testing for ruts and stripping are at the 
discretion of the Engineer, and 9-03.8(6). 

• Have anti-strip requirements, if any, for the proposed mix design determined in 
accordance with AASHTO T 283 or T 324, or based on historic anti-strip and aggregate 
source compatibility from previous WSDOT lab testing. 

At the discretion of the Engineer, agencies may accept verified mix designs older than 
12 months from the original verification date with a certification from the Contractor that the 
materials and sources are the same as those shown on the original mix design. 

Commercial Evaluation Approval of a mix design for “Commercial Evaluation” will be based 
on a review of the Contractor’s submittal of WSDOT Form 350-042 (For commercial mixes, 
AASHTO T 324 evaluation is not required) or a Mix Design from the current WSDOT QPL or 
from one of the processes allowed by this section. Testing of the HMA by the Contracting 
Agency for mix design approval is not required. 

For the Bid Item Commercial HMA, the Contractor shall select a class of HMA and design 
level of Equivalent Single Axle Loads (ESAL’s) appropriate for the required use. 

5-04.2(2)B Using Warm Mix Asphalt Processes 

The Contractor may elect to use additives that reduce the optimum mixing temperature or 
serve as a compaction aid for producing HMA. Additives include organic additives, chemical 
additives and foaming processes. The use of Additives is subject to the following: 

• Do not use additives that reduce the mixing temperature more than allowed in 
Section 5-04.3(6) in the production of mixtures. 

• Before using additives, obtain the Engineer’s approval using WSDOT Form 350-076 
to describe the proposed additive and process. 
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5-04.3 Construction Requirements 

5-04.3(1) Weather Limitations 

Do not place HMA for wearing course on any Traveled Way beginning October 1st through 
March 31st of the following year without written concurrence from the Engineer. 

Do not place HMA on any wet surface, or when the average surface temperatures are less 
than those specified below, or when weather conditions otherwise prevent the proper handling 
or finishing of the HMA. 

Minimum Surface Temperature for Paving 

Compacted Thickness (Feet) Wearing Course Other Courses 

Less than 0.10 55◦F 45◦F 

0.10 to .20 45◦F 35◦F 

More than 0.20 35◦F 35◦F 

5-04.3(2) Paving Under Traffic 

When the Roadway being paved is open to traffic, the requirements of this Section shall apply. 

The Contractor shall keep intersections open to traffic at all times except when paving the 
intersection or paving across the intersection. During such time, and provided that there has 
been an advance warning to the public, the intersection may be closed for the minimum time 
required to place and compact the mixture. In hot weather, the Engineer may require the 
application of water to the pavement to accelerate the finish rolling of the pavement and to 
shorten the time required before reopening to traffic. 

Before closing an intersection, advance warning signs shall be placed and signs shall also be 
placed marking the detour or alternate route. 

During paving operations, temporary pavement markings shall be maintained throughout the 
project. Temporary pavement markings shall be installed on the Roadway prior to opening to 
traffic. Temporary pavement markings shall be in accordance with Section 8-23. 

All costs in connection with performing the Work in accordance with these requirements, 
except the cost of temporary pavement markings, shall be included in the unit Contract prices 
for the various Bid items involved in the Contract. 

5-04.3(3) Equipment 

5-04.3(3)A Mixing Plant  

Plants used for the preparation of HMA shall conform to the following requirements: 

1. Equipment for Preparation of Asphalt Binder – Tanks for the storage of asphalt 
binder shall be equipped to heat and hold the material at the required temperatures. 
The heating shall be accomplished by steam coils, electricity, or other approved means 
so that no flame shall be in contact with the storage tank. The circulating system for 
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the asphalt binder shall be designed to ensure proper and continuous circulation 
during the operating period. A valve for the purpose of sampling the asphalt binder 
shall be placed in either the storage tank or in the supply line to the mixer. 

2. Thermometric Equipment – An armored thermometer, capable of detecting 
temperature ranges expected in the HMA mix, shall be fixed in the asphalt binder feed 
line at a location near the charging valve at the mixer unit. The thermometer location 
shall be convenient and safe for access by Inspectors. The plant shall also be 
equipped with an approved dial-scale thermometer, a mercury actuated thermometer, 
an electric pyrometer, or another approved thermometric instrument placed at the 
discharge chute of the drier to automatically register or indicate the temperature of the 
heated aggregates. This device shall be in full view of the plant operator. 

3. Heating of Asphalt Binder – The temperature of the asphalt binder shall not exceed 
the maximum recommended by the asphalt binder manufacturer nor shall it be below 
the minimum temperature required to maintain the asphalt binder in a homogeneous 
state. The asphalt binder shall be heated in a manner that will avoid local variations in 
heating. The heating method shall provide a continuous supply of asphalt binder to the 
mixer at a uniform average temperature with no individual variations exceeding 25°F. 
Also, when a WMA additive is included in the asphalt binder, the temperature of the 
asphalt binder shall not exceed the maximum recommended by the manufacturer of 
the WMA additive. 

4. Sampling and Testing of Mineral Materials – The HMA plant shall be equipped with 
a mechanical sampler for the sampling of the mineral materials. The mechanical 
sampler shall meet the requirements of Section 1-05.6 for the crushing and screening 
operation. The Contractor shall provide for the setup and operation of the field testing 
facilities of the Contracting Agency as provided for in Section 3-01.2(2). 

5. Sampling HMA – The HMA plant shall provide for sampling HMA by one of the 
following methods: 

a. A mechanical sampling device attached to the HMA plant. 

b. Platforms or devices to enable sampling from the hauling vehicle without entering 
the hauling vehicle. 

5-04.3(3)B Hauling Equipment  

Trucks used for hauling HMA shall have tight, clean, smooth metal beds and shall have a 
cover of canvas or other suitable material of sufficient size to protect the mixture from adverse 
weather. Whenever the weather conditions during the work shift include, or are forecast to 
include, precipitation or an air temperature less than 45°F or when time from loading to 
unloading exceeds 30 minutes, the cover shall be securely attached to protect the HMA. 

The contractor shall provide an environmentally benign means to prevent the HMA mixture 
from adhering to the hauling equipment. Excess release agent shall be drained prior to filling 
hauling equipment with HMA. Petroleum derivatives or other coating material that contaminate 
or alter the characteristics of the HMA shall not be used. For live bed trucks, the conveyer 
shall be in operation during the process of applying the release agent. 
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5-04.3(3)C Pavers 

HMA pavers shall be self-contained, power-propelled units, provided with an internally heated 
vibratory screed and shall be capable of spreading and finishing courses of HMA plant mix 
material in lane widths required by the paving section shown in the Plans. 

The HMA paver shall be in good condition and shall have the most current equipment 
available from the manufacturer for the prevention of segregation of the HMA mixture installed, 
in good condition, and in working order. The equipment certification shall list the make, model, 
and year of the paver and any equipment that has been retrofitted.  

The screed shall be operated in accordance with the manufacturer’s recommendations and 
shall effectively produce a finished surface of the required evenness and texture without 
tearing, shoving, segregating, or gouging the mixture. A copy of the manufacturer’s 
recommendations shall be provided upon request by the Contracting Agency. Extensions will 
be allowed provided they produce the same results, including ride, density, and surface 
texture as obtained by the primary screed. Extensions without augers and an internally heated 
vibratory screed shall not be used in the Traveled Way. 

When specified in the Contract, reference lines for vertical control will be required. Lines shall 
be placed on both outer edges of the Traveled Way of each Roadway. Horizontal control 
utilizing the reference line will be permitted. The grade and slope for intermediate lanes shall 
be controlled automatically from reference lines or by means of a mat referencing device and 
a slope control device. When the finish of the grade prepared for paving is superior to the 
established tolerances and when, in the opinion of the Engineer, further improvement to the 
line, grade, cross-section, and smoothness can best be achieved without the use of the 
reference line, a mat referencing device may be substituted for the reference line. Substitution 
of the device will be subject to the continued approval of the Engineer. A joint matcher may 
be used subject to the approval of the Engineer. The reference line may be removed after the 
completion of the first course of HMA when approved by the Engineer. Whenever the Engineer 
determines that any of these methods are failing to provide the necessary vertical control, the 
reference lines will be reinstalled by the Contractor. 

The Contractor shall furnish and install all pins, brackets, tensioning devices, wire, and 
accessories necessary for satisfactory operation of the automatic control equipment. 

If the paving machine in use is not providing the required finish, the Engineer may suspend 
Work as allowed by Section 1-08.6. Any cleaning or solvent type liquids spilled on the 
pavement shall be thoroughly removed before paving proceeds. 

5-04.3(3)D Material Transfer Device or Material Transfer Vehicle 

A Material Transfer Device/Vehicle (MTD/V) shall only be used with the Engineer’s approval, 
unless otherwise required by the contract. 

Where an MTD/V is required by the contract, the Engineer may approve paving without an 
MTD/V, at the request of the Contractor. The Engineer will determine if an equitable 
adjustment in cost or time is due. 
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When used, the MTD/V shall mix the HMA after delivery by the hauling equipment and prior 
to laydown by the paving machine. Mixing of the HMA shall be sufficient to obtain a uniform 
temperature throughout the mixture. If a windrow elevator is used, the length of the windrow 
may be limited in urban areas or through intersections, at the discretion of the Engineer. 

To be approved for use, an MTV: 

1. Shall be self-propelled vehicle, separate from the hauling vehicle or paver. 

2. Shall not be connected to the hauling vehicle or paver. 

3. May accept HMA directly from the haul vehicle or pick up HMA from a windrow. 

4. Shall mix the HMA after delivery by the hauling equipment and prior to placement into 
the paving machine. 

5. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the mixture. 

To be approved for use, an MTD: 

1. Shall be positively connected to the paver. 

2. May accept HMA directly from the haul vehicle or pick up HMA from a windrow. 

3. Shall mix the HMA after delivery by the hauling equipment and prior to placement into 
the paving machine. 

4. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the mixture. 

5-04.3(3)E Rollers 

Rollers shall be of the steel wheel, vibratory, oscillatory, or pneumatic tire type, in good 
condition and capable of reversing without backlash. Operation of the roller shall be in 
accordance with the manufacturer’s recommendations. When ordered by the Engineer for any 
roller planned for use on the project, the Contractor shall provide a copy of the manufacturer’s 
recommendation for the use of that roller for compaction of HMA. The number and weight of 
rollers shall be sufficient to compact the mixture in compliance with the requirements of 
Section 5-04.3(10). The use of equipment that results in crushing of the aggregate will not be 
permitted. Rollers producing pickup, washboard, uneven compaction of the surface, 
displacement of the mixture or other undesirable results shall not be used. 

5-04.3(4) Preparation of Existing Paved Surfaces 

When the surface of the existing pavement or old base is irregular, the Contractor shall bring 
it to a uniform grade and cross-section as shown on the Plans or approved by the Engineer. 

Preleveling of uneven or broken surfaces over which HMA is to be placed may be 
accomplished by using an asphalt paver, a motor patrol grader, or by hand raking, as 
approved by the Engineer. 
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Compaction of preleveling HMA shall be to the satisfaction of the Engineer and may require 
the use of small steel wheel rollers, plate compactors, or pneumatic rollers to avoid bridging 
across preleveled areas by the compaction equipment. Equipment used for the compaction 
of preleveling HMA shall be approved by the Engineer. 

Before construction of HMA on an existing paved surface, the entire surface of the pavement 
shall be clean. All fatty asphalt patches, grease drippings, and other objectionable matter shall 
be entirely removed from the existing pavement. All pavements or bituminous surfaces shall 
be thoroughly cleaned of dust, soil, pavement grindings, and other foreign matter. All holes 
and small depressions shall be filled with an appropriate class of HMA. The surface of the 
patched area shall be leveled and compacted thoroughly.  Prior to the application of tack coat, 
or paving, the condition of the surface shall be approved by the Engineer. 

A tack coat of asphalt shall be applied to all paved surfaces on which any course of HMA is 
to be placed or abutted; except that tack coat may be omitted from clean, newly paved 
surfaces at the discretion of the Engineer. Tack coat shall be uniformly applied to cover the 
existing pavement with a thin film of residual asphalt free of streaks and bare spots at a rate 
between 0.02 and 0.10 gallons per square yard of retained asphalt. The rate of application 
shall be approved by the Engineer. A heavy application of tack coat shall be applied to all 
joints. For Roadways open to traffic, the application of tack coat shall be limited to surfaces 
that will be paved during the same working shift. The spreading equipment shall be equipped 
with a thermometer to indicate the temperature of the tack coat material. 

Equipment shall not operate on tacked surfaces until the tack has broken and cured. If the 
Contractor’s operation damages the tack coat it shall be repaired prior to placement of the 
HMA. 

The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1 and CSS-1h 
emulsified asphalt may be diluted once with water at a rate not to exceed one part water to 
one part emulsified asphalt. The tack coat shall have sufficient temperature such that it may 
be applied uniformly at the specified rate of application and shall not exceed the maximum 
temperature recommended by the emulsified asphalt manufacturer. 

5-04.3(4)A Crack Sealing 

5-04.3(4)A1 General 

When the Proposal includes a pay item for crack sealing, seal all cracks 1/4 inch in width and 
greater. 

Cleaning: Ensure that cracks are thoroughly clean, dry and free of all loose and foreign 
material when filling with crack sealant material. Use a hot compressed air lance to dry and 
warm the pavement surfaces within the crack immediately prior to filling a crack with the 
sealant material. Do not overheat pavement. Do not use direct flame dryers. Routing cracks 
is not required. 

Sand Slurry: For cracks that are to be filled with sand slurry, thoroughly mix the components 
and pour the mixture into the cracks until full. Add additional CSS-1 cationic emulsified asphalt 
to the sand slurry as needed for workability to ensure the mixture will completely fill the cracks. 
Strike off the sand slurry flush with the existing pavement surface and allow the mixture to 
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cure. Top off cracks that were not completely filled with additional sand slurry. Do not place 
the HMA overlay until the slurry has fully cured. 

The sand slurry shall consist of approximately 20 percent CSS-1 emulsified asphalt, 
approximately 2 percent portland cement, water (if required), and the remainder clean Class 1 
or 2 fine aggregate per section 9-03.1(2). The components shall be thoroughly mixed and 
then poured into the cracks and joints until full. The following day, any cracks or joints that are 
not completely filled shall be topped off with additional sand slurry. After the sand slurry is 
placed, the filler shall be struck off flush with the existing pavement surface and allowed to 
cure. The HMA overlay shall not be placed until the slurry has fully cured. The requirements 
of Section 1-06 will not apply to the portland cement and sand used in the sand slurry. 

In areas where HMA will be placed, use sand slurry to fill the cracks. 

In areas where HMA will not be placed, fill the cracks as follows: 

1. Cracks 1/4 inch to 1 inch in width – fill with hot poured sealant. 

2. Cracks greater than 1 inch in width – fill with sand slurry. 

Hot Poured Sealant: For cracks that are to be filled with hot poured sealant, apply the material 
in accordance with these requirements and the manufacturer’s recommendations. Furnish a 
Type 1 Working Drawing of the manufacturer’s product information and recommendations to 
the Engineer prior to the start of work, including the manufacturer’s recommended heating 
time and temperatures, allowable storage time and temperatures after initial heating, 
allowable reheating criteria, and application temperature range. Confine hot poured sealant 
material within the crack. Clean any overflow of sealant from the pavement surface. If, in the 
opinion of the Engineer, the Contractor’s method of sealing the cracks with hot poured sealant 
results in an excessive amount of material on the pavement surface, stop and correct the 
operation to eliminate the excess material. 

5-04.3(4)A2 Crack Sealing Areas Prior to Paving 

In areas where HMA will be placed, use sand slurry to fill the cracks. 

5-04.3(4)A3 Crack Sealing Areas Not to be Paved 

In areas where HMA will not be placed, fill the cracks as follows: 

A. Cracks 1/4 inch to 1 inch in width - fill with hot poured sealant. 

B. Cracks greater than 1 inch in width – fill with sand slurry. 

5-04.3(4)B Vacant 

5-04.3(4)C Pavement Repair 

The Contractor shall excavate pavement repair areas and shall backfill these with HMA in 
accordance with the details shown in the Plans and as marked in the field. The Contractor 
shall conduct the excavation operations in a manner that will protect the pavement that is to 
remain. Pavement not designated to be removed that is damaged as a result of the 
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Contractor’s operations shall be repaired by the Contractor to the satisfaction of the Engineer 
at no cost to the Contracting Agency. The Contractor shall excavate only within one lane at a 
time unless approved otherwise by the Engineer. The Contractor shall not excavate more area 
than can be completely finished during the same shift, unless approved by the Engineer. 

Unless otherwise shown in the Plans or determined by the Engineer, excavate to a depth of 
1.0 feet. The Engineer will make the final determination of the excavation depth required. The 
minimum width of any pavement repair area shall be 40 inches unless shown otherwise in the 
Plans. Before any excavation, the existing pavement shall be sawcut or shall be removed by 
a pavement grinder. Excavated materials will become the property of the Contractor and shall 
be disposed of in a Contractor-provided site off the Right of Way or used in accordance with 
Sections 2-02.3(3) or 9-03.21. 

Asphalt for tack coat shall be required as specified in Section 5-04.3(4). A heavy application 
of tack coat shall be applied to all surfaces of existing pavement in the pavement repair area. 

Placement of the HMA backfill shall be accomplished in lifts not to exceed 0.35-foot 
compacted depth. Lifts that exceed 0.35-foot of compacted depth may be accomplished with 
the approval of the Engineer. Each lift shall be thoroughly compacted by a mechanical tamper 
or a roller. 

5-04.3(5) Producing/Stockpiling Aggregates and RAP 

Aggregates and RAP shall be stockpiled according to the requirements of Section 3-02. 
Sufficient storage space shall be provided for each size of aggregate and RAP. Materials shall 
be removed from stockpile(s) in a manner to ensure minimal segregation when being moved 
to the HMA plant for processing into the final mixture. Different aggregate sizes shall be kept 
separated until they have been delivered to the HMA plant. 

5-04.3(5)A Vacant 

5-04.3(6) Mixing 

After the required amount of mineral materials, asphalt binder, recycling agent and 
anti-stripping additives have been introduced into the mixer the HMA shall be mixed until 
complete and uniform coating of the particles and thorough distribution of the asphalt binder 
throughout the mineral materials is ensured. 

When discharged, the temperature of the HMA shall not exceed the optimum mixing 
temperature by more than 25°F as shown on the reference mix design report or as approved 
by the Engineer. Also, when a WMA additive is included in the manufacture of HMA, the 
discharge temperature of the HMA shall not exceed the maximum recommended by the 
manufacturer of the WMA additive. A maximum water content of 2 percent in the mix, at 
discharge, will be allowed providing the water causes no problems with handling, stripping, or 
flushing. If the water in the HMA causes any of these problems, the moisture content shall be 
reduced as directed by the Engineer. 

Storing or holding of the HMA in approved storage facilities will be permitted with approval of 
the Engineer, but in no event shall the HMA be held for more than 24 hours. HMA held for 
more than 24 hours after mixing shall be rejected. Rejected HMA shall be disposed of by the 
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Contractor at no expense to the Contracting Agency. The storage facility shall have an 
accessible device located at the top of the cone or about the third point. The device shall 
indicate the amount of material in storage. No HMA shall be accepted from the storage facility 
when the HMA in storage is below the top of the cone of the storage facility, except as the 
storage facility is being emptied at the end of the working shift. 

Recycled asphalt pavement (RAP) utilized in the production of HMA shall be sized prior to 
entering the mixer so that a uniform and thoroughly mixed HMA is produced. If there is 
evidence of the recycled asphalt pavement not breaking down during the heating and mixing 
of the HMA, the Contractor shall immediately suspend the use of the RAP until changes have 
been approved by the Engineer. After the required amount of mineral materials, RAP, new 
asphalt binder and asphalt rejuvenator have been introduced into the mixer the HMA shall be 
mixed until complete and uniform coating of the particles and thorough distribution of the 
asphalt binder throughout the mineral materials, and RAP is ensured. 

5-04.3(7) Spreading and Finishing 

The mixture shall be laid upon an approved surface, spread, and struck off to the grade and 
elevation established. HMA pavers complying with Section 5-04.3(3) shall be used to 
distribute the mixture. Unless otherwise directed by the Engineer, the nominal compacted 
depth of any layer of any course shall not exceed the following: 

HMA Class 1” 0.35 feet 
HMA Class 3/4” and HMA Class 1/2” 
 wearing course 0.30 feet 
 other courses 0.35 feet 
HMA Class 3/8” 0.15 feet 

On areas where irregularities or unavoidable obstacles make the use of mechanical spreading 
and finishing equipment impractical, the paving may be done with other equipment or by hand. 

When more than one JMF is being utilized to produce HMA, the material produced for each 
JMF shall be placed by separate spreading and compacting equipment. The intermingling of 
HMA produced from more than one JMF is prohibited. Each strip of HMA placed during a work 
shift shall conform to a single JMF established for the class of HMA specified unless there is 
a need to make an adjustment in the JMF. 

5-04.3(8) Aggregate Acceptance Prior to Incorporation in HMA 

For HMA accepted by nonstatistical evaluation the aggregate properties of sand equivalent, 
uncompacted void content and fracture will be evaluated in accordance with Section 3-04. 
Sampling and testing of aggregates for HMA accepted by commercial evaluation will be at the 
option of the Engineer. 

5-04.3(9) HMA Mixture Acceptance 

Acceptance of HMA shall be as provided under nonstatistical, or commercial evaluation. 

Nonstatistical evaluation will be used for the acceptance of HMA unless Commercial 
Evaluation is specified. 
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Commercial evaluation will be used for Commercial HMA and for other classes of HMA in the 
following applications: sidewalks, road approaches, ditches, slopes, paths, trails, gores, 
prelevel, temporary pavement, and pavement repair. Other nonstructural applications of HMA 
accepted by commercial evaluation shall be as approved by the Engineer. Sampling and 
testing of HMA accepted by commercial evaluation will be at the option of the Engineer.  

The mix design will be the initial JMF for the class of HMA. The Contractor may request a 
change in the JMF. Any adjustments to the JMF will require the approval of the Engineer and 
may be made in accordance with this section. 

HMA Tolerances and Adjustments 

1. Job Mix Formula Tolerances – The constituents of the mixture at the time of 
acceptance shall be within tolerance. The tolerance limits will be established as 
follows: 

For Asphalt Binder and Air Voids (Va), the acceptance limits are determined by adding 
the tolerances below to the approved JMF values. These values will also be the Upper 
Specification Limit (USL) and Lower Specification Limit (LSL) required in 
Section 1-06.2(2)D2 
 

Property Non-Statistical Evaluation Commercial Evaluation 

Asphalt Binder +/- 0.5% +/- 0.7% 

Air Voids, Va 2.5% min. and 5.5% max N/A 

For Aggregates in the mixture: 

a. First, determine preliminary upper and lower acceptance limits by applying the 
following tolerances to the approved JMF. 

 

Aggregate Percent Passing 
Non-Statistical 

Evaluation 
Commercial 
Evaluation 

1”, ¾”, ½”, and 3/8” sieves +/- 6% +/- 8% 

No. 4 sieve +/-6% +/- 8% 

No. 8 Sieve +/- 6% +/-8% 

No. 200 sieve +/- 2.0% +/- 3.0% 

b. Second, adjust the preliminary upper and lower acceptance limits determined 
from step (a) the minimum amount necessary so that none of the aggregate 
properties are outside the control points in Section 9-03.8(6). The resulting 
values will be the upper and lower acceptance limits for aggregates, as well as 
the USL and LSL required in Section 1-06.2(2)D2. 

2. Job Mix Formula Adjustments – An adjustment to the aggregate gradation or asphalt 
binder content of the JMF requires approval of the Engineer. Adjustments to the JMF 
will only be considered if the change produces material of equal or better quality and 
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may require the development of a new mix design if the adjustment exceeds the 
amounts listed below. 

a. Aggregates –2 percent for the aggregate passing the 1½″, 1″, ¾″, ½″, ⅜″, and 
the No. 4 sieves, 1 percent for aggregate passing the No. 8 sieve, and 
0.5 percent for the aggregate passing the No. 200 sieve. The adjusted JMF 
shall be within the range of the control points in Section 9-03.8(6). 

b. Asphalt Binder Content – The Engineer may order or approve changes to 
asphalt binder content. The maximum adjustment from the approved mix 
design for the asphalt binder content shall be 0.3 percent 

5-04.3(9)A Vacant 

5-04.3(9)B Vacant 

5-04.3(9)C Mixture Acceptance – Nonstatistical Evaluation 

HMA mixture which is accepted by Nonstatistical Evaluation will be evaluated by the 
Contracting Agency by dividing the HMA tonnage into lots.  

5-04.3(9)C1 Mixture Nonstatistical Evaluation – Lots and Sublots 

A lot is represented by randomly selected samples of the same mix design that will be tested 
for acceptance. A lot is defined as the total quantity of material or work produced for each Job 
Mix Formula placed. Only one lot per JMF is expected. A sublot shall be equal to one day’s 
production or 800 tons, whichever is less except that the final sublot will be a minimum of 
400 tons and may be increased to 1200 tons.  

All of the test results obtained from the acceptance samples from a given lot shall be evaluated 
collectively. If the Contractor requests a change to the JMF that is approved, the material 
produced after the change will be evaluated on the basis of the new JMF for the remaining 
sublots in the current lot and for acceptance of subsequent lots. For a lot in progress with a 
CPF less than 0.75, a new lot will begin at the Contractor’s request after the Engineer is 
satisfied that material conforming to the Specifications can be produced. 

Sampling and testing for evaluation shall be performed on the frequency of one sample per 
sublot. 

5-04.3(9)C2 Mixture Nonstatistical Evaluation Sampling 

Samples for acceptance testing shall be obtained by the Contractor when ordered by the 
Engineer. The Contractor shall sample the HMA mixture in the presence of the Engineer and 
in accordance with AASH-TO T 168. A minimum of three samples should be taken for each 
class of HMA placed on a project. If used in a structural application, at least one of the three 
samples shall to be tested. 

Sampling and testing HMA in a Structural application where quantities are less than 400 tons 
is at the discretion of the Engineer. 
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For HMA used in a structural application and with a total project quantity less than 800 tons 
but more than 400 tons, a minimum of one acceptance test shall be performed. In all cases, 
a minimum of 3 samples will be obtained at the point of acceptance, a minimum of one of the 
three samples will be tested for conformance to the JMF: 

• If the test results are found to be within specification requirements, additional testing 
will be at the Engineer’s discretion. 

• If test results are found not to be within specification requirements, additional testing 
of the remaining samples to determine a Composite Pay Factor (CPF) shall be 
performed. 

5-04.3(9)C3 Mixture Nonstatistical Evaluation – Acceptance Testing 

Testing of HMA for compliance of Va will at the option of the Contracting Agency. If tested, 
compliance of Va will use WSDOT SOP 731.  

Testing for compliance of asphalt binder content will be by WSDOT FOP for AASHTO T 308. 

Testing for compliance of gradation will be by FOP for WAQTC T 27/T 11. 

5-04.3(9)C4 Mixture Nonstatistical Evaluation – Pay Factors 

For each lot of material falling outside the tolerance limits in 5-04.3(9), the Contracting Agency 
will determine a Composite Pay Factor (CPF) using the following price adjustment factors: 
 

Table of Price Adjustment Factors 

Constituent Factor “f” 

All aggregate passing: 1½″, 1″, ¾″, ½″, ⅜″ and No.4 
sieves 

2 

All aggregate passing No. 8 sieve 15 

All aggregate passing No. 200 sieve 20 

Asphalt binder 40 

Air Voids (Va) (where applicable) 20 

Each lot of HMA produced under Nonstatistical Evaluation and having all constituents falling 
within the tolerance limits of the job mix formula shall be accepted at the unit Contract price 
with no further evaluation. When one or more constituents fall outside the nonstatistical 
tolerance limits in the Job Mix Formula shown in Table of Price Adjustment Factors, the lot 
shall be evaluated in accordance with Section 1-06.2 to determine the appropriate CPF. The 
nonstatistical tolerance limits will be used in the calculation of the CPF and the maximum CPF 
shall be 1.00. When less than three sublots exist, backup samples of the existing sublots or 
samples from the Roadway shall be tested to provide a minimum of three sets of results for 
evaluation. 
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5-04.3(9)C5 Vacant 

5-04.3(9)C6 Mixture Nonstatistical Evaluation – Price Adjustments 

For each lot of HMA mix produced under Nonstatistical Evaluation when the calculated CPF 
is less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined. The NCMF equals 
the algebraic difference of CPF minus 1.00 multiplied by 60 percent. The total job mix 
compliance price adjustment will be calculated as the product of the NCMF, the quantity of 
HMA in the lot in tons, and the unit Contract price per ton of mix. 

If a constituent is not measured in accordance with these Specifications, its individual pay 
factor will be considered 1.00 in calculating the Composite Pay Factor (CPF). 

5-04.3(9)C7 Mixture Nonstatistical Evaluation – Retests 

The Contractor may request a sublot be retested. To request a retest, the Contractor shall 
submit a written request within 7 calendar days after the specific test results have been 
received. A split of the original acceptance sample will be retested. The split of the sample will 
not be tested with the same tester that ran the original acceptance test. The sample will be 
tested for a complete gradation analysis, asphalt binder content, and, at the option of the 
agency, Va. The results of the retest will be used for the acceptance of the HMA in place of 
the original sublot sample test results. The cost of testing will be deducted from any monies 
due or that may come due the Contractor under the Contract at the rate of $500 per sample. 

5-04.3 (9)D Mixture Acceptance – Commercial Evaluation 

If sampled and tested, HMA produced under Commercial Evaluation and having all 
constituents falling within the tolerance limits of the job mix formula shall be accepted at the 
unit Contract price with no further evaluation. When one or more constituents fall outside the 
commercial tolerance limits in the Job Mix Formula shown in 5-04.3(9), the lot shall be 
evaluated in accordance with Section 1-06.2 to determine the appropriate CPF. The 
commercial tolerance limits will be used in the calculation of the CPF and the maximum CPF 
shall be 1.00. When less than three sublots exist, backup samples of the existing sublots or 
samples from the street shall be tested to provide a minimum of three sets of results for 
evaluation. 

For each lot of HMA mix produced and tested under Commercial Evaluation when the 
calculated CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined. 
The NCMF equals the algebraic difference of CPF minus 1.00 multiplied by 60 percent. The 
Job Mix Compliance Price Adjustment will be calculated as the product of the NCMF, the 
quantity of HMA in the lot in tons, and the unit Contract price per ton of mix. 

If a constituent is not measured in accordance with these Specifications, its individual pay 
factor will be considered 1.00 in calculating the Composite Pay Factor (CPF). 

5-04.3(10) HMA Compaction Acceptance 

HMA mixture accepted by nonstatistical evaluation that is used in traffic lanes, including lanes 
for intersections, ramps, truck climbing, weaving, and speed change, and having a specified 
compacted course thickness greater than 0.10-foot, shall be compacted to a specified level 
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of relative density. The specified level of relative density shall be a Composite Pay Factor 
(CPF) of not less than 0.75 when evaluated in accordance with Section 1-06.2, using a LSL 
of 92.0 (minimum of 92 percent of the maximum density). The maximum density shall be 
determined by WSDOT FOP for AASHTO T 729. The specified level of density attained will 
be determined by the evaluation of the density of the pavement. The density of the pavement 
shall be determined in accordance with WSDOT FOP for WAQTC TM 8, except that gauge 
correlation will be at the discretion of the Engineer, when using the nuclear density gauge and 
WSDOT SOP 736 when using cores to determine density. 

Tests for the determination of the pavement density will be taken in accordance with the 
required procedures for measurement by a nuclear density gauge or roadway cores after 
completion of the finish rolling. 

If the Contracting Agency uses a nuclear density gauge to determine density the test 
procedures FOP for WAQTC TM 8 and WSDOT SOP T 729 will be used on the day the mix 
is placed and prior to opening to traffic. 

Roadway cores for density may be obtained by either the Contracting Agency or the 
Contractor in accordance with WSDOT SOP 734. The core diameter shall be 4-inches 
minimum, unless otherwise approved by the Engineer. Roadway cores will be tested by the 
Contracting Agency in accordance with WSDOT FOP for AASHTO T 166. 

If the Contract includes the Bid item “Roadway Core” the cores shall be obtained by the 
Contractor in the presence of the Engineer on the same day the mix is placed and at locations 
designated by the Engineer. If the Contract does not include the Bid item “Roadway Core” the 
Contracting Agency will obtain the cores. 

For a lot in progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request 
after the Engineer is satisfied that material conforming to the Specifications can be produced. 

HMA mixture accepted by commercial evaluation and HMA constructed under conditions 
other than those listed above shall be compacted on the basis of a test point evaluation of the 
compaction train. The test point evaluation shall be performed in accordance with instructions 
from the Engineer. The number of passes with an approved compaction train, required to 
attain the maximum test point density, shall be used on all subsequent paving. 

HMA for preleveling shall be thoroughly compacted. HMA that is used for preleveling wheel 
rutting shall be compacted with a pneumatic tire roller unless otherwise approved by the 
Engineer. 

Test Results 
For a sublot that has been tested with a nuclear density gauge that did not meet the minimum 
of 92 percent of the reference maximum density in a compaction lot with a CPF below 1.00 
and thus subject to a price reduction or rejection, the Contractor may request that a core be 
used for determination of the relative density of the sublot. The relative density of the core will 
replace the relative density determined by the nuclear density gauge for the sublot and will be 
used for calculation of the CPF and acceptance of HMA compaction lot.  

When cores are taken by the Contracting Agency at the request of the Contractor, they shall 
be requested by noon of the next workday after the test results for the sublot have been 
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provided or made available to the Contractor. Core locations shall be outside of wheel paths 
and as determined by the Engineer. Traffic control shall be provided by the Contractor as 
requested by the Engineer. Failure by the Contractor to provide the requested traffic control 
will result in forfeiture of the request for cores. When the CPF for the lot based on the results 
of the HMA cores is less than 1.00, the cost for the coring will be deducted from any monies 
due or that may become due the Contractor under the Contract at the rate of $200 per core 
and the Contractor shall pay for the cost of the traffic control. 

5-04.3(10)A HMA Compaction – General Compaction Requirements 

Compaction shall take place when the mixture is in the proper condition so that no undue 
displacement, cracking, or shoving occurs. Areas inaccessible to large compaction equipment 
shall be compacted by other mechanical means. Any HMA that becomes loose, broken, 
contaminated, shows an excess or deficiency of asphalt, or is in any way defective, shall be 
removed and replaced with new hot mix that shall be immediately compacted to conform to 
the surrounding area. 

The type of rollers to be used and their relative position in the compaction sequence shall 
generally be the Contractor’s option, provided the specified densities are attained. Unless the 
Engineer has approved otherwise, rollers shall only be operated in the static mode when the 
internal temperature of the mix is less than 175°F. Regardless of mix temperature, a roller 
shall not be operated in a mode that results in checking or cracking of the mat. Rollers shall 
only be operated in static mode on bridge decks. 

5-04.3(10)B HMA Compaction – Cyclic Density 

Low cyclic density areas are defined as spots or streaks in the pavement that are less than 
90 percent of the theoretical maximum density. At the Engineer’s discretion, the Engineer may 
evaluate the HMA pavement for low cyclic density, and when doing so will follow WSDOT 
SOP 733.  A $500 Cyclic Density Price Adjustment will be assessed for any 500-foot section 
with two or more density readings below 90 percent of the theoretical maximum density. 

5-04.3(10)C Vacant 

5-04.3(10)D HMA Nonstatistical Compaction  

5-04.3(10)D1 HMA Nonstatistical Compaction – Lots and Sublots 

HMA compaction which is accepted by nonstatistical evaluation will be based on acceptance 
testing performed by the Contracting Agency dividing the project into compaction lots. 

A lot is represented by randomly selected samples of the same mix design that will be tested 
for acceptance. A lot is defined as the total quantity of material or work produced for each Job 
Mix Formula placed. Only one lot per JMF is expected. A sublot shall be equal to one day’s 
production or 400 tons, whichever is less except that the final sublot will be a minimum of 
200 tons and may be increased to 800 tons. Testing for compaction will be at the rate of 5 tests 
per sublot per WSDOT T 738. 

The sublot locations within each density lot will be determined by the Engineer. For a lot in 
progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request after the 
Engineer is satisfied that material conforming to the Specifications can be produced. 
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HMA mixture accepted by commercial evaluation and HMA constructed under conditions 
other than those listed above shall be compacted on the basis of a test point evaluation of the 
compaction train. The test point evaluation shall be performed in accordance with instructions 
from the Engineer. The number of passes with an approved compaction train, required to 
attain the maximum test point density, shall be used on all subsequent paving. 

HMA for preleveling shall be thoroughly compacted. HMA that is used to prelevel wheel ruts 
shall be compacted with a pneumatic tire roller unless otherwise approved by the Engineer. 

5-04.3(10)D2 HMA Compaction Nonstatistical Evaluation – Acceptance Testing 

The location of the HMA compaction acceptance tests will be randomly selected by the 
Engineer from within each sublot, with one test per sublot.  

5-04.3(10)D3 HMA Nonstatistical Compaction – Price Adjustments 

For each compaction lot with one or two sublots, having all sublots attain a relative density 
that is 92 percent of the reference maximum density the HMA shall be accepted at the unit 
Contract price with no further evaluation. When a sublot does not attain a relative density that 
is 92 percent of the reference maximum density, the lot shall be evaluated in accordance with 
Section 1-06.2 to determine the appropriate CPF. The maximum CPF shall be 1.00, however, 
lots with a calculated CPF in excess of 1.00 will be used to offset lots with CPF values below 
1.00 but greater than 0.90. Lots with CPF lower than 0.90 will be evaluated for compliance 
per 5-04.3(11). Additional testing by either a nuclear moisture-density gauge or cores will be 
completed as required to provide a minimum of three tests for evaluation. 

For compaction below the required 92% a Non-Conforming Compaction Factor (NCCF) will 
be determined. The NCCF equals the algebraic difference of CPF minus 1.00 multiplied by 
40 percent.  The Compaction Price Adjustment will be calculated as the product of CPF, the 
quantity of HMA in the compaction control lot in tons, and the unit Contract price per ton of 
mix. 

5-04.3(11) Reject Work 

5-04.3(11)A Reject Work General 

Work that is defective or does not conform to Contract requirements shall be rejected.  The 
Contractor may propose, in writing, alternatives to removal and replacement of rejected 
material. Acceptability of such alternative proposals will be determined at the sole discretion 
of the Engineer. HMA that has been rejected is subject to the requirements in 
Section 1-06.2(2) and this specification, and the Contractor shall submit a corrective action 
proposal to the Engineer for approval. 

5-04.3(11)B Rejection by Contractor 

The Contractor may, prior to sampling, elect to remove any defective material and replace it 
with new material. Any such new material will be sampled, tested, and evaluated for 
acceptance. 
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5-04.3(11)C Rejection Without Testing (Mixture or Compaction) 

The Engineer may, without sampling, reject any batch, load, or section of Roadway that 
appears defective. Material rejected before placement shall not be incorporated into the 
pavement. Any rejected section of Roadway shall be removed. 

No payment will be made for the rejected materials or the removal of the materials unless the 
Contractor requests that the rejected material be tested. If the Contractor elects to have the 
rejected material tested, a minimum of three representative samples will be obtained and 
tested. Acceptance of rejected material will be based on conformance with the nonstatistical 
acceptance Specification. If the CPF for the rejected material is less than 0.75, no payment 
will be made for the rejected material; in addition, the cost of sampling and testing shall be 
borne by the Contractor. If the CPF is greater than or equal to 0.75, the cost of sampling and 
testing will be borne by the Contracting Agency. If the material is rejected before placement 
and the CPF is greater than or equal to 0.75, compensation for the rejected material will be at 
a CPF of 0.75. If rejection occurs after placement and the CPF is greater than or equal to 
0.75, compensation for the rejected material will be at the calculated CPF with an addition of 
25 percent of the unit Contract price added for the cost of removal and disposal. 

5-04.3(11)D Rejection – A Partial Sublot 

In addition to the random acceptance sampling and testing, the Engineer may also isolate 
from a normal sublot any material that is suspected of being defective in relative density, 
gradation or asphalt binder content. Such isolated material will not include an original sample 
location. A minimum of three random samples of the suspect material will be obtained and 
tested. The material will then be statistically evaluated as an independent lot in accordance 
with Section 1-06.2(2). 

5-04.3(11)E Rejection – An Entire Sublot 

An entire sublot that is suspected of being defective may be rejected. When a sublot is 
rejected a minimum of two additional random samples from this sublot will be obtained. These 
additional samples and the original sublot will be evaluated as an independent lot in 
accordance with Section 1-06.2(2). 

5-04.3(11)F Rejection – A Lot in Progress 

The Contractor shall shut down operations and shall not resume HMA placement until such 
time as the Engineer is satisfied that material conforming to the Specifications can be 
produced: 

1. When the Composite Pay Factor (CPF) of a lot in progress drops below 1.00 and the 
Contractor is taking no corrective action, or 

2. When the Pay Factor (PF) for any constituent of a lot in progress drops below 0.95 
and the Contractor is taking no corrective action, or 

3. When either the PFi for any constituent or the CPF of a lot in progress is less than 
0.75. 
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5-04.3(11)G Rejection - An Entire Lot (Mixture or Compaction) 

An entire lot with a CPF of less than 0.75 will be rejected. 

5-04.3(12) Joints 

5-04.3(12)A HMA Joints 

5-04.3(12)A1 Transverse Joints 

The Contractor shall conduct operations such that the placing of the top or wearing course is 
a continuous operation or as close to continuous as possible. Unscheduled transverse joints 
will be allowed and the roller may pass over the unprotected end of the freshly laid mixture 
only when the placement of the course must be discontinued for such a length of time that the 
mixture will cool below compaction temperature. When the Work is resumed, the previously 
compacted mixture shall be cut back to produce a slightly beveled edge for the full thickness 
of the course. 

A temporary wedge of HMA constructed on a 20H:1V shall be constructed where a transverse 
joint as a result of paving or planing is open to traffic. The HMA in the temporary wedge shall 
be separated from the permanent HMA by strips of heavy wrapping paper or other methods 
approved by the Engineer. The wrapping paper shall be removed and the joint trimmed to a 
slightly beveled edge for the full thickness of the course prior to resumption of paving. 

The material that is cut away shall be wasted and new mix shall be laid against the cut. Rollers 
or tamping irons shall be used to seal the joint. 

5-04.3(12)A2 Longitudinal Joints  

The longitudinal joint in any one course shall be offset from the course immediately below by 
not more than 6 inches nor less than 2 inches. All longitudinal joints constructed in the wearing 
course shall be located at a lane line or an edge line of the Traveled Way. A notched wedge 
joint shall be constructed along all longitudinal joints in the wearing surface of new HMA unless 
otherwise approved by the Engineer. The notched wedge joint shall have a vertical edge of 
not less than the maximum aggregate size or more than 1/2 of the compacted lift thickness 
and then taper down on a slope not steeper than 4H:1V. The sloped portion of the HMA 
notched wedge joint shall be uniformly compacted. 

5-04.3(12)B Bridge Paving Joint Seals 

5-04.3(12)B1 HMA Sawcut and Seal 

Prior to placing HMA on the bridge deck, establish sawcut alignment points at both ends of 
the bridge paving joint seals to be placed at the bridge ends, and at interior joints within the 
bridge deck when and where shown in the Plans. Establish the sawcut alignment points in a 
manner that they remain functional for use in aligning the sawcut after placing the overlay. 

Submit a Type 1 Working Drawing consisting of the sealant manufacturer’s application 
procedure. 
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Construct the bridge paving joint seal as specified ion the Plans and in accordance with the 
detail shown in the Standard Plans. Construct the sawcut in accordance with the detail shown 
in the Standard Plan. Construct the sawcut in accordance with Section 5-05.3(8)B and the 
manufacturer’s application procedure. 

5-04.3(12)B2 Paved Panel Joint Seal 

Construct the paved panel joint seal in accordance with the requirements specified in 
Section 5-04.3(12)B1 and the following requirement: 

1. Clean and seal the existing joint between concrete panels in accordance with 
Section 5-01.3(8) and the details shown in the Standard Plans. 

5-04.3(13) Surface Smoothness  

The completed surface of all courses shall be of uniform texture, smooth, uniform as to crown 
and grade, and free from defects of all kinds. The completed surface of the wearing course 
shall not vary more than 1/8 inch from the lower edge of a 10-foot straightedge placed on the 
surface parallel to the centerline. The transverse slope of the completed surface of the wearing 
course shall vary not more than 1/4 inch in 10 feet from the rate of transverse slope shown in 
the Plans. 

When deviations in excess of the above tolerances are found that result from a high place in 
the HMA, the pavement surface shall be corrected by one of the following methods: 

1. Removal of material from high places by grinding with an approved grinding machine, 
or 

2. Removal and replacement of the wearing course of HMA, or 

3. By other method approved by the Engineer. 

Correction of defects shall be carried out until there are no deviations anywhere greater than 
the allowable tolerances.  

Deviations in excess of the above tolerances that result from a low place in the HMA and 
deviations resulting from a high place where corrective action, in the opinion of the Engineer, 
will not produce satisfactory results will be accepted with a price adjustment. The Engineer 
shall deduct from monies due or that may become due to the Contractor the sum of $500.00 
for each and every section of single traffic lane 100 feet in length in which any excessive 
deviations described above are found. 

When utility appurtenances such as manhole covers and valve boxes are located in the 
traveled way, the utility appurtenances shall be adjusted to the finished grade prior to paving. 
This requirement may be waived when requested by the Contractor, at the discretion of the 
Engineer or when the adjustment details provided in the project plan or specifications call for 
utility appurtenance adjustments after the completion of paving. 

Utility appurtenance adjustment discussions will be included in the Pre-Paving planning 
(5-04.3(14)B3). Submit a written request to waive this requirement to the Engineer prior to the 
start of paving. 
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5-04.3(14) Planing (Milling) Bituminous Pavement 

The planning plan must be approved by the Engineer and a pre planning meeting must be 
held prior to the start of any planing. See Section 5-04.3(14)B2 for information on planning 
submittals. 

Locations of existing surfacing to be planed are as shown in the Drawings.  

Where planing an existing pavement is specified in the Contract, the Contractor must remove 
existing surfacing material and to reshape the surface to remove irregularities. The finished 
product must be a prepared surface acceptable for receiving an HMA overlay. 

Use the cold milling method for planing unless otherwise specified in the Contract. Do not use 
the planer on the final wearing course of new HMA. 

Conduct planing operations in a manner that does not tear, break, burn, or otherwise damage 
the surface which is to remain. The finished planed surface must be slightly grooved or 
roughened and must be free from gouges, deep grooves, ridges, or other imperfections. The 
Contractor must repair any damage to the surface by the Contractor’s planing equipment, 
using an Engineer approved method. 

Repair or replace any metal castings and other surface improvements damaged by planing, 
as determined by the Engineer. 

A tapered wedge cut must be planed longitudinally along curb lines sufficient to provide a 
minimum of 4 inches of curb reveal after placement and compaction of the final wearing 
course. The dimensions of the wedge must be as shown on the Drawings or as specified by 
the Engineer. 

A tapered wedge cut must also be made at transitions to adjoining pavement surfaces (meet 
lines) where butt joints are shown on the Drawings. Cut butt joints in a straight line with vertical 
faces 2 inches or more in height, producing a smooth transition to the existing adjoining 
pavement. 

After planing is complete, planed surfaces must be swept, cleaned, and if required by the 
Contract, patched and preleveled. 

The Engineer may direct additional depth planing. Before performing this additional depth 
planing, the Contractor must conduct a hidden metal in pavement detection survey as 
specified in Section 5-04.3(14)A. 

5-04.3(14)A Pre-Planing Metal Detection Check 

Before starting planing of pavements, and before any additional depth planing required by the 
Engineer, the Contractor must conduct a physical survey of existing pavement to be planed 
with equipment that can identify hidden metal objects. 

Should such metal be identified, promptly notify the Engineer. 
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See Section 1-07.16(1) regarding the protection of survey monumentation that may be hidden 
in pavement. 

The Contractor is solely responsible for any damage to equipment resulting from the 
Contractor’s failure to conduct a pre-planing metal detection survey, or from the Contractor’s 
failure to notify the Engineer of any hidden metal that is detected. 

5-04.3(14)B Paving and Planing Under Traffic 

5-04.3(14)B1 General 

In addition the requirements of Section 1-07.23 and the traffic controls required in 
Section 1-10, and unless the Contract specifies otherwise or the Engineer approves, the 
Contractor must comply with the following: 

1. Intersections: 

a. Keep intersections open to traffic at all times, except when paving or planing 
operations through an intersection requires closure. Such closure must be kept to 
the minimum time required to place and compact the HMA mixture, or plane as 
appropriate. For paving, schedule such closure to individual lanes or portions 
thereof that allows the traffic volumes and schedule of traffic volumes required in 
the approved traffic control plan. Schedule work so that adjacent intersections are 
not impacted at the same time and comply with the traffic control restrictions 
required by the Traffic Engineer. Each individual intersection closure or partial 
closure, must be addressed in the traffic control plan, which must be submitted to 
and accepted by the Engineer, see Section 1-10.2(2). 

b. When planing or paving and related construction must occur in an intersection, 
consider scheduling and sequencing such work into quarters of the intersection, or 
half or more of an intersection with side street detours. Be prepared to sequence 
the work to individual lanes or portions thereof. 

c. Should closure of the intersection in its entirety be necessary, and no trolley 
service is impacted, keep such closure to the minimum time required to place and 
compact the HMA mixture, plane, remove asphalt, tack coat, and as needed. 

d. Any work in an intersection requires advance warning in both signage and a 
number of Working Days advance notice as determined by the Engineer, to alert 
traffic and emergency services of the intersection closure or partial closure. 

e. Allow new compacted HMA asphalt to cool to ambient temperature before any 
traffic is allowed on it. Traffic is not allowed on newly placed asphalt until approval 
has been obtained from the Engineer. 

2. Temporary centerline marking, post-paving temporary marking, temporary stop bars, 
and maintaining temporary pavement marking must comply with Section 8-23. 

3. Permanent pavement marking must comply with Section 8-22. 
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5-04.3(14)B2 Submittals – Planing Plan and HMA Paving Plan 

The Contractor must submit a separate planing plan and a separate paving plan to the 
Engineer at least 5 Working Days in advance of each operation’s activity start date. These 
plans must show how the moving operation and traffic control are coordinated, as they will be 
discussed at the pre-planing briefing and pre-paving briefing. When requested by the 
Engineer, the Contractor must provide each operation’s traffic control plan on 24 x 36 inch or 
larger size Shop Drawings with a scale showing both the area of operation and sufficient detail 
of traffic beyond the area of operation where detour traffic may be required. The scale on the 
Shop Drawings is 1 inch = 20 feet, which may be changed if the Engineer agrees sufficient 
detail is shown. 

The planing operation and the paving operation include, but are not limited to, metal detection, 
removal of asphalt and temporary asphalt of any kind, tack coat and drying, staging of supply 
trucks, paving trains, rolling, scheduling, and as may be discussed at the briefing. 

When intersections will be partially or totally blocked, provide adequately sized and noticeable 
signage alerting traffic of closures to come, a minimum 2 Working Days in advance. The traffic 
control plan must show where police officers will be stationed when signalization is or may be, 
countermanded, and show areas where flaggers are proposed. 

At a minimum, the planing and the paving plan must include: 

1. A copy of the accepted traffic control plan, see Section 1-10.2(2), detailing each day’s 
traffic control as it relates to the specific requirements of that day’s planing and paving. 
Briefly describe the sequencing of traffic control consistent with the proposed planing 
and paving sequence, and scheduling of placement of temporary pavement markings 
and channelizing devices after each day’s planing, and paving. 

2. A copy of each intersection’s traffic control plan. 

3. Haul routes from Supplier facilities, and locations of temporary parking and staging 
areas, including return routes. Describe the complete round trip as it relates to the 
sequencing of paving operations. 

4. Names and locations of HMA Supplier facilities to be used. 

5. List of all equipment to be used for paving. 

6. List of personnel and associated job classification assigned to each piece of paving 
equipment. 

7. Description (geometric or narrative) of the scheduled sequence of planing and of 
paving, and intended area of planing and of paving for each day’s work, must include 
the directions of proposed planing and of proposed paving, sequence of adjacent lane 
paving, sequence of skipped lane paving, intersection planing and paving scheduling 
and sequencing, and proposed notifications and coordinations to be timely made. The 
plan must show HMA joints relative to the final pavement marking lane lines. 
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8. Names, job titles, and contact information for field, office, and plant supervisory 
personnel. 

9. A copy of the approved Mix Designs. 

10. Tonnage of HMA to be placed each day. 

11. Approximate times and days for starting and ending daily operations. 

5-04.3(14)B3 Pre-Paving and Pre-Planing Briefing 

At least 2 Working Days before the first paving operation and the first planing operation, or as 
scheduled by the Engineer for future paving and planing operations to ensure the Contractor 
has adequately prepared for notifying and coordinating as required in the Contract, the 
Contractor must be prepared to discuss that day’s operations as they relate to other entities 
and to public safety and convenience, including driveway and business access, garbage truck 
operations, Metro transit operations and working around energized overhead wires, school 
and nursing home and hospital and other accesses, other contractors who may be operating 
in the area, pedestrian and bicycle traffic, and emergency services. The Contractor, and 
Subcontractors that may be part of that day’s operations, must meet with the Engineer and 
discuss the proposed operation as it relates to the submitted planing plan and paving plan, 
approved traffic control plan, and public convenience and safety. Such discussion includes, 
but is not limited to: 

1. General for both Paving Plan and for Planing Plan: 

a. The actual times of starting and ending daily operations. 

b. In intersections, how to break up the intersection, and address traffic control and 
signalization for that operation, including use of peace officers. 

c. The sequencing and scheduling of paving operations and of planing operations, 
as applicable, as it relates to traffic control, to public convenience and safety, and 
to other contractors who may operate in the Project Site. 

d. Notifications required of Contractor activities, and coordinating with other entities 
and the public as necessary. 

e. Description of the sequencing of installation and types of temporary pavement 
markings as it relates to planning and to paving. 

f. Description of the sequencing of installation of, and the removal of, temporary 
pavement patch material around exposed castings and as may be needed 

g. Description of procedures and equipment to identify hidden metal in the pavement, 
such as survey monumentation, monitoring wells, street car rail, and castings, 
before planning, see Section 5-04.3(14)B2. 

h. Description of how flaggers will be coordinated with the planing, paving, and 
related operations. 
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i. Description of sequencing of traffic controls for the process of rigid pavement base 
repairs. 

j. Other items the Engineer deems necessary to address. 

2. Paving – additional topics: 

a. When to start applying tack and coordinating with paving. 

b. Types of equipment and numbers of each type equipment to be used. If more 
pieces of equipment than personnel are proposed, describe the sequencing of the 
personnel operating the types of equipment. Discuss the continuance of operator 
personnel for each type equipment as it relates to meeting Specification 
requirements. 

c. Number of JMFs to be placed, and if more than one JMF how the Contractor will 
ensure different JMFs are distinguished, how pavers and MTVs are distinguished 
if more than one JMF is being placed at the time, and how pavers and MTVs are 
cleaned so that one JMF does not adversely influence the other JMF. 

d. Description of contingency plans for that day’s operations such as equipment 
breakdown, rain out, and Supplier shutdown of operations. 

e. Number of sublots to be placed, sequencing of density testing, and other sampling 
and testing. 

5-04.3(15) Sealing Pavement Surfaces 

Apply a fog seal where shown in the plans. Construct the fog seal in accordance with 
Section 5-02.3. Unless otherwise approved by the Engineer, apply the fog seal prior to 
opening to traffic. 

5-04.3(16) HMA Road Approaches 

HMA approaches shall be constructed at the locations shown in the Plans or where staked by 
the Engineer. The Work shall be performed in accordance with Section 5-04. 

5-04.4 Measurement 

HMA Cl. ___ PG ___, HMA for ___ Cl. ___ PG ___, and Commercial HMA will be measured 
by the ton in accordance with Section 1-09.2, with no deduction being made for the weight of 
asphalt binder, mineral filler, or any other component of the mixture. If the Contractor elects 
to remove and replace mix as allowed by Section 5-04.3(11), the material removed will not be 
measured. 

Roadway cores will be measured per each for the number of cores taken. 

Preparation of untreated roadway will be measured by the mile once along the centerline of 
the main line Roadway. No additional measurement will be made for ramps, Auxiliary Lanes, 
service roads, Frontage Roads, or Shoulders. Measurement will be to the nearest 0.01 mile. 
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Soil residual herbicide will be measured by the mile for the stated width to the nearest 
0.01 mile or by the square yard, whichever is designated in the Proposal. 

Pavement repair excavation will be measured by the square yard of surface marked prior to 
excavation. 

Asphalt for prime coat will be measured by the ton in accordance with Section 1-09.2. 

Prime coat aggregate will be measured by the cubic yard, truck measure, or by the ton, 
whichever is designated in the Proposal. 

Asphalt for fog seal will be measured by the ton, as provided in Section 5-02.4.  

Longitudinal joint seals between the HMA and cement concrete pavement will be measured 
by the linear foot along the line and slope of the completed joint seal. 

Planing bituminous pavement will be measured by the square yard. 

Temporary pavement marking will be measured by the linear foot as provided in 
Section 8-23.4. 

Water will be measured by the M gallon as provided in Section 2-07.4. 

5-04.5 Payment 

Payment will be made for each of the following Bid items that are included in the Proposal: 

“HMA Cl. ___ PG ___”, per ton. 

“HMA for Approach Cl. ___ PG ___”, per ton. 

“HMA for Preleveling Cl. ___ PG ___”, per ton. 

“HMA for Pavement Repair Cl. ___ PG ___”, per ton. 

“Commercial HMA”, per ton. 

The unit Contract price per ton for “HMA Cl. ___ PG ___”, “HMA for Approach Cl. ___ PG 
___”, “HMA for Preleveling Cl. ___ PG ___”, “HMA for Pavement Repair Cl. ___ PG ___”, and 
“Commercial HMA” shall be full compensation for all costs, including anti-stripping additive, 
incurred to carry out the requirements of Section 5-04 except for those costs included in other 
items which are included in this Subsection and which are included in the Proposal. 

“Preparation of Untreated Roadway”, per mile. 

The unit Contract price per mile for “Preparation of Untreated Roadway” shall be full pay for 
all Work described under 5-04.3(4) , with the exception, however, that all costs involved in 
patching the Roadway prior to placement of HMA shall be included in the unit Contract price 
per ton for “HMA Cl. ___ PG ___” which was used for patching. If the Proposal does not 
include a Bid item for “Preparation of Untreated Roadway”, the Roadway shall be prepared 
as specified, but the Work shall be included in the Contract prices of the other items of Work. 
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“Preparation of Existing Paved Surfaces”, per mile. 

The unit Contract Price for “Preparation of Existing Paved Surfaces” shall be full pay for all 
Work described under Section 5-04.3(4) with the exception, however, that all costs involved 
in patching the Roadway prior to placement of HMA shall be included in the unit Contract price 
per ton for “HMA Cl. ___ PG ___” which was used for patching. If the Proposal does not 
include a Bid item for “Preparation of Untreated Roadway”, the Roadway shall be prepared 
as specified, but the Work shall be included in the Contract prices of the other items of Work. 

“Crack Sealing”, by force account. 

“Crack Sealing” will be paid for by force account as specified in Section 1-09.6. For the 
purpose of providing a common Proposal for all Bidders, the Contracting Agency has entered 
an amount in the Proposal to become a part of the total Bid by the Contractor. 

“Pavement Repair Excavation Incl. Haul”, per square yard. 

The unit Contract price per square yard for “Pavement Repair Excavation Incl. Haul” shall be 
full payment for all costs incurred to perform the Work described in Section 5-04.3(4) with the 
exception, however, that all costs involved in the placement of HMA shall be included in the 
unit Contract price per ton for “HMA for Pavement Repair Cl. ___ PG ___”, per ton. 

“Asphalt for Prime Coat”, per ton. 

The unit Contract price per ton for “Asphalt for Prime Coat” shall be full payment for all costs 
incurred to obtain, provide and install the material in accordance with Section 5-04.3(4). 

“Prime Coat Agg.”, per cubic yard, or per ton. 

The unit Contract price per cubic yard or per ton for “Prime Coat Agg.” shall be full pay for 
furnishing, loading, and hauling aggregate to the place of deposit and spreading the aggregate 
in the quantities required by the Engineer. 

“Asphalt for Fog Seal”, per ton.  

Payment for “Asphalt for Fog Seal” is described in Section 5-02.5. 

“Longitudinal Joint Seal”, per linear foot. 

The unit Contract price per linear foot for “Longitudinal Joint Seal” shall be full payment for all 
costs incurred to perform the Work described in Section 5-04.3(12). 

“Planing Bituminous Pavement”, per square yard. 

The unit Contract price per square yard for “Planing Bituminous Pavement” shall be full 
payment for all costs incurred to perform the Work described in Section 5-04.3(14). 

“Temporary Pavement Marking”, per linear foot. 

Payment for “Temporary Pavement Marking” is described in Section 8-23.5. 
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“Water”, per M gallon. 

Payment for “Water” is described in Section 2-07.5. 

“Job Mix Compliance Price Adjustment”, by calculation. 

“Job Mix Compliance Price Adjustment” will be calculated and paid for as described in 
Section 5-04.3(9)C6. 

“Compaction Price Adjustment”, by calculation. 

“Compaction Price Adjustment” will be calculated and paid for as described in 
Section 5-04.3(10)D3. 

“Roadway Core”, per each. 

The Contractor’s costs for all other Work associated with the coring (e.g., traffic control) shall 
be incidental and included within the unit Bid price per each and no additional payments will 
be made. 

“Cyclic Density Price Adjustment”, by calculation. 

“Cyclic Density Price Adjustment” will be calculated and paid for as described in 
Section 5-04.3(10)B. 

END OF DIVISION 5 
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DIVISION 6 

STRUCTURES 

6-01 GENERAL REQUIREMENTS FOR STRUCTURES 

6-01.2 Foundation Data 
(******) 

Section 6-01.2 is supplemented with the following: 

The log of test boring pages in the appendix are reproductions of the original Log of Test 
Boring for the test holes shown in the Plans. 

The Contractor should review the geotechnical recommendations report prepared for this 
project. Copies of the geotechnical recommendations report are available for review by 
prospective bidders at the location specified in Section 1-02.4 as supplemented in these 
Special Provisions. 

6-02 CONCRETE STRUCTURES 

6-02.2 Materials 
(******) 

Section 6-02.2 is supplemented with the following: 

Steel Pile       6-05 
Welded Wire Reinforcement  9-07 
Bridge Railings     6-06 

6-02.3 Construction Requirements 

6-02.3(25) Prestressed Concrete Girders 
(******) 

Change the third paragraph to read as follows: 

The Contracting Agency does not intend to perform Quality Assurance Inspection. 

Add the following to the various types of girders: 

Hollow Core Slabs – Refers to precast, prestressed hollow core slabs that are machine 
extruded, with continuous open cores, in a casting yard under closely controlled mixing, 
placing, and curing conditions. The slabs shall be furnished in nominal 4 foot widths, and sawn 
to lengths as shown on the Drawings. Hollow core slab soffits shall have a smooth steel-
formed finish. 
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6-02.4 Measurement 
(******) 

Section 6-02.4 is supplemented with the following: 

The Hollow Core Concrete Boardwalk (Boardwalk #1) will be measured by the square foot.  

No separate measurement will be made for the following:  

• Structure excavation class A including haul 

• Compacted gravel backfill for walls 

• Compacted aggregate for gravel base  

• Furnishing and driving steel piles  

• Furnishing, driving, and testing one test pile  

• Form and pour the cast-in-place caps and abutments including all reinforcement and 
incidental items 

• Procuring, transporting, and erecting the Hollow Core Slabs  

• Grouting keyways and installing poured joint filler 

• Furnishing and installing neoprene bearing strips 

• Furnish, place and splice the Welded Wire Reinforcement, and additional 
reinforcement in the closure pours between Hollow Core slabs and at the abutments  

• Cast-in-place concrete topping including closure pours between Hollow Core Slabs, at 
the abutments and void fills 

• Install embedments (supplied by the rail manufactured) for the guardrail post 
attachment and pour void fill 

• Procure and install FRP rail system 

• Procure and install the galvanized welded wire reinforcement in-fill panels 

• Stamped shop drawings and structural calculations 

• Procure and install the FRP plate soil retaining system at Boardwalk #1.  

6-02.5 Payment 
(******) 

Section 6-02.5 is supplemented with the following: 

“Hollow Core Concrete Boardwalk (Boardwalk #1)”, per square foot. 

The unit Contract price per square foot shall be full pay for furnishing and placing all materials, 
and for furnishing all equipment, labor, and incidentals necessary to complete Hollow Core 
Concrete Boardwalk as specified in Section 6-02.4 above. 
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6-03 STEEL STRUCTURES 

6-03.1 Description 
(******) 

Section 6-03.1 is supplemented with the following: 

This section includes the design, fabrication, supply, and installation of the prefabricated steel 
truss pedestrian bridge as shown and described in the contract drawings. The bridge shall be 
of steel construction and the supplier shall furnish all materials including the connection of 
steel members, FRP molded grating, rub rails, safety rail, toe plates and bearing system, and 
any ancillary items for a complete installation. 

Bridge System Type 
The style of the bridge shall be similar to the schematic elevation and details on the Contract 
Drawings. 

Bridge shall be designed using transverse members as the main support beams with  
transverse stringers to support the decking. 

Member Components 
The prefabricated trusses shall carry the floor beams. All floor beam members shall be 
fabricated from structural tube sections. Other structural members shall be fabricated from 
structural steel shapes.  

Rub Rails 
Rub rails shall be connected to the bridge on the inside face of the truss. The handrail or rub 
rails shall be designed and detailed by the bridge manufacturer. 

Safety Rail 

A safety rail system shall be placed on the outside of the structure, spaced so as to prevent a 
4-inch sphere from passing through the side truss for the full height of the side truss. 

Camber 
The bridge shall have a vertical camber dimension at mid span equal to 100 percent of the 
full dead load deflection rounded up to the next 1/4 inch. 

Deck Material 
Deck material shall consist of FRP molded grating (1.5 inch thick) as shown in the Plans and 
in accordance with 6-21. 2 Molded Grating. 

Design Criteria 
Pedestrian steel bridge shall be designed in accordance with IBC, latest edition, ASCE 7-16 
minimum loads for buildings and other structures, ACI 318 latest edition, and the AASHTO 
Guide Specifications for Design of Pedestrian Bridges, Dated 2009. 

Live Load = 90 psf uniform load. 

Utility Loads = 10 plf 
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Snow Load = 25 psf uniform load. 

Wind fatigue and seismic loading shall be in accordance with ASCE-7. 

Rail System = 50 plf or a 200 lb concentrated load. 

Vertical Deflection 
The vertical deflection of the trusses and floor beams due to service pedestrian live load shall 
not exceed 1/360 of the span.  

Horizontal Deflection 
The horizontal deflection of the structure due to lateral wind loads shall not exceed 1/360 of 
the span length. 

Minimum Thickness of Metal 
The minimum thickness of all structural steel members shall be 3/16-inch nominal and be in 
accordance with the AISC Manual of Steel Constructions’ “Standard Mill Practice Guidelines.” 

Vibrations 
Vibration of the structure shall not cause discomfort or concern to the users of the bridges.  
To assure this, the fundamental frequency (f) of the pedestrian bridge in the vertical direction, 
without live load, shall be greater than 3.0 hertz (Hz) to avoid the first harmonic. The 
fundamental frequency of the pedestrian bridge in the lateral direction, shall be greater than 
1.3 Hz. If the fundamental frequency cannot satisfy these limitations, then the bridge should 
be proportioned such that either of the following criteria are satisfied: 

f > 2.86 * ln(180/W) 

or 

W > 180 * e(-0.35 * f) 

Where W is the weight of the bridge in kips and f is the fundamental frequency in the vertical 
direction in Hz. 

6-03.2 Materials 
(******) 

Section 6-03.2 is supplemented with the following: 

Bridge shall be fabricated from high-strength, low-alloy, atmospheric corrosion-resistant 
ASTM A847 Cold-Formed welded square and rectangular tubing and/or ASTM A588, or 
ASTM A242, ASTM A606 plate and structural steel shapes (Fy = 50,000 psi). 

The minimum corrosion index of atmospheric corrosion-resistant steel, as determined in 
accordance with ASTM G101, shall be 6.0. 

All exposed surfaces of structural steel to be blast cleaned in accordance with Steel Structures 
Painting Council Surface Preparation Specifications No. 7, SSPC -SP7 brush-off blast 
cleaning to assure uniform weathering. Exposed surfaces of steel shall be defined as those 
surfaces seen from the deck or from the outside and bottom of the structure. All other surfaces 
to have standard mill finish. 
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All bolts, washers, and nuts shall be ASTM A325 Type 3.  

Bolts used for the connection of the rub rail shall be ASTM A307 or SAE J429 Grade 2, 
1/4-inch-diameter carriage bolts, zinc plated. 

Rub Rail timber planks shall be Ipe wood (Tabebuia spp. -lapacho group), all heartwood (no 
sapwood), clear (no knots), straight grained, with no worm holes, surfaced 4 sides (S4S) and 
eased at four edges, and be air dried to no more than 20 percent moisture content prior to 
installation. Planks shall be untreated, except ends of planks shall be sealed with “Anchorseal” 
as manufactured by Mobil CER-M or an equal aqueous wax log sealer. Based on the Forest 
Products Laboratory value of 27,270 psi for Modulus of Rupture, Modulus of Elasticity of 
3,030,000 psi and Maximum Crush Strength of 13,720 psi the following allowable stresses 
shall apply: Allowable bending stress without modification factors of 3,700 psi; allowable shear 
without modification factors of 320 psi. 

Steel piling shall be in accordance with Section 6-05. 

6-03.3 Construction Requirements 
(******) 

Section 6-03.3 is supplemented with the following: 

Fabrication 

The Design Engineer shall affix their stamp to the Shop Drawings certifying all requirements 
have been met.  

Welding procedures and weld qualification test procedures shall conform to the provisions of 
AWS D1.1. Filler metal shall be in accordance with the applicable AWS Filler Metal 
Specification and shall match the corrosion properties of the base metal. 

Welders shall be certified in accordance with AWS Da.5 Flux Core Arc or Shielded Manual 
Arc Welding. 

6-03.3(7) Shop Plans 
(******) 

Section 6-03.3(7) is supplemented with the following: 

The design Drawings and calculations shall be complete and shall contain all detailed 
information to allow for adequate review and approval. Design Drawings shall also include 
any special information regarding erection schemes and lifting requirements. 

Submittal Drawings 

Schematic Drawings and diagrams shall be submitted to the Owner for their review. Submittal 
Drawings shall be unique drawings, prepared to illustrate the specific portion of the work to 
be done. All relative design information such as member sizes, bridge reactions, and general 
notes shall be clearly specified on the drawings. Drawings shall have cross-reference details 
and sheet numbers. All drawings shall be signed and sealed by a Professional Engineer who 
is licensed in the State of Washington. 
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Structural Calculations 

Structural calculations for the bridge superstructure shall be submitted by the bridge 
manufacturer and reviewed by the approving Engineer. All calculations shall be signed and 
sealed by a Professional Engineer who is licensed in the State of Washington. The 
calculations shall include all design information necessary to determine the structural 
adequacy of the bridge. The calculations shall include, as a minimum, the following: 

• All checks for bending and shear forces in the critical members for each bridge 
member (floor beams, stringer, etc.) of the bridge. 

• Checks for the critical connection failure modes for each bridge member type (floor 
beams, stringers, etc.). 

• All bolted splice connections. 

• All checks for the bridge bearing pads and anchor bolts including concrete failure 
modes. 

• Bridge deflection checks. 

• Welder certifications in compliance with AWS standard qualification tests. 

• Welding procedures in compliance with Section 5.1. 

Contractor shall provide a written warranty against defects in material and workmanship for a 
period of 5 years. 

6-03.3(9) Handling, Storing, and Shipping of Materials 
(******) 

Section 6-03.3(9) is supplemented with the following: 

The Contractor shall be responsible for the handling and protection of the bridge members 
after arrival at the destination. All bridge materials shall be unloaded and handled with a forklift 
or crane using nylon slings or other instruments to prevent damage or abrasion during the 
bridge placement. 

If the bridge materials and elements are to be stored at the site, they must be placed on a 
level surface and must be adequately braced and supported to prevent warpage and twisting. 

Any damage shall be reported immediately to the bridge manufacturer’s engineering 
department. 

(******) 

Add the following new subsections:  

6-03.3(44) Pedestrian Bridge Installation New Section 

The pedestrian bridge shall be installed according to the manufacturer’s shop details and 
installation documents. The Contractor shall set structural members and elements at 
elevations indicated on the Contract Drawings. The Contractor shall make provisions for 
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erection loads and provide temporary bracing to maintain the bridge true and plumb and in 
true alignment until the completion of the erection. 

Prior to any field cutting, drilling, or alteration of structural members by the Contractor, the 
Contractor shall seek written approval from the prefabricated bridge company’s Professional 
Engineer. 

Unless specified otherwise, the bridge manufacturer shall determine the number, diameter, 
minimum grade, and finish of all anchor bolts. The anchor bolts shall be designed to resist all 
horizontal and uplift forces to be transferred by the superstructure to the supporting 
foundations. The Contractor shall design, provide, and install the anchor bolts in accordance 
with the manufacturer’s anchor bolt spacing dimensions and loads. 

Information as to bridge support reactions and anchor bolt locations will be furnished by the 
bridge manufacturer. 

6-03.3(45) Bridge Supplier Qualifications New Section 

The bridge supplier must be a company specializing in the design and fabrication of pedestrian 
bridges with a minimum of 5 years of documented experience and ability to prepare structural 
plans in accordance with WAC Chapter 196-23.   

A list of approved manufacturers includes (but not limited to): 

CONTECH Engineered Solutions 
9025 Centre Pointe Drive 
West Chester, OH 45069 
1-800-338-1122 

Bridge Brothers Inc. 
1962 Howell Mill Rd. NW, Suite 210 
Atlanta, GA 30032 
1-866-806-0847 

True North Steel 
702 13th Ave. E 
West Fargo, ND 58078 
1-866-982-9511 

6-03.4 Measurement 
(******) 

Section 6-03.4 is supplemented with the following: 

The Prefabricated Steel Bridge will be measured by the square foot.  
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No separate measurement will be made for the following items for “Prefabricated Steel 
Bridge”: 

• Furnishing and driving steel piles at both abutments. Both Bridge abutments are 
shared by a FRP boardwalk. For estimating purposes, the Contractor shall assume 
both abutments are included in the cost of the prefabricated Steel Bridge. 

• Form and pour both cast-in-place abutments including all reinforcement and incidental 
items.  

• Pour the required grout pads and install the manufacturer supplied Steel Bearing Pads.  

• Procure, store (if necessary), and erect the Prefabricated Steel Bridge.  

• Install the FRP molded grating and transition plates. 

• Structure Excavation Class A including Haul. 

• Signed and stamped structural shop drawings and structural calculations.  

• Costs associated with construction means and method for providing equipment access 
across and adjacent to the wetlands in accordance to permit conditions. 

6-03.5 Payment 
(******) 

Section 6-03.5 is supplemented with the following: 

“Prefabricated Steel Bridge”, per square foot. 

The unit Contract price per square foot shall be full pay for all costs for design, fabrication, 
delivery and installation of the bridge and foundation and other necessary incidentals including 
the means and method to provide the equipment access to complete Prefabricated Steel 
Bridge as specified in Section 6-03.4 above. 

6-05 PILING 

6-05.3 Construction Requirements 

6-05.3(5) Manufacture of Steel Piles 
(******) 

Section 6-05.3(5) is supplemented with the following: 

Manufacture of St. Piling 

Welding for steel pipe piling shall conform to AWS D1.1/D1.1M, latest edition, Structural 
Welding Code, and Section 6-03.3(25), except that all weld filler metal shall be low hydrogen 
material selected from Table 4.1 in AASHTO/AWS 6 D1.5M/D1.5:2010 Bridge Welding Code.  

Welding and joint geometry for the seam, whether it be longitudinal or helical, shall be qualified 
in accordance with Clause 4, Qualification, of the AWS D1.1/D1.1M, latest edition, Structural 
Welding Code. In addition, charpy V-notch (CVN) testing in accordance with Clause 4, Part D, 
of the AWS D1.1/D1.1M, latest edition, Structural Welding Code, shall be performed. CVN 
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testing shall include five tests at 0 degrees F. The acceptance threshold for the five samples 
shall meet an average value of 20-foot-pounds CVN for the set of test coupons and a minimum 
value of 15-foot-pounds CVN for any individual test coupon. The Contractor may submit 
documentation of prior qualification to the Engineer to satisfy this requirement.  

Dimensional tolerances shall conform to the material specification that the steel pipe piling is 
manufactured under, and, at a minimum, the following requirements:  

1.  Out-of-roundness shall be within 1 percent of the nominal outside diameter.  

2.  Deviation from a straight line, parallel to the centerline of the pile, shall not exceed 
0.001 times the length of the pile.  

3.  The maximum radial offset of the strip/plate edges shall be 1/8 inch. The offset shall 
be transitioned with a taper weld and the slope shall not be less than a 1 in 2.5 taper.  

4.  The bead height of weld reinforcement shall not exceed 3/16 inch.  

5.  Misalignment of weld beads for double-sided welded pipe shall not exceed 1/8 inch.  

6.  The wall thickness shall not be less than 95 percent or greater than 110 percent of the 
specified nominal thickness.  

All seams and skelp splices shall be complete penetration welds. Skelp splices in spiral 
welded (helical seam) pipe shall not be located within 12 inches of a girth shop or field weld. 

All skelp splices shall be 100 percent radiographically or ultrasonically inspected in 
accordance with either API 5L Annex E Section E.4 or E.5, or Table 6.2 and Clause 6 Part E, 
F or G in AWS D1.1/D1.1M, latest edition, Structural Welding Code. Additionally, 10-percent 
of the total length of seam welds for both longitudinal and helical welded pipe, and one pipe 
diameter length of seam centered on any skelp splice intersection, shall be randomly 
inspected as specified above. If repairs are required in more than 10-percent of the welds 
examined, additional inspection shall be performed. The additional inspection shall be made 
on both sides of the repair for a length equal to 10 percent of the length of the pipe outside 
circumference. If repairs are required in more than 10 percent of welds examined in the 
second sample, 100 percent of the entire seam on the pile shall be inspected.  

All seams and splices shall be 100 percent visually inspected in accordance with the 
acceptance criteria for statically loaded non-tubular connections in Table 6.1 of the AWS 
D1.1/D1.1M, latest edition, Structural Welding Code. Repairs shall conform to Section 5.26 of 
the AWS D1.1/D1.1M, latest edition, Structural Welding Code, using approved repair and weld 
procedures. 

Each length of steel pipe pile shall be marked with paint stencil, no closer than 6 inches to the 
end of the pipe, with the name of the manufacturer, material specification and grade of pipe, 
steel heat number, nominal pipe diameter, and wall thickness. 
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6-05.3(6) Splicing Steel Casings and Steel Piles 
(******) 

Section 6-05.3(6) is supplemented with the following: 

Splicing St. Piling 
Welding for steel pipe piling shall conform to AWS D1.1/D1.1M, latest edition, Structural 
Welding Code, and Section 6-03.3(25), except that all weld filler metal shall be low hydrogen 
material selected from Table 4.1 in AASHTO/AWS 6 D1.5M/D1.5:2010 Bridge Welding Code. 

Welding and joint geometry for splices shall be qualified in accordance with Clause 4, 
Qualification, of the AWS D1.1/D1.1M, latest edition, Structural Welding Code. In addition, 
charpy V-notch (CVN) testing in accordance with Clause 4, Part D, of the AWS D1.1/D1.1M, 
latest edition, Structural Welding Code, shall be performed. CVN testing shall include five tests 
at 0 degrees F. The acceptance threshold for the five samples shall meet an average value 
of 20-foot-pounds CVN for the set of test coupons and a minimum value of 15-foot-pounds 
CVN for any individual test coupon. The Contractor may submit documentation of prior 
qualification to the Engineer to satisfy this requirement.  

Ends of steel pipe piling shall be prepared for splicing in accordance with AWS D1.1/D1.1M, 
latest edition, Structural Welding Code.  

All splices shall be complete penetration groove welds using continuous backing rings of 
1/4-inch minimum thickness. Tack welds shall be located in the root of the complete 
penetration groove weld. 

Shop splices shall be 100 percent visually and ultrasonically inspected in accordance with the 
acceptance criteria for statically loaded non-tubular connections in Table 6.1 and the 
acceptance criteria in Table 6.2 in AWS D1.1/D1.1M, latest edition, Structural Welding Code. 
Repairs for shop and field splices shall conform to Section 5.26 of AWS D1.1/D1.1M, latest 
edition, Structural Welding Code, using approved repair and weld procedures. 

Field splice welds and welders shall be further qualified, tested and inspected as follows:  

1.  Welder qualification shall be performed on sample full girth sections of steel pipe pile 
to be used, in the same position and using the same weld joint as for production pile 
splicing.  

2.  Weld qualification tests shall be conducted in the presence of the Contractor’s CWI 
and a representative of the Contracting Agency.  

3.  Field welded test joints for welder qualification shall be inspected as specified above 
for shop splices. 

4.  Production pile field splices shall be inspected as specified above for shop splices, 
within the limits designated for UT inspection as shown in the Plans. All welds shall be 
100 percent visually inspected. The Engineer and the Contractor’s CWI reserve the 
right to request UT inspection of splices in any pile location.  
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Quality control for field welding shall be conducted by an AWS Certified Welding Inspector 
(CWI). The Contractor shall not begin pile splicing operations until receiving the CWI’s 
approval of the joint fit-up. The CWI shall inspect 100 percent of all field welds in accordance 
with the criteria and requirements specified above. All field splices shall have received the 
CWI’s approval prior to Engineer acceptance. 

The CWI shall prepare a Type 1 Working Drawing documenting the results of the 
nondestructive quality control inspection of all field welds, and shall submit the report to the 
Engineer within five working days of the completion of the final pile splice in the project or as 
otherwise requested by the Engineer. 

6-05.3(10) Test Piles 
(******) 

Section 6-05.3(10) is supplemented with the following: 

The Contractor shall furnish and drive steel test piles at the following locations or at locations 
designated by the Engineer: 

1 pile at Sta. 102+68.98 Hollow Core Concrete Boardwalk #1 

1 pile at Sta. 115+06.73 FRP Boardwalk #2 

1 pile at Sta. 120+41.26 FRP Boardwalk #3 

For the three (3) test pile locations the Agency shall provide a Geotechnical Engineer to 
perform field observation to confirm the advanced outwash elevation, driving resistance and 
the estimated ultimate capacity.  

At each location, the Contractor shall test the piles in accordance with the quick load test 
method as described in ASTM D 1143-81, under the direction of a qualified geotechnical 
engineer to confirm that the allowable bearing capacity of 30 kips for the FRP Boardwalks and 
60 kips for the Hollow Core Concrete Boardwalk and the Prefabricated Steel Bridge have 
been achieved. 

It is anticipated that the pile lengths shown on the drawings (increased by 4 percent, see 
following paragraph) will be of sufficient length to achieve the required capacity. If during test 
pile driving operations, it is determined that additional pile is required to achieve capacity, the 
test pile shall be replaced, or spliced, at the Contractor's expense per WSDOT Spec 
Section 6-05(10). 

The pile lengths shown assume a 10-foot-0-inch embedment into the advanced outwash. 
However, to account for the possibility that the advance outwash elevation maybe slightly 
different than anticipated the Contractor, for estimating purposes, should add 4 percent to the 
pile lengths shown in these plans. Contractor shall not order permanent piles until test piles 
have been driven and the required length to achieve the required capacity has been 
confirmed. 

Test piles may be used as production piles if they comply with the specified installation, 
capacity, and tolerance requirements. 
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6-05.3(11) Driving Piles 

6-05.3(11)D Achieving Minimum Tip Elevation and Bearing 
(August 3, 2015 WSDOT GSP, Option 2) 

Section 6-05.3(11)D is supplemented with the following: 

The areas where piles are to be driven are adjacent to highly developed areas. It is essential 
that vibration and noise resulting from pile driving be held to a minimum. Unless otherwise 
approved by the Engineer, pile driving shall be done during regular daytime working hours. 
The Contractor shall select pile driving equipment which will minimize noise and vibration. 
When, in the opinion of the Engineer, noise or vibration are excessive, the Contractor will be 
required to use a hammer that does not exceed the minimum specifications by more than 
10 percent for the type and capacity of piling being driven. If pre-boring, jetting, or other special 
methods are not specified elsewhere in the contract and are ordered by the Engineer to 
reduce noise or vibration, such change in method shall be considered a change, subject to 
the terms of Section 1-04.4. 

6-05.4 Measurement 
(******) 

Change the first paragraph to read as follows: 

No separate measurement will be made for furnishing and driving the steel piles or for the 
furnishing, driving, and testing of the test piles. Measurement is included in Sections 6-02.4, 
6-03.4, and 6-21.4. 

6-05.5 Payment 
(******) 

All costs in connection with furnishing and driving the steel piles or for the furnishing, driving, 
and testing of the test piles shall be included in the unit contract price per square foot for the 
“Hollow Core Concrete Boardwalk (Boardwalk #1)”, “Prefabricated Steel Bridge” and the “FRP 
Boardwalks (Boardwalks #2 and #3)”.  

6-06 BRIDGE RAILINGS 

6-06.1 Description 
(******) 

Section 6-06.1 is supplemented with the following: 

This work shall consist of fabrication and construction of FRP pedestrian railing on both sides 
of the elevated boardwalk structures and on one side of the hollow core concrete boardwalk 
structure as shown on the Plans and these Specifications. 
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6-06.2 Materials 
(******) 

Section 6-06.2 is supplemented with the following: 

Material for the “FRP Pedestrian Railing for Boardwalk” shall be Pultruded fiberglass structural 
shapes in accordance with the Plans and 6-21.3 of these Special Provisions. The galvanized 
Welded Wire Mesh In-Fill Panels shall be in accordance with Section 9-07.7 and these Special 
Provisions. 

Attachment materials shall be designed and supplied by the FRP designer/manufacturer. 

Materials for pedestrian barrier shall be per City of Lynnwood standard details STD3-26B as 
shown in the Plans.  

6-06.3 Construction Requirements 
(******) 

Section 6-06.3 is supplemented with the following: 

No guardrail shall be erected until the surface to which it is to be attached is completed.  

Slip joints shall be as shown on the manufacturer’s drawings. Railing installed without slip 
joints will be rejected and the Contractor shall install new railing at its own expense. 

6-06.4 Measurement 
(******) 

Section 6-06.4 is supplemented with the following: 

No separate measurement will be made for the fabrication and installation of the FRP 
Pedestrian Railing and the Welded Wire Mesh In-Fill Panels. Measurement is included in 
Sections 6-02.4 and 6-21.4. 

Pedestrian barrier will be measured by the linear foot along the line and slope at the base of 
the completed railing.  

6-06.5 Payment 
(******) 

Section 6-06.5 is supplemented with the following: 

All costs in connection with fabricating and installing the FRP Pedestrian Railing and the 
Welded Wire Mesh In-Fill Panels shall be included in the unit contract price per square foot 
for the “Hollow Core Concrete Boardwalk (Boardwalk #1)” and the “FRP Boardwalks 
(Boardwalks #2 and #3)”.  

“Pedestrian Barrier”, per linear foot.  

The unit contract price per linear foot for “Pedestrian Barrier” shall be full pay for furnishing all 
labor, tools, equipment, and materials required, including but not limited to, railing, welding, 
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attachment fittings, post foundations, shop drawings for railing, and overall adjustments true 
to line and grade and cleanup.   

6-13 Structural Earth Walls 

6-13.2 Materials 

Section 6-13.2 is supplemented with the following: 

(January 2, 2018 WSDOT GSP, Option 3) 
Concrete Block Faced Structural Earth Wall Materials 

General Materials 
Concrete Block 
Acceptability of the blocks will be determined based on the following: 

 
1. Visual inspection. 
 
2. Compressive strength tests, conforming to Section 6-13.3(4). 
 
3. Water absorption tests, conforming to Section 6-13.3(4). 
 
4. Manufacturer’s Certificate of Compliance in accordance with Section 1-06.3. 
 
5. Freeze-thaw tests conducted on the lot of blocks produced for use in this 

project, as specified in Section 6-13.3(4). 
 
6. Copies of results from tests conducted on the lot of blocks produced for this 

project by the concrete block fabricator in accordance with the quality control 
program required by the structural earth wall manufacturer. 

 
The blocks shall be considered acceptable regardless of curing age when 
compressive test results indicate that the compressive strength conforms to the 28-
day requirements, and when all other acceptability requirements specified above are 
met. 
 
Testing and inspection of dry cast concrete blocks shall conform to ASTM C 140, and 
shall include block fabrication plant approval by WSDOT prior to the start of block 
production for this project. 
 
Mortar 
Mortar shall conform to ASTM C 270, Type S, with an integral water repellent 
admixture as accepted by the Engineer.  The amount of admixture shall be as 
recommended by the admixture manufacturer.  To ensure uniform color, texture, and 
quality, all mortar mix components shall be obtained from one manufacturer for each 
component, and from one source and producer for each aggregate. 
 
Geosynthetic Soil Reinforcement 
Geogrid reinforcement shall conform to Section 9-33.1, and shall be a product listed 
in Appendix D of the current WSDOT Qualified Products List (QPL).  The values of Tal 
and Tult as listed in the QPL for the products used shall meet or exceed the values 
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required for the wall manufacturer’s reinforcement design as specified in the structural 
earth wall design calculation and working drawing submittal. 
 
The minimum ultimate tensile strength of the geogrid shall be a minimum average roll 
value (the average test results for any sampled roll in a lot shall meet or exceed the 
values shown in Appendix D of the current WSDOT QPL).  The strength shall be 
determined in accordance with ASTM D 6637, for multi-rib specimens. 
 
The ultraviolet (UV) radiation stability, in accordance with ASTM D 4355, shall be a 
minimum of 70 percent strength retained after 500 hours in the weatherometer. 
 
The longitudinal (i.e., in the direction of loading) and transverse (i.e., parallel to the 
wall or slope face) ribs that make up the geogrid shall be perpendicular to one another.  
The maximum deviation of the cross-rib from being perpendicular to the longitudinal 
rib (skew) shall be no more than 1 inch in 5 feet of geogrid width.  The maximum 
deviation of the cross-rib at any point from a line perpendicular to the longitudinal ribs 
located at the cross-rib (bow) shall be 0.5 inches. 
 
The gap between the connector and the bearing surface of the connector tab cross-
rib shall not exceed 0.5 inches.  A maximum of 10 percent of connector tabs may have 
a gap between 0.3 inches and 0.5 inches.  Gaps in the remaining connector tabs shall 
not exceed 0.3 inches. 
 
The Engineer will take random samples of the geogrid materials at the job site.  
Acceptance of the geogrid materials will be based on testing of samples from each lot.  
A “lot” shall be defined as all geogrid rolls sent to the project site produced by the same 
manufacturer during a continuous period of production at the same manufacturing 
plant having the same product name.  The Contracting Agency will require 14 calendar 
days maximum for testing the samples after their arrival at the WSDOT Materials 
Laboratory in Tumwater, WA. 
 
The geogrid samples will be tested for conformance to the specified material 
properties.  If the test results indicate that the geogrid lot does not meet the specified 
properties, the roll or rolls which were sampled will be rejected.  Two additional rolls 
for each roll tested which failed from the lot previously tested will then be selected at 
random by the Engineer for sampling and retesting.  If the retesting shows that any of 
the additional rolls tested do not meet the specified properties, the entire lot will be 
rejected.  If the test results from all the rolls retested meet the specified properties, the 
entire lot minus the roll(s) which failed will be accepted. 
 
All geogrid materials which have defects, deterioration, or damage, as determined by 
the Engineer, will be rejected.  All rejected geogrid materials shall be replaced at no 
expense to the Contracting Agency. 
 
Except as otherwise noted, geogrid identification, storage and handling shall conform 
to the requirements specified in Section 2-12.2.  The geogrid materials shall not be 
exposed to temperatures less than –20F and greater than 122F. 
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Drainage Geosynthetic Fabric 
Drainage geosynthetic fabric shall be a non-woven geosynthetic conforming to the 
requirements in Section 9-33.1, for Construction Geotextile for Underground Drainage, 
Moderate Survivability, Class B. 
 

Proprietary Materials 
Allan Block Wall 
Wall backfill material placed in the open cells of the precast concrete blocks and placed 
in the one to three foot zone immediately behind the precast concrete blocks shall be 
crushed granular material conforming to Section 9-03.9(3). 
 
GEOWALL Structural Earth Retaining Wall System 
Connection pins shall be fiberglass conforming to the requirements of Basalite 
Concrete Products, LLC. 
 
KeyGrid Wall 
KeyStone connection pins shall be fiberglass conforming to the requirements of 
Keystone Retaining Wall Systems, Inc. 
 
Landmark Retaining Wall 
Lock bars shall be made of a rigid polyvinyl chloride polymer conforming to the 
following requirements: 
 

Property Value Specification 

Specific Gravity 1.4 minimum ASTM D 792 

Tensile Strength at yield 2,700 psi minimum ASTM D 638 
 
Lock bars shall remain sealed in their shipping containers until placement into the wall.  
Lock bars exposed to direct sunlight for a period exceeding two months shall not be 
used for construction of the wall. 
 
Mesa Wall 
Block connectors for block courses with geogrid reinforcement shall be glass fiber 
reinforced high-density polypropylene conforming to the following minimum material 
specifications: 

 
Property Specification Value 
Polypropylene ASTM D 4101 
 Group 1 Class 1 Grade 2 73 ± 2 percent 
Fiberglass Content ASTM D 2584 25 ± 3 percent 
Carbon Black ASTM D 4218 2 percent minimum 
Specific Gravity ASTM D 792 1.08 ± 0.04 
Tensile Strength ASTM D 638 
at yield  8,700 ± 1,450 psi 
Melt Flow Rate ASTM D 1238 0.37 ± 0.16 ounces/10 min. 

 
Block connectors for block courses without geogrid reinforcement shall be glass fiber 
reinforced high-density polyethylene (HDPE) conforming to the following minimum 
material specifications: 
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Property Specification Value 
HDPE ASTM D 1248 
 Type III Class A Grade 5 68 ± 3 percent 
Fiberglass Content ASTM D 2584 30 ± 3 percent 
Carbon Black ASTM D 4218 2 percent minimum 
Specific Gravity ASTM D 792 1.16 ± 0.06 
Tensile Strength ASTM D 638 
at yield  8,700 ± 725 psi 
Melt Flow Rate ASTM D 1238 0.11 ± 0.07 ounces/10 min. 

6-13.3 Construction Requirements 

Section 6-13.3 is supplemented with the following: 

(January 2, 2018 WSDOT GSP, Option 3) 
Concrete Block Faced Structural Earth Wall 
Concrete block faced structural earth walls shall be constructed of only one of the following 
wall systems.  The Contractor shall make arrangements to purchase the concrete blocks, 
soil reinforcement, attachment devices, joint filler, and all necessary incidentals from the 
source identified with each wall system: 

 
Allan Block Wall 

Allan Block Wall is a registered trademark of the Allan Block Corporation 
 
Allan Block Corporation 
7424 W 78th Street 
Bloomington, MN  55439 
(800) 899-5309 
FAX (952) 835-0013 
www.allanblock.com 
 

GEOWALL Structural Earth Retaining Wall System 

GEOWALL is a registered trademark of Basalite Concrete Products, LLC 
 
Basalite Concrete Products LLC 
3299 International Place 
Du Pont, WA  98327-7707 
(800) 964-9424 
FAX:  (253) 964-5005 
www.basalite.com 
 

Redi-Rock Positive Connection System 

Redi-Rock Positive Connection System is a registered trademark of Redi-Rock 
International, LLC 
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Redi-Rock International, LLC 
05481 US 31 South 
Charlevoix, MI  49720 
(866) 222-8400 
FAX (231) 237-9521 
www.redi-rock.com 
 

Mesa Wall 

Mesa Wall is a registered trademark of Tensar Corporation 
 
Tensar Corporation 
2500 Northwinds Parkway Suite 500 
Atlanta, GA  30009 
(770) 334-2090 
FAX (678) 281-8546 
www.tensarcorp.com 
 

Landmark Retaining Wall System 

Landmark Retaining Wall System is a registered trademark of Anchor Wall Systems, 
Inc. 
 
Anchor Wall Systems, Inc. 
5959 Baker Road, Suite 390 
Minnetonka, MN  55345-5996 
(877) 295-5415 
FAX (952) 979-8454 
www.anchorwall.com 
 

KeyGrid Wall 

KeyGrid is a registered trademark of Keystone Retaining Wall Systems, Inc. 
 
Keystone Retaining Wall Systems, Inc. 
4444 West 78th Street 
Minneapolis, MN 55435 
(800) 747-8971 
FAX (952) 897-3858 
www.keystonewalls.com 
 

6-13.3(2) Submittals 

Section 6-13.3(2) is supplemented with the following: 

(January 3, 2011 WSDOT GSP, Option 1) 
The following geotechnical design parameters shall be used for the design of the structural 
earth wall(s): 

http://www.keystonewalls.com/
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Wall Name or No.:  *** 1 and 2 *** 
 
Soil Wall Retained Foundation 
Properties Backfill Soil Soil 
Unit Weight 
(pcf) ***135*** ***135*** ***100*** 
Friction Angle 
(deg) ***38*** ***36*** ***28*** 
Cohesion (psf) ***0*** ***0*** ***0*** 

 
For the Service Limit State, the wall shall be designed to accommodate a differential 
settlement of *** 1/2 *** per 100 feet of wall length. 
 
For the Extreme Event I Limit State, the wall shall be designed for a horizontal seismic 
acceleration coefficient kh of *** 0.222 *** g and a vertical seismic acceleration coefficient 
kv of *** 0.0 *** g. 

6-13.3(5) Precast Concrete Facing Panel and Concrete Block Erection 

Section 6-13.3(5) is supplemented with the following: 

(April 2, 2012 WSDOT GSP, Option 2) 
Specific Erection Requirements for Precast Concrete Block Faced Structural Earth 
Walls 

Landmark Retaining Wall 
When placing each course of concrete blocks, the Contractor shall pull the blocks towards 
the front face of the wall until the male key of the bottom face of the upper block contacts 
and fits into the female key of the top face of the supporting block below. 
 
A maximum gap of 1/8-inch is allowed between adjacent concrete blocks, except for the 
base course set of concrete blocks placed on the leveling pad.  A maximum gap of 1-inch 
is allowed between adjacent base course concrete blocks, provided geosynthetic 
reinforcement for drains is in place over the gap at the back face of the concrete blocks. 
 
Lock bars shall be installed in the female key of the top face of all concrete block courses 
receiving geogrid reinforcement.  Gaps between adjacent lock bars in the key shall not 
exceed 3-inches.  The lock bar shall be installed flat side up, with the angled side to the 
back of the concrete block, as shown in the shop drawings. 
 
Geogrid reinforcement shall be placed and connected to concrete block courses specified 
to receive soil reinforcement.  The leading edge of the geogrid reinforcement shall be 
maintained within 1-inch of the front face of the supporting concrete blocks below.  Geogrid 
panels shall be abutted for 100 percent backfill coverage with less than a 4-inch gap 
between adjacent panels. 
 
Backfill shall be placed and compacted level with the top of each course of concrete 
blocks, and geogrid reinforcement placed and connected to concrete block courses 
specified to receive soil reinforcement, before the Contractor may continue placing the 
next course of concrete blocks. 
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Mesa Wall 
For all concrete block courses receiving geogrid reinforcement, the fingers of the block 
connectors shall engage the geogrid reinforcement apertures, both in the connector slot 
in the block, and across the block core.  For all concrete block courses with intermittent 
geogrid coverage, a #3 steel reinforcing bar shall be placed, butt end to butt end, in the 
top block groove, with the butt ends being placed at a center of a concrete block. 

(******) 

Add the following new section: 

6-21 FRP BOARDWALKS NEW SECTION 

6-21.1 Description 

This section relates to the structural and incidental items for the design, fabrication, and 
construction of the FRP Boardwalks and the fabrication of the FRP plate soil retaining system 
at Boardwalk #1 and the design, detailing and fabrication of the FRP collars at the Kiosk on 
Boardwalk #3.  

Applicable items related to the FRP Boardwalks found in other sections of this Specification 
include: 

1. Concrete Caps, see Section 6-02 

2. Steel Piling, see Section 6-05 

3. Test Piles, see Section 6-05.3 (10) 

4. Foundation Information, see Section 6-01.2 

5. Mesh in-fill panels, see Section 9-07.7 

The Contractor shall furnish, fabricate (where necessary), and install all fiberglass reinforced 
plastic (FRP) items, with all appurtenances, accessories, and incidentals necessary to 
produce a complete, operable and serviceable installation as shown on the Contract Drawings 
and as specified herein, and in accordance with the requirements of the Contract Documents. 

Design Criteria 
FRP Pedestrian Boardwalks shall be designed in accordance with IBC, latest edition, 
ASCE 7-16 minimum loads for buildings and other structures, ACI 318 latest edition, and the 
AASHTO Guide Specifications for Design of Pedestrian Bridges, Dated 2009. 

Live Load = 90 psf uniform load. 

Utility Loads = 10 plf 

Snow Load = 25 psf uniform load. 

Handrail top rail lateral load = 50 plf or a 200 lb concentrated load. 

Wind and seismic loading shall be in accordance with ASCE-7. 
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Vertical Deflection 
The vertical deflection of all framing members due to service pedestrian live load shall not 
exceed 1/360 of the span.  

Horizontal Deflection 
The horizontal deflection of the structure due to lateral wind loads shall not exceed 1/360 of 
the span length. 

6-21.2 Molded Grating 

1. Grating shall be of a one-piece molded construction with tops and bottoms of bearing 
bars and cross bars in the same plane. Grating shall have a square mesh pattern 
providing bidirectional strength. Grating shall be reinforced with continuous rovings of 
equal number of layers in each direction. The top layer of reinforcement shall be no 
more than 1/8 inch below the top surface of the grating to provide maximum stiffness 
and prevent resin chipping of unreinforced surfaces. Percentage of glass (by weight) 
shall not exceed thirty-five percent (35%) to achieve maximum corrosion resistance, 
and as required to maintain the structural requirements of the Contract. 

2. After molding, no dry glass fibers shall be visible on any surface of bearing bars or 
cross bars. All bars shall be smooth and uniform with no evidence of fiber orientation 
irregularities, interlaminar voids, porosity, resin rich or resin starved areas. 

3. Non-slip surfacing: Grating shall be manufactured with a grit top surface, or approved 
equal, applied to the top surface of each bar providing maximum slip resistance. 
Applied non-slip surfacing shall be adhered to bars utilizing IR (infrared) oven curing 
process to assure adequate cure of the resin, advanced UV resistance and durability. 

4. Bar intersections of full depth bars are to be filleted to a minimum radius of 1/16 inch 
to eliminate local stress concentrations and the possibility of resin cracking at these 
locations. Intersections of secondary, partial depth bars do not require a fillet. 

5. Fire rating: Grating shall be fire retardant with a tested flame spread rating of 25 or 
less when tested in accordance with ASTM E84. Certifications shall be dated within 
the past two (2) years and test data performed only on the resin shall not be 
acceptable. 

6. Resin system: The resin system used in the manufacture of the grating shall be 
Corvex. Manufacturer may be required to submit corrosion data from tests performed 
on actual grating products in standard chemical environments. Corrosion resistance 
data of the base resin from the manufacturer is not a true indicator of grating product 
corrosion resistance and shall not be accepted. 

7. Color: Light gray with a fine grid finish. 

8. Depth: 1-1/2-inches with a tolerance of plus or minus 1/16 inch. 

9. Mesh Configuration: 1-1/2-inches square mesh bottom, 3/4-inch square mesh top, with 
a tolerance of plus or minus 1/16-inc mesh centerline to centerline. Top surface meets 
ADA requirements. 
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10. Weight shall be 4.5 lbs/s.f. minimum. 

11. Load/Deflection: Grating design loads shall be less than manufacturers published 
maximum recommended loads. Maximum recommended loads shall be determined 
by acoustic  emission testing. Deflection is not to exceed 0.375 inch or L/D = 120, 
whichever is less. Grating shall meet manufacturer’s published safe recommended 
loadings with deflection not to exceed the following: 

a. Maximum deflection of 0.28 inches with a uniform distributed load of 
ninety (90) pounds per square foot at 48-inch clear span. 

12. Substitutions: Other products of equal strength, stiffness, corrosion resistance and 
overall quality may be submitted with the proper supporting data to the Engineer for 
approval ten(10)days before bid date. 

6-21.2(1) General Requirements 

1. All fiberglass reinforced plastic (FRP) items furnished under this Section shall be 
composed of fiberglass reinforcement and resin in qualities, quantities, properties, 
arrangements, and dimensions as necessary to meet the design requirements and 
dimensions as specified in the Contract Documents. 

2. All grating products shall have a tested flame spread rating of twenty-five (25) or less 
per ASTM E84 Tunnel Test. Gratings shall also have tested burn time of less than 
thirty (30) seconds and an extent of burn rate of less than or equal to 
ten (10) millimeters per ASTM D635. 

3. All mechanical grating clips shall be manufactured of Type 316 SS (stainless steel). 

4. Fasteners shall be tamper-proof, of one type and be manufactured of Type 316 SS 
(stainless steel) 

6-21.2(2) Applicable Codes 

The publications listed below (latest revision applicable) form a part of this specification to the 
extent referenced herein. The publications are referred to within the text by the designation 
only. 

1. AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) Test Methods: 

a. ASTM D635 – Rate of Burning and/or Extent and Time of Burning of Self-
Supporting Plastics in a Horizontal Position. 

b. ASTM E84 – Surface burning Characteristics of Building Materials. 

6-21.2(3) Shop Plans 

1. Submit shop drawings of all fabricated gratings and accessories. 

2. Submit manufacturer's shop drawings clearly showing material sizes, types, styles, 
part or catalog numbers, complete details for the fabrication and erection of 



   
City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-159 December 2021 
Contract Documents  Division 6 
 

components including, but not limited to, location, lengths, type and sizes of fasteners, 
clip angles, member sizes, and connection details. 

3. Submit manufacturer's published literature including structural design data, structural 
properties data, grating load/deflection tables, corrosion resistance tables, certificates 
of compliance, test reports as applicable, concrete anchor systems and their allowable 
load tables, and design calculations. 

4. All drawings and calculations shall be signed and sealed by a Professional Engineer 
who is licensed in the State of Washington 

5. Submit sample pieces of each item specified herein for acceptance by the ENGINEER 
as to quality and color. Sample pieces shall be manufactured by the method to be 
used in the WORK. 

a. Color Sample, as described in 6-21.2. 

b. Mesh sample. 

6. Submit a written three (3) year warranty. 

7. Submit manufacturer's certifications as listed in 6-21.2 (6). 

6-21.2(4) Fabrication 

1. Measurements: Grating supplied shall meet the dimensional requirements and 
tolerances as shown or specified. The Contractor shall provide and/or verify 
measurements in field for work fabricated to fit field conditions as required by grating 
manufacturer to complete the work. When field dimensions are not required, contractor 
shall determine correct size and locations of required holes or cutouts from field 
dimensions before grating fabrication. 

2. Layout: Each grating section shall be readily removable, except where indicated on 
drawings. Manufacture to provide openings and holes where located on the contract 
drawings. Grating openings which fit around protrusions (pipes, cables, machinery, 
etc.) shall be discontinuous at approximately the centerline of opening so each section 
of grating is readily removable. 

3. Sealing: All shop fabricated grating cuts shall be sealed to provide maximum corrosion 
resistance. All field fabricated grating cuts shall be coated similarly by the contractor 
in accordance with the manufacturer's instructions. 

4. Hardware: For panels installed on structural members, Type 316 SS stainless steel 
hold-down clips shall be provided, with a minimum of four (4) per piece of grating, or 
as recommended by the manufacturer. 

6-21.2(5) Handling and Storage 

1. Delivery of Materials: Manufactured materials shall be delivered in original, unbroken 
pallets, packages, containers, or bundles bearing the label of the manufacturer. 
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Adhesives, resins and their catalysts and hardeners shall be crated or boxed 
separately and noted as such to facilitate their movement to a dry indoor storage 
facility. 

2. Storage of Products: All materials shall be carefully handled to prevent them from 
abrasion, cracking, chipping, twisting, other deformations, and other types of damage. 
Adhesives, resins, their catalysts and, hardeners are to be stored in dry indoor storage 
facilities between 70 and 85 degrees Fahrenheit (21 to 29 degrees Celsius) until they 
are required. 

6-21.2(6) Acceptable Manufacturers and Qualifications 

A list of approved manufacturers includes (but not limited to): 

Fibergrate Composite Structures Inc.   
5151 Beltline Road, Suite 1212  
Dallas, Texas 75254-7028  
800-527-4043  
Website: www.fibergrate.com 

Strongwell 
400 Commonwealth Ave. 
Bristol, Virginia 24201 
276-645-8000 
Website: strongwell.com 

Creative Composite Group 
750 Rosedale Dr. 
Dayton, OH 45402 
937-723-9031 
Website: creativecompositesgroup.com 

Qualifications 

1. All items to be provided under this Section shall be furnished only by manufacturers 
having a minimum of ten (10) years of experience in the design and manufacture of 
similar products and systems. Additionally, if requested, a record of at least 
five (5) previous, separate, similar successful installations in the last five (5) years 
shall be provided. 

2. All FRP grating must be manufactured and fabricated within North America. All FRP 
grating and fabrications shall be obtained from a single manufacturer for material and 
construction consistency. 

3. Manufacturer shall offer a three (3) year limited warranty on all fiber-reinforced plastic 
(FRP) products against defects in materials and workmanship. 

http://www.fibergrate.com/
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4. Manufacturer shall be certified to the ISO 9001-2015 Standard. 

5. Manufacturer shall provide proof of certification from at least two other quality 
assurance programs for its facilities or products (UL, DNV, ABS, USCG, AARR). 

6-21.2(7) Shop Inspection 

Shop inspection is authorized as required by the Owner and shall be at Owner's expense. The 
fabricator shall give ample notice to Contractor prior to the beginning of any fabrication work 
so that inspection may be provided. The grating shall be as free, as commercially possible, 
from visual defects such as foreign inclusions, delamination, blisters, resin burns, air bubbles 
and pits. The surface shall have a smooth finish (except for grit top surfaces). 

6-21.2(8) Installation 

Contractor shall install gratings in accordance with manufacturer's assembly drawings. Panels 
are to be supported with grating legs in each corner or other equivalent support mechanism. 
Lock grating panels securely in place with hold-down fasteners or as specified herein. Field 
cut and drill fiberglass reinforced plastic products with carbide or diamond tipped bits and 
blades. Seal cut or drilled surfaces in accordance with manufacturer's instructions. Follow 
manufacturer's instructions when cutting or drilling fiberglass products or using resin products; 
provide adequate ventilation. 

6-21.3 Pultruded Fiberglass Shapes 

Work in this section includes the pultruded fiberglass structural boardwalk framing, the railing 
components and the FRP plates for soil retention at Boardwalk #1 in accordance with the 
Contract Documents. 

6-21.3(1) General 

1. All structural shapes are to be manufactured by the pultrusion process with a glass 
content minimum of 45 percent, maximum of 55 percent by weight. The structural 
shapes shall be composed of fiberglass reinforcement and resin in qualities, 
quantities, properties, arrangements, and dimensions as necessary to meet the design 
requirements and dimensions as specified in the Contract Documents. 

2. Fiberglass reinforcement shall be a combination of continuous roving, continuous 
strand mat, and surfacing veil in sufficient quantities as needed by the application 
and/or physical properties required. 

3. Resins shall be fire retardant isophthalic polyester; with chemical formulation 
necessary to provide the corrosion resistance, strength, and other physical properties 
as required. 

4. All finished surfaces of FRP items and fabrications shall be smooth, resin-rich, free of 
voids, and without dry spots, cracks, crazes, or unreinforced areas. All glass fibers 
shall be well covered with resin to protect against their exposure due to wear or 
weathering. 
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5. All pultruded structural shapes shall be further protected from ultraviolet (UV) attack 
with: 1) integral UV inhibitors in the resin and, 2) a synthetic surfacing veil to produce 
a resin rich surface. 3) all guardrail components to receive an additional 1 mil, at a 
minimum, Carbothane 133 HB Manufactured by Carboline for graffiti resistance. 

6. All fire retardant FRP products shall have a tested flame spread rating of 
twenty-five (25) or less per ASTM E84 – Tunnel Test. 

7. Color: Dark Gray 

6-21.3(2) Applicable Codes 

1. The publications listed below (latest revision applicable) form a part of this specification 
to the extent referenced herein. The publications are referred to within the text by the 
designation only. 

2. AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) Test Methods: 

a. ASTM D638 – Tensile Properties of Plastics. 

b. ASTM D790 – Flexural Properties of Unreinforced and Reinforced Plastics. 

c. ASTM D2344/D2344M – Short-Beam Strength of Polymer Matrix Composite 
Materials and Their Laminates. 

d. ASTM D696 – Coefficient of Linear Thermal Expansion for Plastics. 

e. ASTM E84 – Surface Burning Characteristics of Building Materials. 

6-21.3(3) Shop Plans 

1. Submit shop drawings of all fabricated structural systems and accessories in 
accordance with the provisions of this Section. 

2. Submit manufacturer's shop drawings clearly showing material sizes, types, styles, 
part or catalog numbers, complete details for the fabrication of and erection of 
components including, but not limited to, location, lengths, type and sizes of fasteners, 
clip angles, member sizes, and connection details. 

3. Submit the manufacturer's published literature including structural design data, 
structural properties data, corrosion resistance tables, certificates of compliance, test 
reports as applicable, and design calculations. 

4. All drawings and calculations shall be signed and sealed by a Professional Engineer 
who is licensed in the State of Washington 

5. Submit sample pieces of each item specified herein for acceptance by the Engineer 
as to quality and color as described in 6-21.3(1). Sample pieces shall be manufactured 
by the method to be used in the Work. 
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6 Submit a written three (3) year warranty. 

7. Submit certifications as described below under Qualifications 6-21.3 (5). 

6-21.3(4) Material Properties 

Pultruded structural shapes are to have the minimum longitudinal mechanical properties listed 
below: 

 

Property ASTM Method Value Units 

Tensile Strength D638 30,000 (206) psi (MPa) 

Tensile Modulus D638 2.5 x 106 (17.2) psi (GPa) 

Flexural Strength D790 30,000 (206) psi (MPa) 

Flexural Modulus D790 1.8 x 106 (12.4) psi (GPa) 

Flexural Modulus (Full Section) N/A 2.8 x 106 (19.3) psi (GPa) 

Short Beam Shear (Transverse) D2344/D2344M 4,500 (31) psi (MPa) 

Shear Modulus (Transverse) N/A 4.5 x 105 (3.1) psi (GPa) 

Coefficient of Thermal Expansion D696 4.4 x 10-6 

(8.0 x 10-6) 

in/in/°F 

(cm/cm/°C) 

Flame Spread E84 25 or less N/A 

6-21.3(5) Acceptable Manufacturers and Qualifications 

A list of approved manufacturers includes (but not limited to): 

Fibergrate Composite Structures Inc.   
5151 Beltline Road, Suite 1212  
Dallas, Texas 75254-7028  
800-527-4043  
Website: www.fibergrate.com 

Strongwell 
400 Commonwealth Ave. 
Bristol, Virginia 24201 
276-645-8000 
Website: strongwell.com 

Creative Composite Group 
750 Rosedale Dr. 
Dayton, OH 45402 
937-723-9031 
Website: creativecompositesgroup.com 

http://www.fibergrate.com/
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Qualifications 

1. All items to be provided under this Section shall be furnished only by manufacturers 
having a minimum of ten (10) years' experience in the design and manufacture of 
similar products and systems. Additionally, if requested, a record of at least 
five (5) previous, separate, similar successful installations within the last five (5) years 
shall be provided. 

2. All FRP Pultruded Structural Shapes must be manufactured and fabricated within 
North America. All FRP Pultruded Structural Shapes and fabrications shall be obtained 
from a single manufacturer for material and construction consistency. 

3. Manufacturer shall offer a three (3) year limited warranty on all FRP products against 
defects in materials and workmanship. 

4. Manufacturer shall be certified to the ISO 9001-2015 standard. 

5. Manufacturer shall provide proof of certification from at least two (2) other quality 
assurance programs for its facilities or products (DNV, ABS, USCG, AARR). 

6. Manufacturer shall provide proof, via independent testing, that materials proposed as 
a solution do not contain heavy metals in amounts greater than that allowed by current 
EPA requirements. 

6-21.3(6) Fabrication 

1. Measurements: Structural Shapes supplied shall meet the minimum dimensional 
requirements as shown or specified. The Contractor shall provide and/or verify 
measurements in field for work fabricated to fit field conditions as required by 
manufacturer to complete the work. Determine correct size and locations of required 
holes or coping from field dimensions before structural shape fabrication. 

2. Sealing: All shop fabricated cuts or drilling shall be coated with vinyl ester resin to 
provide maximum corrosion resistance. All field fabricated cuts or drilling shall be 
coated similarly by the contractor in accordance with the manufacturer's instructions. 

3. Hardware: Type 316 SS stainless steel bolts shall be provided. 

6-21.3(7) Handling and Storage 

1. Delivery of Materials: Manufactured materials shall be delivered in original, unbroken 
pallets, packages, containers, or bundles bearing the label of the manufacturer. 
Adhesives, resins and their catalysts and hardeners shall be crated or boxed 
separately and noted as such to facilitate their movement to a dry indoor storage 
facility. 

2. Storage of Products: All materials shall be carefully handled to prevent them from 
abrasion, cracking, chipping, twisting, other deformations, and other types of damage. 
Adhesives, resins, their catalysts and hardeners are to be stored in dry indoor storage 
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facilities between 70 and 85 degrees Fahrenheit (21 to 29 degrees Celsius) until they 
are required. 

6-21.3(8) Shop Inspection 

Shop inspection is authorized as required by the Owner and shall be at Owner's expense. The 
fabricator shall give ample notice to Contractor prior to the beginning of any fabrication work 
so that inspection may be provided. The structural shapes shall be as free, as commercially 
possible, from visual defects such as foreign inclusions, delamination, blisters, resin burns, 
air bubbles, and pits. 

6-21.4 Measurement 

The “FRP Boardwalks (Boardwalks #2 and #3)” will be measured by the square foot. 

No separate measurement will be made for the following items for the “FRP Boardwalks 
(Boardwalks #2 and #3)”:  

• Structure excavation class A including haul, 

• Compacted gravel backfill for walls, 

• Compacted aggregate for gravel base,  

• Furnishing and driving steel piles,  

• Furnishing, driving, and testing one test pile on each boardwalk,  

• Form and pour the cast-in-place caps and abutments including all reinforcement and 
all incidental items,  

• Procuring, transporting, and erecting the Structural Boardwalk Framing, 

• Procure and install the FRP Molded Gratings,  

• Procure and install FRP rail system, 

• Procure and install the galvanized welded wire reinforcement in-fill panels. 

• Stamped shop drawings and calculations. 

• Design, detail, and fabricate the FRP collars on Boardwalk #3. 

• Costs associated with construction means and method for providing equipment access 
across and adjacent to the wetlands in accordance to permit conditions. 

Measurement for procuring, fabricating, and installing the illumination system along FRP 
Boardwalk (Boardwalk #2 and #3) shall be per Section 8-20.4. 

6-21.5 Payment 

Payment will be made for the following Bid item when it is included in the Proposal: 

“FRP Boardwalk (Boardwalk #2)”, per square foot. 

“FRP Boardwalk (Boardwalk #3)”, per square foot. 
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The unit Contract price per square foot shall be full pay for all costs for design, fabrication, 
delivery, and installation of the boardwalks and foundations and other necessary incidentals 
including the  means and method to provide the equipment access necessary to complete the 
boardwalks as specified in Section 6-21.4 above. 

All costs in connection with procuring, fabricating, and installing the illumination system shall 
be included in the lump sum contract price for the “Illumination System, Complete”. Payment 
for this item is included in Section 8-20.5. 

All costs in connection with procuring and installing the FRP soil retention system shall be 
included in unit contract price for the “Hollow Core Concrete Boardwalk (Boardwalk #1)”. 
Payment for this item is included in Section 6-02.5. 

END OF DIVISION 6 
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DIVISION 7 

DRAINAGE STRUCTURES, STORM SEWERS, SANITARY SEWERS, WATER 
MAINS, AND CONDUITS 

7-04 STORM SEWERS 

7-04.2 Materials 
(******) 

Section 7-04.2 is supplemented with the following: 

Ductile Iron Storm Sewer Pipes 
Ductile iron pipe shall conform to Section 9-30.1(1) and shall be Class 52 minimum.  

7-04.5 Payment 
(******) 

Section 7-04.5 is supplemented with the following: 

“Ductile Iron Storm Sewer Pipe ___ In. Diam.”, per linear foot. 

All costs for importing trench backfill material and hauling trench excavation material shall be 
included in the linear foot unit price for storm sewers. 

7-05 MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS 

7-05.1 Description 
(******) 

Section 7-05.1 is supplemented with the following: 

This work shall consist of furnishing and installation of catch basins and associated vaned 
grates, herringbone grates, locking solid metal cover and frame, or combination inlets in 
accordance with the Plans and these Specifications.  This work shall also consist of slip 
resistant lid for manholes and catch basins.  

7-05.2 Materials 
(******) 

Section 7-05.2 is supplemented with the following: 

Slip Resistant Lid 
Where new solid storm drain lids are located within the shared-use trail, shoulders, sidewalks 
or other pedestrian access area, the entire surface of the lid and the frame (if greater than 
1/2-inch exposed surface) must be treated with a shop-applied, slip-resistant coating.  Existing 
lids can be treated, if approved by the Engineer, with a field-applied, slip resistant coating 
provided that all other features on the lid are ADA compliant.  
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Slip-resistant surfacing material shall be identified with a permanent marking on the underside 
of each lid where it is applied.  The permanent marking shall be formed with a mild steel weld 
bead, with a line thickness of at least 1/8 inch.  The marking shall include a two character 
identification code for the type of material used and the year of manufacture or application.  
The following materials are approved for application as slip-resistant material, and shall use 
the associated identification codes:  

1. Harsco Industrial IKG, Mebac #1-Steel: M1 
2. W.S. Molnar Co., SlipNOT Grade 3 – Coarse: S3 
3. Thermion, SafTrax TH604 Grade #1 – Coarse: T1 

7-05.4 MEASUREMENT 
(******) 

Section 7-05.5 is supplemented with the following: 

Slip Resistant Lid, Catch Basin Type 1 w/ Combination Inlet, Catch Basin Type 1L w/ 
Combination Inlet and Catch Basin Type 2 48 In. Diam. w/ Combination Inlet shall be 
measured per each furnished and installed. 

7-05.5 PAYMENT 
(******) 

Section 7-05.5 is supplemented with the following: 

The unit contract price per each for “Catch Basin Type 1”, “Catch Basin Type 1L”, “Catch 
Basin Type 2 48 In. Diam.”, “Catch Basin Type 1 w/ Combination Inlet”, “Catch Basin Type 1L 
w/ Combination Inlet” and “Catch Basin Type 2 48 In. Diam. w/ Combination Inlet” shall be full 
pay for all labor, equipment, and materials necessary, including but not limited to excavation; 
furnishing and installing gravel backfill for pipe zone bedding and backfill and for foundation 
materials; furnishing and installing hardware, frames, grates, and solid covers with locking 
mechanisms; connection to existing and new pipes; and disposal of excess soils and 
materials.  

All costs to adjust new utility structures to finished grade shall be incidental to the bid item for 
constructing the structure. 

“Slip Resistant Lid”, per each. 

The unit contract price per each for “Slip Resistant Lid” shall be full pay for all labor, equipment 
and materials necessary to install a new slip-resistant cover on the existing structure, including 
all locking mechanisms. 
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7-08 GENERAL PIPE INSTALLATION REQUIREMENTS 

7-08.3(3) Backfilling 
 
(******) 

The fourth paragraph of this section is modified as follows: 

Trench backfill shall be as shown in City of Lynnwood standard detail STD6-12. 

7-09 WATER MAINS 

7-09.3 Construction 
 
(******) 

Supplement this section with the following: 

Water main trench backfill material shall be crushed surfacing base course unless otherwise 
directed by the Engineer. 

7-09.5 Payment 
 
(******) 

Supplement this section with the following: 

The unit price for “____ Pipe for Water Main ___ In. Diam.” shall also include fittings, all trench 
backfill material and backfilling, compaction, and haul of unused materials. 

7-14 HYDRANTS  

7-14.3 Construction Requirements 
(******) 

Supplement this section with the following: 

Hydrants shall be installed per City of Lynnwood STD5-7. 

Contractor shall be required to determine the length of the pipe spools between the fittings 
that are necessary to maintain clearances. Note that Contractor may be required to adjust the 
hydrant location from those called out on the Plans to maintain the required clearance. These 
fittings shall be included in the hydrant unit price and shall not be measured for payment. 

Contractor shall expose the existing water main and/or fitting to verify material type and size 
at the point of connection and provide an appropriate fitting for connection as shown on the 
Plans. 

All materials shall be onsite and approved by the Engineer prior to scheduling water 
shutdowns.  
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7-14.4  Measurement  
(******) 

Supplement this section with the following: 

“Hydrant Assembly”, shall be measured per each installed, complete and in-place.  

Excavation, import pipe bedding, and trench backfill will not be measured for separate 
payment for any hydrant relocation or installation.  

7-14.5  Payment  
(******) 

Supplement this section with the following: 

“Hydrant Assembly”, per each.  

The unit price in the Proposal shall be full compensation for all labor, tools, equipment, and 
materials necessary or incidental to installing a tapping sleeve and valve assembly on the 
existing main and installing a new hydrant assembly per City standards including but not 
limited to including hydrant spool, pipe bedding and backfill, trench backfill and backfilling and 
valve box with adjustments, cleaning and testing. 

7-15 SERVICE CONNECTIONS 

7-15.1 Description 
(******) 

Section 7-15.1 is supplemented with the following: 

The work in this section involves adjusting and relocating water meter and water valves as 
shown in the Plans.  

7-15.2 Materials 
(******) 

Section 7-15.2 is supplemented with the following: 

Material for water service works shall be in accordance with the requirements of the City of 
Lynnwood. 

7-15.3 Construction Requirements 
(******) 

Section 7-15.3 is supplemented with the following: 

Notifications to the City of Lynnwood and any affected residence or business shall be made a 
minimum of 48 hours in advance of any disruption. Water service interruptions shall not 
exceed 6 hours. 



   
City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-171 December 2021 
Contract Documents  Division 7 
 

Where the new water main is closer to the existing meter, as shown in the Plans, reconnect 
existing service pipes to new water main and new service saddles by carefully pulling back 
and trimming the service pipe to exactly fit the new location without any splices.  

Where the new water main is further away from the existing meter than the old, as shown in 
the Plans, entirely new service connection pipes shall be installed from the existing meter to 
the new saddle on the new main. 

7-15.4 Measurement 
(******) 

Section 7-15.4 is supplemented with the following: 

“Adjust Water Meter”, per each.   

“Adjust Water Valve”, per each.  

“Adjust Area Drain”, per each 

No separate measurement will be made for trench excavation, pipe bedding, trench backfill 
and compaction.  

Service Connections will be measured per each regardless of the type of reconnection made 
as described above. 

7-15.5 Payment 
(******) 

Section 7-15.5 is supplemented with the following: 

“Adjust Water Meter”, per each.  

The unit cost per each for “Adjust Water Meter” shall be full pay for all work to furnish and 
install a slip-resistant meter box and adjust to finished grade including, but not limited to, 
disposing existing meter box and maintaining water service to the adjoining property.  

“Adjust Water Valve”, per each.  

The unit cost per each for “Adjust Water Vault” shall be full pay for all costs to furnish all 
materials, equipment, and labor necessary to adjust the vault, including but not limited to, 
sawcutting, excavating, backfilling, compacting and surface restoration.   
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“Adjust Area Drain”, per each.  

The unit cost per each for “Adjust Area Drain” shall be full pay for all costs to furnish all 
materials, equipment, and labor necessary to adjust the area drain, including but not limited 
to, sawcutting, excavating, backfilling, compacting and surface restoration.   

Payment for the unit price for “Service Connection ___ In. Diam”, per each shall include all 
trenching, hauling and importing backfill materials, and surface restoration. 

 

END OF DIVISION 7 
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DIVISION 8 

MISCELLANEOUS CONSTRUCTION 

8-01 EROSION CONTROL AND WATER POLLUTION CONTROL 

8-01.1 Description 
(******) 

Section 8-01.1 is supplemented with the following: 

This work consists of seeding fertilizing and mulching for areas disturbed by construction 
which are not restored by planting for temporary disturbance in wetland areas in the areas 
shown on the Plans.  

8-01.3 Construction Requirements 

8-01.3(1) General 

8-01.3(1)A Submittals 
(February 14, 2020, Lynnwood GSP) 

The first paragraph of Section 8-01.3(1)A is supplemented with the following: 

If the TESC Plan in the contract documents is adopted by the Contractor, the Contracting 
Agency shall be so notified prior to the Preconstruction Conference.  If the Contractor modifies 
the TESC Plan in the contract documents, the revised TESC Plan shall be submitted for 
approval prior to the Preconstruction Conference. 

Section 8-01.3(1)A is supplemented with the following: 

Prior to the Preconstruction Conference the Contractor shall prepare and submit to the 
Contracting Agency the following documents for approval: 

1. Spill Prevention, Control & Countermeasures (SPCC) Plan – Per 
Section 1-07.15(1); 

2. Storm Water Pollution Prevention Plan (SWPPP) – Per Section 8-01.3(1)A. 

The Contractor shall use the City of Lynnwood SPCC And SWPPP templates found on the 
City’s website at http://www.lynnwoodwa.gov/City-Services/Environmental--Surface-Water-
and-Storm-Water/Environmental-Documents-and-Reports.htm to develop the SPCC Plan 
and the SWPPP in lieu of the WSDOT templates specified in the Standard Specifications. 

The Contractor will not be authorized to mobilize or begin on-site work until both the SWPPP 
and SPCC plan have been approved by the Contracting Agency. 

http://www.lynnwoodwa.gov/City-Services/Environmental--Surface-Water-and-Storm-Water/Environmental-Documents-and-Reports.htm
http://www.lynnwoodwa.gov/City-Services/Environmental--Surface-Water-and-Storm-Water/Environmental-Documents-and-Reports.htm
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8-01.3(2) Temporary Seeding and Mulching 

8-01.3(2)D Temporary Mulching 
(January 5, 2015 WSDOT GSP) 

Section 8-01.3(2)D is supplemented with the following: 

***Wood fiber mulch *** shall be applied at a rate of *** 2,000 *** pounds per acre with no 
more than *** 1,500 *** pounds per acre applied in a single lift. . 

(******) 

Fertilizer shall not be used in wetland areas. 

8-02 ROADSIDE RESTORATION 

8-02.1 Description 
(******) 

Section 8-02.1 shall be supplemented with the following: 

This work shall include constructing and installing various habitat structures such as habitat 
log and brush pile as detailed and shown in the Plans and removing and disposing of buried 
man-made debris that may be encountered during soil amendment incorporation. 

8-02.2 Materials 
(******) 

Section 8-02.2 shall be supplemented with the following: 

See the following sections for these materials: 

9-14.2(1) Topsoil Type A 

9-14.3 Seed 

9-14.4 Fertilizer 

9-14.9 Time-Release Watering Tube And Insert 

9-14.10 Habitat Structures 
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8-02.3 Construction Requirements 

8-02.3(2) Work Plans 

8-02.3(2)C Plant Establishment Plan 
(******) 

Section 8-02.3(2)C is revised to read as follows: 

The Plant Establishment Plan shall describe activities necessary to ensure continued health 
and vigor of planted and seeded areas in accordance with the requirements of 
Sections 8-02.3(12) and 8-02.3(13).  Should the plan become unworkable at any time during 
the first-year establishment, the Contractor shall submit a revised plan prior to proceeding with 
further Work.  The Plant Establishment Plan shall include: 

1. Proposed scheduling of joint inspection meetings, activities, materials, equipment to 
be utilized for the first-year plant establishment. 

2. Proposed adaptive management activities to ensure successful establishment of 
seeded, sodded and planted areas, including but not limited to: 

a. Fertilizing  

b. Watering including: 

i. Source of water 

ii. Method of delivering water 

iii. Schedule of watering 

iv. Management of system and/or repair  

c. Litter and Debris Removal 

d. Insect and Disease Control 

e. Plant Replacement 

3. Supervisor/Responsible Contact Name 

a. Local address 

b. Local telephone number 

4. Signature of the preparer and date the Plant Establishment Plan was prepared. 

Failure to comply with the plant establishment plan or to revise the plan as needed or to 
comply with corrective steps outlined by the Engineer will increase the duration of first-year 
plant establishment and will result in a suspension of time for first-year plant establishment 
period. 
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Any such suspension of time will not be lifted until all unsatisfactory conditions have been 
corrected to the satisfaction of the Engineer. 

Watering shall be sufficient to supplement natural rainfall to maintain healthy and vigorous 
plant material at the following frequencies: 

1. One (1) inch of water per month and applied a minimum of once per week during April, 
May and September. 

2. Four (4) inches of water per month and applied a minimum of once per week during 
June, July and August. 

Contractor is required to have approval of the Engineer to water less than these amounts or 
to apply water less often than these minimums due to weather.  

8-02.3(3) Weed and Pest Control 

8-02.3(3)B Planting and Lawn Area Weed Control 
(******) 

Section 8-02.3(3)B is supplemented with the following: 

When full wood chip or bark mulch coverage is indicated in the Plans, all vegetation that seeds 
into the planting area shall be controlled. Native vegetation that seeds into the site may be left 
uncontrolled only when specifically allowed by the Engineer. 

8-02.3(4) Topsoil 

8-02.3(4)A Topsoil Type A 
(******) 

This section is deleted in its entirety and replaced with the following: 

Topsoil Type-A shall be used where shown in Plans and as a uniform planting medium for 
grass cover on top of the infiltration trenches. It shall be placed to compacted depth of six 
inches. It shall be lightly compacted by a single pass of a 200 lb. sod roller or similar approved 
method. A shallow (1-inch depression) shall be created along the trench center line to facilitate 
surface drainage to the trenches. 

Topsoil shall not be placed when the ground or topsoil is frozen, excessively wet, or in the 
opinion of the Engineer, in a condition detrimental to the Work.  
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8-02.3(5) Roadside Seeding, Lawn and Planting Area Preparation 

Section 8-02.3(5) is supplemented with the following: 

(August 4, 2014  WSDOT GSP, Option 4) 

Removal of Buried Man-Made Debris 
The Contractor shall remove buried man-made debris as directed by the Engineer to a 
maximum depth of two feet. The excavated debris shall be removed from the project site to a 
disposal facility approved by the Engineer. 

8-02.3(6) Mulch and Amendments 

Section 8-02.3(6) is supplemented with the following: 

(NWR September 12, 2019, Option 1) 

The Contractor shall notify the Engineer a minimum of seven calendar days prior to the start 
of soil amendment Work.  Soil amendment application and incorporation methods shall be 
approved by the Engineer prior to installation. 

Order of Work: 

1. Initial planting area weed control 

2. Grading and/or excavation 

3. Soil placement 

4. Soil amendment placement and incorporation 

Soil amendment shall not be placed when a condition exists that may be detrimental to 
successful application, incorporation, or soil structure, such as frozen or water saturated soil. 

8-02.3(6)A Compost 
(******) 

Section 8-02.3(6)A shall be supplemented with the following: 

Compost shall not be placed when the ground or topsoil is frozen, excessively wet, or in the 
opinion of the Engineer, in a condition detrimental to the Work. 

8-02.3(6)B Fertilizers 
(******) 

The following is added at the end of this section: 

Slow release fertilizer tablets meeting the requirements of Section 9-14.3, shall be included 
at time of planting in all tree and shrub plantings as detailed. Tablets shall be installed at the 
manufacturer’s recommended rate for trees and shrubs. All costs for the supply and 
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installation of fertilizer tablets shall be included in the unit bid price for all tree and shrub 
plantings, and no additional compensation will be made. 

8-02.3(8) Planting 

8-02.3(8)A Dates and Conditions for Planting 

Section 8-02.3(8)A is supplemented with the following: 

(NWR September 12, 2019, Option 3) 

Extension of Planting Period 
For planting areas where soil is saturated during the Contract planting period, the Contractor 
may request an extension of the planting period until a time when soils are no longer 
saturated.  The Contractor must submit a written request to the Engineer a minimum of 
10 working days prior to the end of the Contract planting period.  The request must indicate 
the following: 

1. Planting areas included in proposal 

2. Method of storage for plant material and cuttings 

3. Time for planting 

4. Supplementary measures to ensure plant survival 

The Engineer will only approve the extension for planting areas where saturated soil prevents 
planting during the Contract planting period.  Only additional costs for storage of plant material 
and remobilization are included in this item. 

An extension of planting period waives only the planting timing for the selected planting areas.  
All other Provisions shall continue to apply. 

8-02.3(11) Mulch 

8-02.3(11)B Bark or Woodchip Mulch 
(******) 

Section 8-02.3(11)B is supplemented with the following: 

Wood Chip Mulch 
Wood chip mulch shall be placed to a uniform non-compacted depth of 3 inches over planting 
areas indicated in the Plans. Wood chip mulch shall not be applied by blower truck. Prior to 
placement, the application method shall be approved by the Engineer. The Contractor shall 
notify the Engineer 5 working days prior to the start of application. Wood chip mulch shall not 
be placed in areas of standing water. 



   
City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-179 December 2021 
Contract Documents  Division 8 
 

8-02.3(13) Plant Establishment 
(******) 

This section is deleted in its entirety and replaced with the following: 

It shall be the Contractor’s responsibility to maintain all the landscaped area of this Contract 
from the time of installation until the project is completed and accepted by the Engineer as 
complete. The plant establishment period shall begin when the planting and construction has 
been completed and accepted by the Engineer and shall extend for 365 calendar days. 

All plant material shall be watered, pruned, fertilized, sprayed, and otherwise maintained and 
protected throughout the plant establishment period. Rejected plant materials shall be 
replaced. Plant material for replacement shall be inspected and approved as equal plant 
material prior to replacement being made. Acquisition of replacements shall be the 
responsibility of the Contractor with replacements to be made normally during the planting 
season. 

All plant material shall be watered by thorough sprinkling every 2 weeks during the dry season 
(April 15th through October 1st) or more often as needed to keep the ground moist, the plants 
healthy, and to prevent wilting. 

Pruning shall be performed as directed by the Engineer so as to maintain a neat, healthy 
appearance, in accordance with good practice for the type of tree or plant. All cuts 0.75-inch 
in diameter or greater shall be painted with a tree sealer by the Contractor. 

The Contractor shall provide the following fertilizer application during the plant establishment 
period as directed by the Engineer. The Inspector must be present during this operation. 

Fertilizer: One (1) part Blue Chip Nitriform (Granular) slow release 38-0-0 

Two (2) parts Agro Nursery Supplement #3, 7-8-9 

Rate of application shall be three cups per tree and 0.25-cup per groundcover plant. 

Trees and groundcover shall be sprayed with the proper insecticides, fungicides, and 
chemical mixtures as necessary to control infestation by harmful insects, pests and plant 
diseases. 

All bark covered areas shall be kept weed free. Frequency of weeding shall be sufficient to 
keep weeds from going to seed and shall be done at least once each month. Chemical 
herbicides shall not be used for a period of 60 calendar days after the installation of plant 
material. When using chemical herbicides, manufacturer’s recommended application rates 
shall be followed. Any plant material damaged by use of herbicides shall be replaced at the 
Contractor's expense. 

All tree stakes, wrappings, guards, and fastenings shall be kept intact and effective in 
maintaining firm support. Where fastenings have become too tight or too short, new, and 
larger fastenings shall be furnished and installed by the Contractor to prevent strangulation or 
irregular growth of the tree. Stakes shall be removed during the last month of plant 
establishment. All deciduous tree stakes shall be kept plumb. All deciduous trees shall be 
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sprayed once during the year with an effective preemergent, fungus-inhibiting dormant spray. 
The Inspector must be present during this operation. 

Cleanup shall be made immediately after and as part of the work done in the area. The 
cleanup shall include the entire area under this contract. The contract area shall be cleaned 
of litter and debris at least once each month. Such cleanup shall include the pickup and 
removal from the contract area of all clippings, trimmings, leaves, litter, and debris originating 
from any source whatsoever. Planting areas shall be neatly dressed and finished; walks and 
paved area shall be hosed off with water as necessary and otherwise kept clean and free from 
dirt, bark, and litter. 

Plantings and lawn areas shall be properly protected against harm from wind, unusual 
weather, and the public. Special planting techniques, defoliating, wilt proofing, or spray misting 
may be required for unseasonal planting, prolonged periods of drought, etc. No work shall be 
performed in, over, or adjacent to planting areas without proper protection and safeguards. 

At the end of each month during the plant establishment period, the Contractor shall submit 
to the Engineer a Plant Establishment Monthly Statement of Maintenance form itemizing the 
maintenance work performed during the month for which payment is requested. The list shall 
include a detailed account of the type of maintenance work performed, on what date, the 
materials used, and shall call to the attention of the Engineer any existing condition that may 
require special consideration or treatment. Failure to follow this procedure at the end of any 
month during the plant establishment period shall result in forfeiture of the monthly payment 
for the month involved. 

Inspections of the project site will be performed by the Engineer. The Engineer will notify the 
Contractor in writing of any deficiencies in the maintenance work. The Contractor shall perform 
whatever additional maintenance work is necessary as directed by the Engineer. Failure by 
the Contractor to perform any additional work within the time limits specified may result in 
forfeiture of the monthly payment or a portion thereof. 

(******) 

Add the following new section: 

8-02.3(17) Habitat Structures New Section 

Stake location for approval of the Engineer before proceeding with installation. The Contractor 
shall exercise care when installing habitat structures to ensure that the method of installation 
minimizes disturbance of waterways and prevents sediment or pollutant discharge into water. 

Habitat Log 

Place the log with branches in a stable position on the ground surface where it will stay in 
place. Notify Engineer if stable placement appears to be not possible in location shown in 
plans. 
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Habitat Brush Pile 

Randomly pile woody material to provide variable coverage (dense to loose) in the area of the 
brush pile location. The brush pile shall be constructed without incorporation of rock, soil, 
foreign debris, or non-native material in the pile. 

8-02.4 Measurement 
(******) 

The first sentence is deleted and replaced with the following: 

Topsoil and Bark or Woodchip Mulch will be measured by the cubic yard of material in the 
hauling vehicle. Weed control pre-treatment of topsoil areas, excavation, and stockpiling are 
included in the bid item “Topsoil Type __”. 

Section 8-02.4 is supplemented with the following: 

Habitat Log will be measured per each. 

Habitat Brush Pile will be measured per each. 

8-02.5 Payment 
(******) 

Section 8-02.5 the item “Topsoil __” per acre, and the paragraph following it is deleted and 
replaced with the following: 

“Topsoil Type A”, per cubic yard. 

The unit Contract price per cubic yard for “Topsoil Type A” shall be full pay for all labor, 
materials, tools, and equipment necessary to furnish, load, haul, place, and compact the 
material as specified. 

The item “Bark or Wood Chip Mulch”, per acre or per square yard, is deleted and replaced with 
the following: 

“Bark or Wood Chip Mulch”, per square yard. 

(******) 

Section 8-02.5 shall be supplemented with the following: 

“Habitat Log”, per each. 

“Habitat Brush Pile”, per each. 

The unit contract price per each for “Habitat Log” and “Habitat Brush Pile” shall be full pay for 
all costs in furnishing the materials, loading, transporting, handling, and placing the habitat 
structures. 
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(******) 

Within Section 8-02.5, the paragraph immediately after the Bid item “PSIPE___”, per each, is 
revised to read as follows: 

The unit Contract price for “PSIPE___”, per each, shall be full pay for all Work to perform as 
specified within the planting area for weed control and planting area preparation, planting, 
cleanup, water necessary to complete planting operations, and water and watering required 
for plant establishment as specified to the end of the first-year plant establishment. 

8-04 CURBS, GUTTERS, AND SPILLWAYS 

8-04.1 Description 
(******) 

Section 8-04.1 is supplemented with the following: 

This work shall consist of constructing cement concrete traffic curb and gutter, cement 
concrete traffic curb and low profile barrier curb where shown on the Plans.  

8-04.2 Materials 
(******) 

Section 8-04.2 is supplemented with the following: 

Low Profile Barrier Curb  
Materials shall meet the requirements as shown in the Plans and of Section 8-04.2.  

8-04.3 Construction Requirements 
(******) 

Section 8-04.3 is supplemented with the following: 

Pedestrian curb may be constructed monolithically with curb ramps where pedestrian curb is 
shown on the Standard Plans. 

8-04.4 Measurement 
(******) 

Section 8-04.4 is supplemented with the following: 

No separate measurement will be made for “Cement Conc. Pedestrian Curb” for curb ramps. 

CIP Low profile barrier curb and transitions will be measured by the linear foot along the traffic 
facing side at the top of roadway.   

All curb and gutter will be measured by the linear foot along the line and slope of the completed 
curbs, gutters, including bends. 
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8-04.5 Payment 
(******) 

Section 8-04.5 is supplemented with the following: 

No payment will be made for “Cement Conc. Pedestrian Curb”. All costs associated with 
constructing cement concrete pedestrian curb shall be included in the unit Contract price per 
each for each curb ramp being installed. 

“CIP Low Profile Barrier Curb Type ____ and Transition”, per linear foot. 

The unit bid price shall be full pay for the costs of all labor, tools, equipment and materials 
necessary to construct the barrier curb and transition.  

“Cement Conc. Traffic Curb and Gutter”, per linear foot.  

The unit bid price shall be full pay for the costs of all labor, tools, equipment and materials 
necessary to construct the curb and gutter, as shown in the Plans.  

8-06 CEMENT CONCRETE DRIVEWAY ENTRANCES 

8-06.1 Description 
(******) 

Section 8-06.1 is supplemented with the following: 

This work shall consist of constructing cement concrete driveway entrances shown in the 
Plans.  

8-06.2 Materials 

(******) 

Section 8-06.2 is supplemented with the following: 

The cement concrete for the bid items listed in this section shall be air entrained concrete 
Class 4000 and shall meet the requirements of Section 6-02 as shown on the Plans. Concrete 
for the driveway and driveway entrance shall be 3-day mix. 

8-06.3 Construction Requirements 
(******) 

Section 8-06.3 is supplemented with the following: 

All driveways shall remain open at all times to the adjacent property owners during 
construction of the concrete driveway, unless otherwise noted. The Contractor shall provide 
access to the adjacent owners during construction.  
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8-06.4 Measurement 
(******) 

Section 8-06.4 is supplemented with the following: 

“Concrete Residential Driveway” will be measured per square yard.  

“Commercial At-Grade Driveway with Green Belt” will be measured per square yard. 

8-06.5 Payment 
(******) 

Section 8-06.5 is supplemented with the following: 

“Concrete Residential Driveway”, per square yard. 

The unit price per square yard for “Concrete Residential Driveway” shall include all costs of 
labor, materials, and equipment necessary to construct the driveway or driveway entrance, 
and perform the work as herein described, including forms, joints, surfacing materials, 
reinforcing steel, if necessary, and any and all equipment or materials necessary to protect 
the concrete until cured. 

“Commercial At-Grade Driveway with Green Belt”, per square yard. 

The unit price per square yard for “Commercial At-Grade Driveway with Green Belt” shall 
include all costs of labor, materials, and equipment necessary to construct the driveway or 
driveway entrance, and perform the work as herein described, including forms, joints, 
surfacing materials, reinforcing steel, if necessary, and any and all equipment or materials 
necessary to protect the concrete until cured. 

8-12 CHAIN LINK FENCE AND WIRE FENCE 

8-12.1 Description 
(******) 

Section 8-12.1 is supplemented with the following: 

This work consists of furnishing and constructing coated chain link fence. 

8-12.2 Materials 
(******) 

Section 8-12.2 is supplemented with the following: 

Coated Chain Link Fence 
Chain link fence fabric shall be hot-dip galvanized with a minimum of 0.8 ounce per square 
foot of surface area. All fabric edges shall be knuckled, regardless of fence type. No twisted 
or barbed fabric edges will be permitted. 
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Fencing materials shall be coated with an ultraviolet-insensitive plastic or other inert material 
at least 2 mils in thickness. Any pretreatment or coating shall be applied in accordance with 
the manufacturer’s written instructions. The Contractor shall provide the Engineer with the 
manufacturer’s written specifications detailing the product and method of fabrication. The 
color shall match Federal Standard 595 color number *** 27038 black *** ,or be as approved 
by the Engineer. 

Samples of the coated fencing materials shall be approved by the Engineer prior to installation 
on the project.  

The Contractor shall supply the Engineer with one aerosol spray can containing a minimum 
of 14 ounces each of paint of the color specified above. The touch-up paint shall be compatible 
with the coating system used. 

Chain link fence fabric shall consist of 9 gauge nominal (0.148 inch actual diameter) coated 
wire with 2-inch opening mesh.  

Submittals 
The Contractor shall submit to the Engineer a completed “Request for Approval of Material” 
that describes the materials proposed for use to fulfill the Plans and Specifications. Included 
with that submittal shall be supplemental data including catalog cuts, product specifications 
and shop drawings. Any material purchased or labor performed prior to such approval shall 
be at the Contractor’s risk. The Contractor must receive all approvals by the Engineer before 
materials will be allowed on the job site. 

8-12.4 Measurement 
(******) 

Section 8-12.4 is supplemented with the following: 

Coated chain link fence will be measured by the linear foot of completed fence, along the 
ground line, exclusive of openings. No separate measurement will be made for end, corner, 
pull posts, chain link fabric, hardware, concrete for post foundations, or attachments to walls.  

8-12.5 Payment 
(******) 

Section 8-12.5 is supplemented with the following: 

“Coated Chain Link Fence Type __”, per linear foot. 

The unit contract price for “Coated Chain Link Fence Type __” per linear foot shall be full pay 
for clearing of fence line; end, corner, and pull posts; chain link fabric; all necessary 
attachments and hardware; excavation and concrete footings in native or prepared soils; 
coring, grouting or other attachments to the walls; and all materials, labor, tools and equipment 
necessary for the complete installation of the fencing.  
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8-14 CEMENT CONCRETE SIDEWALKS 

8-14.2 Materials 
(******) 

Section 8-14.2 is supplemented with the following: 

Surface applied detectable warning surfaces shall not be allowed on this project. All detectable 
warning surfaces shall be designed for placement in fresh concrete and include manufacturer 
provided anchors.  

Cement concrete sidewalks shall be constructed with Class 4000 air-entrained concrete 
conforming to the requirement of Section 6-02. Any sidewalk damaged, defaced, cracked, 
chipped, or determined to be of poor workmanship, in the opinion of the County, shall be 
removed, disposed, and replaced by the Contractor at the Contractor’s expense. Damaged 
sidewalk shall be removed at construction or expansion joint. Sacking, grinding, or spot 
repaired will not be allowed. The Contractor shall further provide verbal and written notice 
(door hanger) to property owners abutting the project identifying restricted use of these 
facilities. This notice must be provided 1 week prior and again 1 day prior to the work being 
performed.  

8-14.4 Measurement 
(******) 

Section 8-14.4 is supplemented with the following: 

Type A Curb Ramp, Type C Curb Ramp, and Type D Curb Ramp will be measured per each 
for the complete curb ramp type installed and includes the installation of the detectable 
warning surface and pedestrian curb. 

Concrete pad for surface mount furniture will be measured by the square yard of finished 
surface.  

Playground Ramp will be measured per each for the complete curb ramp type installed and 
includes the installation of the playground curb and engineered wood fiber safety surfacing.  

8-14.5 Payment 
(******) 

Section 8-14.5 is supplemented with the following: 

“Type A Curb Ramp”, per each 

“Type C Curb Ramp”, per each 

“Type D Curb Ramp”, per each 

“Pedestrian Cut-Through”, per each 

The unit Contract price per each for “Type A Curb Ramp”, “Type C Curb Ramp”, “Type D Curb 
Ramp”, and “Pedestrian Cut-Through”, shall be full pay for installing the curb ramp as 
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specified, including Detectable Warning Surface and cement concrete pedestrian curb when 
shown on the Standard Plan for each respective ramp. 

“Playground Ramp”, per each 

The unit Contract price per each for “Playground Ramp” shall be full pay for installing the 
playground ramp as specified, including engineered wood fiber safety surfacing and 
playground curb when shown on the Standard Plan for each respective ramp. 

“Concrete Pad for Surface Mount Furniture”, per square yard. 

The unit Contract price per each for “Concrete Pad for Surface Mount Furniture” shall be full 
pay for construction of the concrete pads as shown in plans including all excavations including 
haul and disposal, regardless of the depth required for constructing the concrete pads to the 
lines and grades shown. 

(******) 

Section 8-19, including title, is replaced with the following: 

8-19 3-RAIL COMPOSITE FENCE 

8-19.1 Description 

This work shall include furnishing and installing 3-rail composite fence. 

8-19.2 Materials 

3-Rail Composite Fence 

Post, board materials and fasteners for composite fence shall be per details as shown in the 
Plans and meet the requirements of Sections 9-09 and 9-16.  

8-19.3 Construction Requirements 

3-rail composite fence shall be installed as shown in the Plans. 

8-19.4 Measurement 

3-rail composite fence will be measured by the linear foot of completed fence, along the 
ground line, exclusive of openings.  

8-19.5 Payment 

Payment will be made for each of the following Bid items that are included in the Proposal: 

“3-Rail Composite Fence”, per linear foot.  

The unit contract price per linear foot for “3-Rail Composite Fence” shall be full pay for 
furnishing the materials and all labor, tools, equipment necessary for the complete installation 
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of the fence, including but not limited to lumber boards and posts and concrete footings, and 
hardware.  

8-20 ILLUMINATION, TRAFFIC SIGNAL SYSTEMS, INTELLIGENT 
TRANSPORTATION SYSTEMS, AND ELECTRICAL 

8-20.1 Description 
(******) 

Section 8-20.1 is supplemented with the following: 

Work includes, but not limited to furnishing and installing all materials necessary to provide 
installation of a new amber flashing beacon system, furnishing and installing all materials 
necessary to modify Traffic signal system at the intersection of 200th St SW/Cedar Valley 
Road, and furnishing and installing all materials necessary to provided installation of new 
illumination system along Scriber Creek Trail. 

The work involves, but shall not be limited to, the supply, testing and installation of the 
following: 

• Signal Poles and Foundations 

• Electrical Service and Battery Backup Cabinets 

• Combination Foundation and Installation of Electrical Service and Signal Controller 
Cabinets 

• Signal and Pedestrian Heads 

• APS Pedestrian Push Buttons 

• Emergency Vehicle Preemption 

• Junction Boxes 

• Conduit and Wire 

• Video detection cameras 

• Signs 

• Luminaires on signal poles 

• Amber flashing beacons 

• Pedestrian light standards 

• Luminaires on pedestrian light standard 
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(******) 

Add the following new subsections: 

8-20.1(4) Restrictions on the Schedule of Work New Section 

Work in Roadway 
All work in the roadway is subject to the traffic control requirements specified in Special 
Provision sections 1-07.23(1) and 1-10. 

Traffic Control During Construction 
The Contractor shall include in the submitted traffic control plan, detailed plan during roadway 
trenching, and other activities requiring lane closures or detours. See special provision 
Sections 1-07.23(1) and 1-10.1 for traffic control requirements. 

8-20.1(5) Errors and Omissions New Section 

The Contractor shall immediately notify the Engineer upon discovery of any errors or 
omissions in the Contract Documents, in the layout as given by survey points and instructions, 
or of any discrepancy between the Contract Documents and the physical conditions of the 
locality. If deemed necessary, the Engineer shall rectify the matter and advise the Contractor 
accordingly. 

Any work done after such discovery without authorization by the Engineer will be done at the 
Contractor’s risk. 

8-20.2 Materials 
(******) 

Section 8-20.2 is supplemented with the following: 

Patented-Proprietary Materials 
Public Interest Finding (PIF) documentation for specific materials required for the traffic signal 
and ITS system modifications has been prepared for the project and is included in the Project 
Manual. Materials from specific manufacturers as identified in the PIF documentation must be 
used for the Project. For these items identified in the PIF documentation, the Contractor shall: 

• Acquire items from a manufacturer’s authorized vendor; 

• Deliver a copy of original invoice; 

• Deliver items in unopened factory packaging; 

• Coordinate with the Contracting Agency’s representative for Traffic Signal and ITS 
equipment prior to opening any of the materials. 

Contracting Agency contact for Traffic Signal and ITS equipment: 
 

City of Lynnwood Shop  
3430 195th Place SW  
Lynnwood, WA  98036  
Mike Thomas  
Telephone: (425) 670-5236 



   
City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-190 December 2021 
Contract Documents  Division 8 
 

 
The Contractor shall supply all materials required for signal, illumination and ITS work shown 
on the Plans and described in these special provisions. 
 
The traffic signal cabinet shall be completely wired, including image processors for video 
detection, emergency vehicle detection discriminators, communications equipment, and fiber 
termination panels. Fiber termination panels shall include bulkheads and LC couplers. The 
UPS battery backup shall be installed within the traffic signal cabinet. 
 
Video detection cameras shall be complete, including hardware, mounts and terminal 
enclosures. Extensions and mounts shall be a standard product that is recommended by the 
camera manufacturer.  

8-20.2(1) Equipment List and Drawings 
(******) 

Section 8-20.2(1) is supplemented with the following: 

Manufacturer’s data for materials proposed for use in the Contract, which require approval, 
shall be submitted in one complete package. The Engineer will review the material and return 
the information within 14 working days. 

If traffic signal standards, strain pole standards, or combination traffic signal and lighting 
standards are required, final verified dimensions including pole base to signal pole mast arm 
connection point, pole base to light source distances (H1), mast arm length, offset distances 
to mast arm mounted appurtenances, and orientations of pole mounted appurtenances will 
be furnished by the Engineer as part of the final approved shop drawings prior to fabrication. 

Contractor shall also transmit the following: 

1. Product Data: Manufacturers’ product data for traffic signal and signage 
materials. 

2. Qualifications: Provide qualifications for Contractor and vendors for 
installing and testing optical fiber interconnect system. 

3. Optical Fiber Factory Testing: Provide manufacturer’s documentation of 
compliance with fiber specifications listed in TIA-598-D Optical Fiber Cable 
Color Coding. 

4. Optical Fiber Interconnect System On-Site Testing: Provide copies of 
traces and test results. 

5. Fiber Strand Testing Documentation: Provide testing documentation in 
accordance with 8-20.3(19). 

6. As-built for mid-block crossing system and modifications to existing traffic 
signals. 

7. Warranty: Provide manufacturer’s warranty and assurance certification. 
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At completion of the optical fiber interconnect system Work, the Contractor shall provide a 
20-year, Manufacturer’s Warranty and Assurance Certificate for all new optical fiber cabling 
system runs. Certificate shall cover the optical fiber cables, strands, splices, enclosures, 
connectors, and pigtails, if used for terminating.  

The Warranty and Assurance program shall also ensure that the installed fiber optic cabling 
system will support all emerging technologies standardized by the TIA/EIA-568 committee 
during the 20-year warranty program. The Warranty and Assurance program will include labor 
and replacement materials. 

(******) 

Add the following new subsection: 

8-20.2(2) Salvaging Equipment New Section 

The following signal equipment shall be disconnected, dismantled, and delivered to the City 
of Lynnwood: 

• 2 x Type 2 signal standards 

• 1 x Type 3 signal standard 

• 10 x Vehicle signal displays 

• 8 x Pedestrian signal displays 

• 8 x Pedestrian Pushbutton Assemblies 

• 4 x Video Detection Cameras 

• 3 x EVP Detectors 

• 1 x Traffic Signal Controller Cabinet and contents 

• 1 x Service Cabinet and contents 

• 2 x Street Light fixtures 

• 3 x Street name signs 

• 1 x Regulatory sign 

Prior to delivery of the removed electrical equipment, coordinate with Mike Thomas. Removed 
equipment shall be delivered to:  

City of Lynnwood Shop  
3430 195th Place SW  
Lynnwood, WA  98036  
Mike Thomas  
Telephone: (425) 670-5236  

Five (5) working days written advance notice shall be delivered to both the Engineer and the 
Electronic Parts Specialist at the address listed above. Delivery shall occur during the hours 
of 8:00 a.m. to 2:00 p.m. Monday through Friday. Material will not be accepted without the 
required advance notice.  
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Equipment damaged during removal or delivery shall be repaired or replaced to the Engineer's 
satisfaction at no cost to the City of Lynnwood.  

The Contractor shall be responsible for unloading the equipment where directed by the 
Engineer at the delivery site. 

8-20.3 Construction Requirements 

8-20.3(1) General 

8-20.3(1)A Maintenance During Construction 
(******) 

Section 8-20.3(1)A is supplemented with the following: 

Coordinate with the Resident Engineer for modification to traffic signals.  Notify the Engineer 
a minimum of 3 weeks in advance of any scheduled traffic signal work, including any work 
that will damage or destroy traffic loop detectors or in-pavement wireless detectors. 

Access to controller cabinets and associated signal equipment must be available at all times. 
Space must be provided for door swing. Any fences, equipment and material storage shall not 
block access to signal equipment.  Any costs and/or time loss incurred by City of Lynnwood 
crews in gaining access to blocked signal equipment will be at the Contractor’s expense. 

8-20.3(2) Excavating and Backfilling 
(******) 

Section 8-20.3(2) is supplemented with the following: 

Backfill all voids created by removal of foundations as shown in the Plans. Backfilling and 
compaction shall be performed in accordance with Section 2-09.3(1)E. 

(******) 

Add the following new subsection: 

8-20.3(2)A Resolving Utility Conflicts New Section 

The Contractor shall be responsible for determining the exact location of all utilities near 
underground work. The Contractor shall check with the utility companies concerning any 
possible conflict prior to commencing excavation in any area. 

The Contractor shall be entirely responsible for coordination with the utility companies and 
arranging for the movement or adjustment, either temporary or permanent, of their facilities 
within the project limits. 

If a conflict is identified, the Contractor shall contact the Engineer. The Contractor and City 
shall locate alternative locations for poles, cabinet, or junction boxes. The Contractor shall get 
approval from the Engineer prior to installation. The Contractor shall consider changing depth 
or alignment of conduit to avoid utility conflicts. 
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Before beginning any excavation work for foundations, vaults, junction boxes or conduit runs, 
the Contractor shall confirm that the location proposed on the Plans does not conflict with 
utility location markings placed on the surface by various utility companies. If a conflict is 
identified, the following process shall be used to resolve the conflict: 

1. Contact the Engineer and determine if there is an alternative location for the 
foundation, junction box, vault, or trench. The Contractor may consider 
changing depth or alignment of conduit to avoid utility conflicts. 

2. The Contractor and City shall locate alternative locations for poles, cabinets, 
or junction boxes. The Contractor shall get approval from the Engineer prior to 
installation. 

3. If an adequate alternate location is not obvious for the underground work, 
Contractor shall select a location that may be acceptable and pothole to 
determine the exact location of other utilities. Potholing must be approved by 
the Engineer, shall be in accordance with Section 2-05, and will be paid by 
vertical foot. 

4. If an adequate alternate location still cannot be identified following potholing 
operations, the pothole area shall be restored and Work in the area should stop 
until a new design can be developed. 

The Contractor shall not attempt to adjust the location of an existing utility unless specifically 
agreed to by the utility owner. 

8-20.3(4) Foundations 
(******) 

Section 8-20.3(4) is supplemented with the following: 

All excess materials from digging and constructing foundations shall be removed from the 
construction site and disposed of at the Contractor's expense. 

Concrete foundations shall be placed against undisturbed earth if possible. CDF shall be used 
to backfill around pole foundations that are not placed against undisturbed earth.  Before 
placing the concrete, the Contractor shall block out around any other underground utilities that 
lie in the excavated base so that the concrete will not adhere to the utility line. The Contractor 
shall secure the anchor bolts required for the item to be mounted on the foundation. The 
Contractor shall also securely locate all conduit required to be used to connect the pole or 
controller cabinet ground wire to the ground rod in the nearest junction box. Concrete 
foundations shall be troweled, brushed, edged, and finished in a workmanship-like manner. 
Concrete shall be promptly cleaned from the exposed portion of the anchor bolts and conduit 
after placement. Concrete and steel rebar shall be furnished and placed as shown in the 
Standard Plans. Concrete Class 4000P shall be used for all foundations. 

After a curing period of 2 weeks, the Contractor may install the traffic signal controller cabinet, 
and service cabinet on the new foundations. 

Where a foundation is placed adjacent to the back edge of the sidewalk, the top of the 
foundation shall be poured flush with the finished sidewalk grade. Where round foundations 
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are allowed, the top 4 inches shall be square in shape with sides equal to the diameter. If 
necessary, the sidewalk shall be notched around the foundation and a 3/4-inch through 
expansion joint shall be provided at all points where the foundation and sidewalk are in 
contact, such that the foundation can be removed without damage to the surrounding 
sidewalk. If no sidewalk exists, the top of the foundation shall be as shown on the Plans. 

Location of all concrete foundations shall be approved by the Engineer prior to excavation. 
The foundations have been designed based on the information provided by the Geotechnical 
Engineer and current WSDOT foundation sizing standards. 

All lines shall be a minimum of 18-inches below finished grade measured from the top of the 
pipe or as shown on the plans. 

Street light foundations shall be per City of Lynnwood Drawing Number STD8-8. 

8-20.3(5) Conduit 

8-20.3(5)A General 
(******) 

Section 8-20.3(5)A is supplemented with the following: 

Remove and dispose of all wires for discontinued circuits from the conduit system. Abandoned 
conduit encountered during excavation shall be left in place. Remove abandoned conduit 
sweeps from existing junction boxes that are not removed by the project. 

Where conduit is installed for future use, install a pull tape meeting the material requirements 
of section 9-29.1(10) and equipment grounding conductor. The pull tape shall be attached to 
duct plugs or caps at both ends of the conduit. 

Conduit installation shall conform to Section 8-20.3(5) of the Standard Specifications except 
as supplemented or modified by these Special Provisions. 

All conduit shall be rigid polyvinyl chloride Schedule 80 with molded end bell bushings unless 
otherwise specified and suitable for underground installation. All bends shall have a radius 
greater than 36 inches (914 mm). No 90-degree fittings shall be allowed. All conduits joined 
shall be sealed with an approved UV-Cement used for PVC conduits. Aluminum conduit shall 
not be used. All conduit shall be consistent with the requirements of Section 9-29.1 of the 
Standard Specifications. 

The Contractor shall furnish and install all conduit and necessary fittings at the locations noted 
on the Plans. Conduit size shall be as indicated on the wire/conduit schedules. If the 
Contractor elects to use larger conduit without reasonable justification, the Contractor shall 
be responsible for any increase in cost due to other changes required. 

When interconnect cable is part of a project, the conduit sweeps bringing the interconnect 
cable into and out of the junction boxes shall be offset as directed by the Engineer to 
accommodate the cable's tendency to curl. 
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Conduits entering the cabinet foundation shall be arranged as indicated in Plan sheet SG3, 
Detail 2. 

All conduits containing fiber or labeled as "future fiber" shall contain a ½ inch polyester pull 
tape meeting the material requirements of section 9-29.1(10) and equipment grounding 
conductor. The pull tape shall be attached to duct plugs or caps at both ends of the conduit..  

All conduits labeled as "future fiber" shall be plugged with a watertight duct plug designed 
specifically to prevent entrance of water and debris. 

The conduits shall be cleared of dirt and debris before pulling wire or cable. 

Fiber or future fiber conduits shall enter junction boxes as shown in Lynnwood Standard 
Plans 8-4A. All other conduits shall enter junction boxes as shown in Lynnwood Standard 
Plan 8-4. 

8-20.3(5)E Method of Conduit Installation 

8-20.3(5)E1 Open Trenching 
(******) 

Section 8-20.3(5)E1 is supplemented with the following: 

The Contractor shall provide trenching as specified herein, regardless of the material 
encountered, as necessary for complete and proper installation of all conduits shown on the 
Plans. 

All trenching areas shall be patched or covered by steel plates by the end of each work shift. 
Steel plates must be rated for heavy-duty traffic (H-20 loading as defined by AASHTO). Steel 
plates may require shims and temporary asphalt along the perimeter to accommodate traffic. 
Sound deadening materials and/or noise abatement measures associated with the steel 
plates may be required to comply with noise regulations and ordinances. A maximum of 300 
feet of trench may be covered with steel plates. Trench backfilled with CDF shall be covered 
with steel plates for 24 hours to allow curing of CDF before paving. 

Trenching by backhoe and hand digging shall conform to the following:  

Uniform Construction 
Trenching for conduit runs shall be done in a neat manner, and the trench bottom shall be 
graded to provide a uniform grade, with a width and depth as specified herein. All trenches 
for placement of conduit shall be straight and as narrow in width as practical to provide 
minimum of surface disturbance. 

Trench Inspection 
No work shall be covered until it has been examined by the Engineer and City Electrical 
Inspector. Earth which fills around and over the conduit shall be free of rocks greater than 2 
inches up to a depth of 6 inches over the conduit. When trenching is being accomplished 
within unpaved areas, the backfill can be made with acceptable materials from the excavation 
as approved by the Engineer and shall be considered a necessary part of and incidental to 
the excavation in accordance with the Standard Specifications. Hauling and disposal of 
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unused excavation material shall be incidental to the cost of trenching or excavating. The 
compaction requirements for the roadway backfill shall apply.  

Saw Cut for Trench  
The Contractor shall make an effort to maintain the existing curb and gutter when connecting 
conduit into the sidewalk. Replacement of curb and gutter damaged during the trenching 
process will be considered incidental to the trenching bid items.  

Thoroughly clean saw cuts where necessary by the use of high pressure water (1,400 psi or 
greater). All wastewater shall be collected and disposed of in accordance with section 1-07.15 
of the Standard Specifications and these special provisions. Impervious surfaces 
contaminated from cutting operations shall be cleaned in accordance with section 1-07.15 of 
the Standard Specifications and these special provisions. 

Collecting and disposal of wasted water shall be considered incidental to and included in the 
various bid items involved with the operation. 

Trench Depth 
Trench depth shall provide adequate cover so that the top of conduit(s) meets the minimum 
depth requirements of section 8-20.3(5)D unless agreed to otherwise by the Engineer. 

CDF Backfill for Trench  
All conduit runs with fiber optics or noted as containing "future fiber" shall be backfilled with CDF 
regardless of the surface material. Conduits installed in trenches backfilled with CDF shall be 
set on a 2-inch bed of sand. The trench shall be backfilled with 4 inches of sand on top of the 
conduit. Control Density Fill (CDF) containing a red dye shall be poured on top of the sand as 
shown in Lynnwood Standard Plan 6-16. For paved areas, the CDF shall fill the trench up to the 
base of the existing pavement or within 3 inches of finished grade (whichever is deeper) and 
covered with steel plates for 24 hours to prevent traffic contact with CDF. After the CDF has set, 
the trench shall be patched with asphalt concrete pavement or covered with the new sidewalk 
concrete. In unpaved areas, the CDF shall fill the trench to 12 inches from the existing grade 
and shall be covered with plywood until CDF has cured. CDF shall meet the requirements of 
Section 2-09.3(1)E of the Standard Specifications or as agreed by the Engineer.  

Trenching, Concrete Sidewalk Areas 
Trenching in sidewalk shall require removal and replacement of the concrete to the limits of 
the existing sidewalk joints or as directed by the Engineer. 

Trenching and Restoration, Other Unpaved Areas  
Trenches shall be placed to have minimum impact on existing landscaping and irrigation 
systems. Any damage due to the Contractor's operation shall be repaired or replaced at the 
Contractor’s expense and to the satisfaction of the Engineer.  

Trench Locating 
An orange #18 AWG tracer wire shall be installed in the trench with all conduits containing 
fiber optics or noted as containing future fiber. The wire shall extend 12" into each junction 
box. 
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8-20.3(6) Junction Boxes, Cable Vaults, and Pull Boxes 
(******) 

Section 8-20.3(6) is supplemented with the following: 

All junction boxes shall be supplied by the Contractor. The locations of the junction boxes as 
shown in the Plans are approximate and the exact locations shall be determined in the field 
by the Engineer and Contractor. Junction boxes shall be located outside the traveled way, 
wheelchair ramps and landings, and driveways. New junction boxes shall not interfere with 
any other previous or relocated installation. The lids of junction boxes shall be flush with the 
frames and with the surrounding area whether it is shoulder, sidewalk, or other surface. Lids 
shall be engraved with "TS", “LT” or “COM” as indicated in City of Lynnwood Standard Plan 
8-04A, Note 9. 

Wiring shall not be pulled into any conduit until all associated junction boxes have been 
adjusted to, or installed in, their final grade and location, unless installation is necessary to 
maintain system operation. If wire is installed for this reason, sufficient slack shall be left to 
allow for future adjustment. 

When junction boxes are installed or adjusted prior to construction of finished grade, pre-
molded joint filler for expansion joints may be placed around the junction boxes. The joint filler 
shall be removed prior to adjustment to finished grade. 

All junction box lids shall be grounded in a manner that will allow removal of the lid without 
breaking the ground. All Type 3 junction boxes shall have a dual lid per Special Provisions 
Section 9-29.2. 

The Contractor shall maintain the integrity of all junction boxes during reconfiguration of the 
conduits, installation of new conduits or when excavating.   

Add the following new subsection:   

8-20.3(6)A Adjusting Junction Boxes New Section 

Existing junction box locations may be required to be adjusted horizontal and/or vertically. 
Distance between the top of conduit and bottom of new junction box lid shall be maximized 
but not exceed 12 inches. Existing conduits coming into and/or leaving a junction box shall be 
exposed and adjusted as required to fit into new junction box location. Hand digging shall be 
required during these adjustments. 

8-20.3(8) Wiring 
(******) 

Section 8-20.3(8) is supplemented with the following: 

When installing new cabling in existing unoccupied conduit, the conduit shall be cleaned with 
a mandrel before pulling in the new cabling. 
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(March 13, 1995 WSDOT GSP, Option 1) 

Field Wiring Chart 
501 AC+ Input 516-520 Railroad Pre-empt 
502 AC- Input 5A1-5D5 Emergency Pre-empt 
503-510 Control-Display 541-580 Coordination 
511-515 Sign Lights 581-599 Spare 
 
Movement Number 1 2 3 4 5 6 7 8 9 
 
Vehicle Head 

Red  611 621 631 641 651 661 671 681 691 
Yellow  612 622 632 642 652 662 672 682 692 
Green  613 623 633 643 653 663 673 683 693 
Spare  614 624 634 644 654 664 674 684 694 
Spare  615 625 635 645 655 665 675 685 695 
AC-  616 626 636 646 656 666 676 686 696 
Red Auxiliary 617 627 637 647 657 667 677 687 697 
Yellow Auxiliary 618 628 638 648 658 668 678 688 698 
Green Auxiliary 619 629 639 649 659 669 679 689 699 

Pedestrian Heads & Dets. 
Hand  711 721 731 741 751 761 771 781 791 
Man  712 722 732 742 752 762 772 782 792 
AC-  713 723 733 743 753 763 773 783 793 
Detection  714 724 734 744 754 764 774 784 794 
Common-Detection 715 725 735 745 755 765 775 785 795 
Spare  716 726 736 746 756 766 776 786 796 
Spare  717 727 737 747 757 767 777 787 797 
Spare  718 728 738 748 758 768 778 788 798 
Spare  719 729 739 749 759 769 779 789 799 

Detection 
AC+  811 821 831 841 851 861 871 881 891 
AC-  812 822 832 842 852 862 872 882 892 
Common-Detection 813 823 833 843 853 863 873 883 893 
Detection A 814 824 834 844 854 864 874 884 894 
Detection B 815 825 835 845 855 865 875 885 895 
Loop 1 Out 816 826 836 846 856 866 876 886 896 
Loop 1 In  817 827 837 847 857 867 877 887 897 
Loop 2 Out 818 828 838 848 858 868 878 888 898 
Loop 2 In  819 829 839 849 859 869 879 889 899 

Supplemental Detection 
Loop 3 Out 911 921 931 941 951 961 971 981 991 
Loop 3 In  912 922 932 942 952 962 972 982 992 
Loop 4 Out 913 923 933 943 953 963 973 983 993 
Loop 4 In  914 924 934 944 954 964 974 984 994 
Loop 5 Out 915 925 935 945 955 965 975 985 995 
Loop 5 In  916 926 936 946 956 966 976 986 996 
Loop 6 Out 917 927 937 947 957 967 977 987 997 
Loop 6 In  918 928 938 948 958 968 978 988 998 
Spare  919 929 939 949 959 969 979 989 999 
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8-20.3(9) Bonding, Grounding 
(******) 

Section 8-20.3(9) is supplemented with the following: 

In addition to the conductors called for in the contract, all conduit shall be installed with an 
equipment grounding conductor sized per NEC 250-122, with the exception that the minimum 
size shall be #8 AWG. 

8-20.3(10) Service, Transformer, and Intelligent Transportation System (ITS) 
Cabinets 

(******) 

Section 8-20.3(10) is supplemented with the following: 

A 3-wire electrical service shall be used at 120/240 volts, single phase, 60 hertz AC between 
the power source and the service cabinet. The un-fused power shall enter the service cabinet 
through a separate conduit as indicated on the Plans. 

The Contractor shall provide the service cabinet. The service cabinet shall be installed on the 
cabinet pad as shown in Plan sheet SG3, Detail 2. 

The Contractor shall obtain an electrical permit, and have the service inspected by the City of 
Lynnwood Building Department Electrical Inspector and shall be solely responsible for 
coordination with the power company to have the service energized. 

The Contractor is responsible for furnishing and installing ground rods and the associated 
ground rod conduits and junction boxes that are required for the service cabinet. Grounding 
of the service should be per WSDOT J-60.05-01 and the National Electric Code. The ground 
rods shall be located by the Contractor and approved by the engineer for installation. The rods 
shall be a minimum of 6 feet apart. 

The connection to the underground power lines for service cabinet shall be made by the 
Snohomish County PUD. The Contractor shall furnish and install conduit and wire to the 
service transformer as well as furnish and install the conduit and wire. The Contractor shall 
contact Snohomish County PUD prior to installation to obtain specific material requirements 
and installation procedures. 

8-20.3(11) Testing 
(******) 

Section 8-20.3(11) is supplemented with the following: 

All work shall be completed in a manner that provides the Inspector and Engineer with full 
knowledge of the construction. The inspector and Engineer may, at their option, require work 
completed without their knowledge or inspection to be dismantled so that it can be inspected 
to their satisfaction. Appropriate resistance and continuity tests shall be performed in the 
presence of the City Traffic Engineer, Inspector, or Signal Technician. 
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Contractor shall install on each approach leg a 36 inch by 36 inch “Signal Revision Ahead” 
sign (WSDOT Sign Fabrication Manual, W20-903) on a 4-inch by 6-inch wood post at a 
location staked by the Engineer prior to the signal turn-on. 

During the signal changeover, traffic control shall be provided by Contractor-hired off-duty 
uniformed police officers having jurisdiction in the area. 

Prior to scheduling a date, the Contractor shall provide verification to the Engineer that all 
tests required by the Engineer have been completed and shall have passed the electrical 
inspection with a copy of the Electrical Control Permit in the service cabinet. The Contractor 
shall provide the Engineer a minimum of seven (7) calendar days advance written notice of 
the proposed traffic signal changeover date and time. The traffic signal changeover procedure 
shall not begin until all required channelization, pavement markings, illumination, and signs 
are substantially complete and operational unless otherwise allowed by the Engineer. The 
Engineer shall have at least two days to completely check the traffic signal system before the 
Contractor will be given approval to start the changeover procedure.  

The changeover from the existing to the new control equipment shall commence at 9:00 a.m. 
and be completed by 2:00 p.m. of the same day. The Engineer may allow variations on these 
hours depending on field observations.  

The City traffic signal technician will program the controller and enter the timing data, then 
turn the traffic signal system to its flash mode to verify proper flash indications. The 
Contracting Agency electronics technician will then conduct functional tests to demonstrate 
that each part of the traffic signal system functions as specified. The Contractor shall conduct 
functional tests to demonstrate that each part of the illumination system, or other electrical 
system, functions as specified. These demonstrations shall be conducted in the presence of 
a Contracting Agency electronic technician and Traffic Engineer or his/her designee. The 
Contracting Agency electronics technician will then turn the traffic signal to stop-and-go 
operation for no less than one full cycle.  

Based on the results of the turn-on, the Engineer will direct the City traffic signal technician to 
either turn the traffic signal on to normal stop-and-go operation, to turn the signal to flash 
mode for a period not to exceed five calendar days, or to turn the signal off and require the 
Contractor to cover all signal displays and correct all deficiencies. 

8-20.3(14) Signal Systems 

8-20.3(14)A Signal Controllers 
(******) 

Section 8-20.3(14)A is supplemented with the following: 

The conduits entering the controller cabinet foundation shall be aligned exactly as shown in 
Plan sheet SG3, Detail 2. 
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8-20.3(14)B Signal Heads 
(******) 

Section 8-20.3(14)B is supplemented with the following: 

Unless directed by the Engineer, traffic and pedestrian signal heads shall not be installed at 
any intersection until all other signal equipment is installed and the controller is in place, 
inspected, and ready for operation at the intersection. The exception to this is that the traffic 
and pedestrian signal heads may be mounted if the faces are covered. 

Add the following new subsection: 

8-20.3(18) Optical Fiber Interconnect System New Section 

Description 
The Contractor shall reroute existing single mode fiber optic (SMFO) cable and conduits 
through new junction boxes and fiber splice vault at shown on the Plans. To complete this 
work, the Contractor shall complete the following: 

• Make a record of all existing terminations and patch cord connections in existing City 
Patch Cabinet PC41. 

• Install new fiber splice vault and junction boxes in ADA compliant locations as shown 
on the Plans. Coordinate exact locations with City traffic signal technician. 

• Disconnect and protect existing 12, 48, 84 and 96 SMFO LC terminations in PC41. 

• Pull existing 48, 84 and 96 SMFO cables back to points beyond where existing 
conduits are to be intercepted and rerouted/extended to new fiber splice vault and/or 
junction boxes. 

• Install new 12 SMFO between PC41 and new signal controller cabinet. 

• Pull existing 48, 84 and 96 SMFO cables through new conduit paths and into PC41. 

• Terminate all strands with LC connectors in PC41 to match existing terminations. 

• Test the fiber optic system. 
 
This fiber optic system supports communication to traffic signals for central signal system 
control and monitoring of the traffic signal. Fiber patch panels shall be provided in the new 
signal controller cabinet. 

Qualifications of Contractor and Vendors 
The Contractor must be able to demonstrate successful experience with LC connectors 
and fiberoptic systems. All submitting vendors must show demonstrated expertise in the 
field of placing and terminating large strand count optical fiber cables. The project 
manager, or supervisor responsible for the optical fiber work on this project, must have a 
minimum of 7-years of experience in the design and installation of outside plant optical 
fiber cabling systems. Fiber technicians must have current CFOT ® certification. 

Submitting vendors shall also have a BICSI ® certified Registered Communications 
Distribution Designer (RCDD) review submittals for accuracy and compliance with industry 
practices.  



   
City of Lynnwood  554-2499-003 
Scriber Creek Trail Phase 2 8-202 December 2021 
Contract Documents  Division 8 
 

Optical Fiber Cable Splices  
If splicing is performed, the fiber optic cable splices shall be fusion type with local injection 
and detection for all fiber optic splicing. The fusion splice shall not exceed 0.10 dB loss 
per splice (bi-directional average); shall have a reflection less than 50 dB; and shall be 
stable from -40 degrees C to 85 degrees C. The average splice loss is defined as the 
summation of the attenuation as measured in both directions through the fusion splice, 
divided in half. No individual splice loss measured in a single direction shall exceed 0.30 
dB maximum as required by TIA/EIA-758 and when measured in accordance with TIA/EIA 
455-8 (FOTP 8) “Measurement of Splice or Connector Loss and Reflectance Using an 
OTDR”.  

All fusion splicing equipment shall be in good working order, properly calibrated, and 
meeting all industry standards and safety regulations. Cable preparation, closure 
installation and splicing shall be accomplished in accordance with accepted and approved 
industry standards.  

Upon completion of the splicing operation, all waste material shall be deposited in suitable 
containers for fiber optic disposal, removed from the job site, and disposed of in an 
environmentally acceptable manner.  

The Contractor shall seal all cables where the cable jacket is removed. The cable shall be 
sealed per the cable manufacturer 's recommendation with an approved blocking material.  

All splices shall be contained in splice trays utilizing strain relief, such as heat shrink wraps 
with stainless steel stints (60mm long), as recommended by the splice tray manufacturer.  

The Contractor shall notify the Engineer no less than five (5) working days prior to 
beginning any splicing and/or connectorization operations.  

The Contractor shall submit to the Engineer for approval the resumes with references of 
people who will be performing splices. Splices shall be performed only by experienced 
personnel with experience including successful completion of no less than 2000 fusion 
splices. Only those individuals approved by the Engineer shall be allowed to make fiber 
optic splices.  

The Contractor shall keep accurate detailed records of each splice and each splice 
location. These records shall include the date each splice was made, the name of the 
splicer, splice location, splice loss, fiber and tube color codes, splice tray number and 
position of the fiber within the tray.  

To log the fiber routes, terminations and splices, the Contractor shall use a series of 
numbers and letters to describe the cable, tube, fiber and location of the termination or 
splice. The exact procedure used to log the splicing must be approved by the engineer 
before the splicing begins. 

Warranty  
At completion, the Contractor shall provide a 20-year, Manufacturer 's Warranty and 
Assurance Certificate for the newly installed optical fiber cabling system. Certificate shall 
cover the optical fiber cables and pigtails, if used for terminating.  
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The Warranty and Assurance program shall also ensure that the installed fiber optic 
cabling system will support all emerging technologies standardized by the TIA /EIA 568 
committee during the 20-year warranty program. The Warranty and Assurance program 
will include labor and replacement materials.  

Fiber Optic Cable Installation  
Fiber optic cables shall be installed in continuous lengths without intermediate splices 
throughout the project. The Contractor shall comply with the cable manufacturer's 
specifications and recommended procedures including, but not limited to the following:  

1. Installation. 

2. Proper attachment to the cable strength elements for pulling during installation.  

3. Bi-directional pulling.  

4. Cable tensile limitations and the tension monitoring procedure.  

5. Cable bending radius limitations.  

The Contractor shall protect the loops from tangling or kinking. At no time during the length 
of the project shall the cable's minimum bending radius specification be violated.  

To accommodate long, continuous installation lengths, bi-directional pulling of the fiber 
optic cable shall be permitted.  

When power equipment is used to install fiber optic cabling, the pulling speed shall not 
exceed 100 feet per minute. The pulling tension limitation for fiber optic cables shall not 
be exceeded under any circumstances.  

Large diameter wheels, pulling sheaves, and cable guides shall be used to maintain the 
appropriate bending radius. Tension monitoring shall be accomplished using commercial 
dynamometers or load-cell instruments.  

Fiber optic cable lubricant shall be used to reduce pulling tensions for the installation of 
each fiber optic cable.  

Fiber Optic Cable Labeling  
New and reinstalled fiber optic cable shall be labeled in each junction box and cabinet with 
a cable tag similar to a ACP International CT-100 or approved equivalent.  The cable tag 
shall properly identify  the  cable  run,  fiber  count,  origin  and  destination.  The 
numbering/naming scheme shall be approved by the City before installation. 

(******) 

Add the following new subsection: 

8-20.3(19) Optical Fiber Interconnect System Testing New Section 

Prior to beginning testing of fiber optic cable, provide the Engineer with a test plan detailing 
methods of testing and a schedule for the tests. The test plan will include any required 
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jurisdictional personnel needed to support testing. The test plan shall be submitted with three 
hard copies plus a soft copy.  The City shall have 14 Calendar days to approve the test plan. 
Testing cannot begin until the Contractor has received formal acceptance of the test plan. A 
minimum of two working days’ notice shall be given to the Engineer before start of formal 
testing by the Contractor. No test or associated individual test procedure shall be deemed 
valid unless witnessed and signed by the Engineer or his appointed representative. The 
documented test results will be the formal test record.  

Factory Testing  
Supply manufacturer's documentation of compliance with fiber specifications listed in Fiber 
Characteristics Table. Test all fibers for attenuation before shipment, but while on shipping 
reel. Also, maintain copies on file for at least 7 years and attach a set to the cable reel in a 
waterproof pouch. OTDR techniques of measurement shall be utilized for point defects, length 
and attenuation.  

Arrival On-Site Testing  
Physically inspect cable and reel on delivery and measure attenuation for 100 percent of the 
fibers to demonstrate conformance with the requirements in this specification. Failure of any 
single fiber in the cable is cause for rejection of the entire reel. Test results shall be recorded, 
dated, compared and filed, with a copy accompanying shipping reel in a weather-proof 
envelope.  Notify Engineer of attenuation deviations greater than five percent from the 
shipping records. Submit copies of traces and test results to Engineer. If test results are 
unsatisfactory, the reel of fiber optic cable shall be considered unacceptable and all records 
corresponding to that reel of cable shall be marked accordingly.  Replace unsatisfactory reels 
of cable with new reels of cable at Contractor's expense. Test new reels of cable to 
demonstrate acceptability.  

Do not install cable until the test sequence is complete and the Engineer provides written 
notice of acceptance of the cable.  

Types of Testing  
The types of acceptance testing for optical fiber cable system certification are:  

Power Meter and Light Source Test  

Optical Time Domain Reflectometer (OTDR) testing  

Power Meter and Light Source Test  
Insertion loss testing shall be used to measure end-to-end attenuation on each new fiber 
installed between a field device and a communications hub as well as between 
communications hubs. Insertion loss testing shall be performed at the 1310 and 1550 
nanometer wavelengths in both directions in accordance with EIA Optical Test Procedure 171.  

Prior to commencing testing, the Contractor shall submit the manufacturer and model number 
of the test equipment along with certification that it has been calibrated within 12 months of 
the proposed test dates.  
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The following information shall be documented for each fiber test measurement:   

• Wavelength 

• Fiber type Cable, tube and fiber IDs  

• Near end and far end test locations  

• End-to-end attenuation  

• Date, time, and operator  

Optical Time Domain Reflectometer (OTDR) Testing  
An optical time domain reflectometer (OTDR) with recording capability shall be utilized to test 
the end-to-end transmission quality of each optical fiber. Quality tests shall consider both 
attenuation and discontinuities. The OTDR shall be equipped with 1310 nanometer and 1550 
nanometer light sources for single mode optical fibers. The OTDR shall be capable of 
providing electronic and hard copy records of each test measurement.  

The OTDR shall be equipped with sufficient internal masking to allow the entire cable section 
to be tested. This may be achieved by using an optical fiber pigtail of sufficient length to display 
the required cable section, or by using an OTDR with sufficient normalization to display the 
required cable section.  

The Contractor shall record the attenuation of each optical link. Optical links shall be identified 
in the test results by identifying the label identifier on each drop cable and by identifying the 
field cabinet at which light was launched and at which it was received.  

An acceptable OTDR shall be used to measure the backscattered light profile of the 
designated optical links.  The OTDR shall include all necessary hardware to couple it to either 
a connectorized or non-connectorized fiber. While performing backscatter measurements, the 
end of the fiber link that is not connected to the OTDR shall be capped to prevent the ingress 
of infrared radiation. The OTDR used shall be provided with certification of its most recent 
calibration and shall not be more than 12 months old.  

The OTDR testing shall be done at a scale of at least 1 dB per division on the vertical scale. 
It shall have a dynamic range of at least 30dB at 1310nm and distance measurement accuracy 
of ±0.01%.  

The Contractor shall perform all OTDR testing in the presence of the Engineer. The Engineer 
shall attach their written mark to all test documentation made by the Contractor at the time of 
the test. Testing performed by the Contractor and not witnessed by the Engineer shall not be 
accepted, re-testing will be required.  

The Contractor shall record each optical link measured for attenuation by means of an 
electronic data file of the OTDR trace.  The Contractor shall supply a licensed software 
package to read, store, compare, and analyze the electronic data files created by the OTDR 
instrument. A hard copy printout of each trace shall also be provided, which shall include the 
measurements listed below. The OTDR traces shall be compared with this Software following 
each testing stage of the installation. Documentation of this comparison shall be provided to 
the Engineer, as specified above. Optical links shall be designated in the test results by 
indicating the label identifier on each drop cable and by identifying the field cabinet at which 
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light was launched. The following information shall be documented for each fiber test 
measurement: 

• Total measured length of optical link  

• Total end-to-end attenuation of the optical link (dB), not including launch cable  

• End-to-end attenuation per unit length (dB/km), not including launch cable  

• Mean attenuation of each splice in the optical link under test (dB)  

• Wavelength of the measurement (nm)  

• Date and time of the test  

• Cable ID number  

• Fiber color or ID  

• Operator name  

• Refraction index  

• Fiber type  

• Averaging time  

• Pulse width  

• Near end and far end test locations 

• Event table that includes: event ID, type, location, loss, and reflection.  

Loss Budget  
The Contractor shall document the anticipated loss in each fiber by the following equation:  

Anticipated Loss= (La * kmr) + (0.2 dB * Nc) + (0.1 dB * Fs)  

Where  

La =  Design cable loss (dB) per kilometer  

Kmr = Kilometers of fiber in the link  

dB = Decibel  

Nc = Number of connectors in the fiber link  

Fs =  Number of fusion spliced in fiber link  

Actual measured loss numbers for the installed link shall be calculated by taking the sum of 
the bi-directional measurements and dividing that sum by two. The Contractor shall bring into 
compliance any link where the actual measured loss is greater than the anticipated loss. The 
Contractor shall take corrective measures to bring the cable's total attenuation below the 
allowable limit, including replacement of the cable at the Contractor's expense.  
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Fiber Cable Testing Documentation  
The Contractor shall submit one hard copy and one electronic copy of the fiber test results to 
the Engineer for approval. The Contractor shall take corrective actions on portions of the fiber 
installation determined to be out of compliance with these specifications.  

The City shall be given 14 calendar days to review the test results.  Fiber optic cable 
installation cannot begin until the pre-installation test results have been accepted by the City.  

Upon acceptance of the cable installation and test results, the Contractor shall submit three 
hard copies and one electronic copy of the fiber test results to the Engineer.  

Hard copy submittals shall be bound in 3-ring binders. The electronic submittal shall be on 
compact disk and include one licensed copy of the applicable OTDR reader program. 

The following information shall be included in each test result submittal:  

1. Contract number, contract name, contractor name and address.  

2. Dates of cable manufacture, installation, and testing.  

3. Cable specifications.  

4. Location of all splices.  

5. OTDR test results.  

6. Attenuation test results.  

Within 30 days of submitting the test results, the Contractor, in the presence of the Engineer, 
shall re-test a minimum of 5% of the previously tested locations to validate the test results. A 
5% sample will be selected randomly from the terminal device locations.  

Test Failure  
If the link loss measured from the power meter and light source exceeds the calculated link 
loss, or the actual location of the fiber ends does not agree with the expected location of the 
fiber ends (as would occur with a broken fiber), the fiber optic link will not be accepted. The 
Contractor will be required to replace the unsatisfactory cable at the Contractor's expense. 

8-20.4 Measurement 

(******) 

Section 8-20.4 is supplemented with the following: 

No specific unit of measurement will apply to the lump sum items of “Illumination System, 
Complete”, “Traffic Signal System, 200th St/Cedar Valley Rd (Modified)” and “200th St 
Midblock Crossing”. 
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8-20.5 Payment 

(******) 

Section 8-20.5 is supplemented with the following: 

The lump sum Contract price for “Illumination System, Complete”, “Traffic Signal System, 
200th St/Cedar Valley Rd (Modified)” and “200th St Midblock Crossing” shall be full pay for 
the construction of the complete electrical system, removal and modification of existing 
systems, or both, including sign lighting systems, as described above and as shown in the 
Plans, and herein specified, including excavation, backfilling, concrete foundations, conduit, 
wiring, restoring facilities destroyed or damaged during construction, salvaging existing 
materials, and for making all required tests.  

All costs to adjust new junction boxes to grade shall be incidental to the bid item for 
construction the structure or furnishing the casting as applicable. 

Where illumination conduit and/or trench is shared with traffic signal system conduit and/or 
trench, the price shall be included in lump sum price of the traffic signal system. 

Light fixtures on signal poles shall be included in the lump sum price of the traffic signal 
system. 

All fiber optic work shall be included in the lump sum price of the traffic signal system 

The new service cabinet and service connection shall be included in the lump sum price of 
the traffic signal system. 

Mast arm signs are not included in the lump sum price of the traffic signal system. See Special 
Provisions Section 8-21. 

8-21 PERMANENT SIGNING 

8-21.1 Description 
(******) 

Section 8-21.1 is supplemented with the following: 

This work shall include providing and installing roadside and trail signage and mast arm signs 
as shown on the Plans.  

8-21.5 Payment 
(******) 

Section 8-21.5 shall be supplemented with the following: 

“Permanent Signing”, per Lump Sum. 

The lump sum bid price for “Permanent Signing” shall be full compensation for all labor, 
materials, tools, and equipment necessary for furnishing and installing new signs, posts, and 
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hardware as shown on the Plans. Costs for sign removal and sign relocation shall also be 
included in this bid price. 

Installation of signs mounted on signal poles and removal of existing signal pole mounted 
signs are included in the lump sum bid price for “Permanent Signing”. 

8-22 PAVEMENT MARKING 

8-22.1 Description 
(******) 

Section 8-22.1 is supplemented with the following: 

This work shall include providing and installing preformed thermoplastic warning band as 
shown on the Plans.  

8-22.2 Materials 
(******) 

Section 8-22.2 is supplemented with the following: 

Thermoplastic pavement markings for warning band shall use Type B – Pre-Formed Fused 
Thermoplastic per Section 9-34.3(2). 

8-22.3 Construction Requirements 
(******) 

Section 8-22.3 is supplemented with the following: 

Preformed thermoplastic warning band shall be installed per manufacturer’s 
recommendations.  

8-22.4 Measurement 
(******) 

Section 8-22.4 is supplemented with the following: 

Preformed thermoplastic warning band will be measured per each.  Each complete warning 
band shall three 4-inch wide bands as indicated in the plan.  

Measurement for “Removing Raised Pavement Marker” will be measured by the HUND. 

8-22.5 Payment 
(******) 

Section 8-22.5 is supplemented with the following: 

“Preformed Thermoplastic Warning Band”, per each.  
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The unit Contract price per each for “Preformed Thermoplastic Warning Band” shall be full 
payment for all costs to perform the Work as described in Section 8-22. 

“Removing Raised Pavement Marker”, per HUND. 

The unit Contract price per HUND for “Removing Raised Pavement Marker” shall be full 
pavement for the costs of all labor, tools, equipment, and materials necessary or incidental to 
completely remove all raised pavement marker as shown in the Contract Plans and where 
directed by the Owner. No additional payment will be made for preparation of the paved 
surfaces as necessary prior to installing new pavement markings. 

(******) 

Add the following new section: 

8-30 TRAIL AMENITIES NEW SECTION 

8-30.1  Description 

This work consists of furnishing and constructing kiosks, benches, picnic tables and trash 
receptacles on concrete pads or in gravel paving where specified at the locations and in 
accordance with the details shown in the Plans and these Specifications and in conformity to 
lines and dimensions shown in the Plans.  

8-30.2  Materials 

Bench 
Bench shall be TimberForm Greenway model 2153-8 Contour recycled plastic 8-foot bench 
with black powder coated frame or approved equal. Supports shall be surface mount brackets 
for installation on concrete pad and made for direct embedment where installed in gravel 
paving. 

Picnic Table 
Picnic Table Shall be UltraSite Heavy Duty Rectangular model 238H-U (double-sided ADA 
accessible) and model UltraSite 238-U (not ADA accessible) or approved equal. Both model 
tables shall be 8-foot long, recycled plastic, cedar color. See Plans for accessible and non-
accessible table locations. 

Trash and Recycling Receptacles 
Trash receptacle and Recycling receptacle shall be UltraSite Model #JK-36RB or approved 
equal outdoor slatted steel, surface mount with rain bonnet top and with liner. Trash can shall 
be green and recycling can shall be blue. 

Bike Rack 
Bike Rack shall be Dero Downtown rack, Columbia Cascade Original FrameGuard 2177-01 
or Sportworks Tofino™ No Scratch® Bike Rack or equal stainless steel surface mounted bike 
rack. 

Kiosk 
Kiosk shall be RCP Shelter, Inc. model TS-G0508-2P-04-MB. Foundation shall be designed 
and constructed by Contractor per IBC code and manufacture’s recommendation. Shop 

http://bicycle.columbia-cascade.com/?PageData=baseproducts&catclear=1
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drawings for kiosk and foundation shall be stamped by a licensed engineer in the State of 
Washington. Colors for Kiosk shall be black Matte for the metal roof; Natural 716 for the wood 
soffit; and black satin for the powder coated frame. 

Concrete pads for bench, accessible picnic tables and trash receptacle shall be where shown 
and as dimensioned in plans and shall meet the requirements for Section 8-14, “Concrete Pad 
for Surface Mount Furniture” and 6-02. 

8-30.3 Construction Requirements 

Bench, picnic tables, trash receptacle and bike racks shall be placed per details shown on the 
Plans and shall be installed per manufacturers’ recommendations. Concrete pad and concrete 
footing shall be in accordance to Section 6-02. Benches and kiosks located in gravel paving 
shall be mounted on footings as shown in plan details. Stake locations of all site amenity 
furnishings for approval by the Engineer prior to installation.  

8-30.4 Measurement 

Benches, picnic tables will be measured per each furnished and installed. 

Both ADA accessible and non ADA accessible picnic tables will be measured per each 
furnished and installed. 

Trash and recycling receptacles will be measured per each receptacle furnished and installed.  

Bike racks will be measured per each furnished and installed. 

Kiosk installation will be measured per each installed.  

8-30.5 Payment 

Payment will be made for each of the following Bid items that are included in the proposal: 

“Bench”, per each  

The unit contract price per each for “Bench”, shall be full pay for all labor, equipment, and 
materials necessary, including but not limited to, for assembly, placement, hardware, and 
installation of specified bench on concrete pad or in gravel with concrete footing. 

“Picnic Table”, per each  

The unit contract price per each for “Picnic Table”, shall be full pay for all labor, equipment, 
and materials necessary, including but not limited to, for assembly, placement, hardware, and 
installation of specified picnic table. 

“Trash and Recycling Receptacle”, per each.  

The unit contract price per each for “Trash and Recycling Receptable” shall be full pay for all 
labor, equipment, materials, and hardware necessary for furnishing and for installation of the 
receptacle on concrete pad. 
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“Bike Rack”, per each  

The unit contract price per each for “Bike Rack”, shall be full pay for all labor, equipment, and 
materials necessary, including but not limited to, for assembly, placement, hardware, and 
installation of specified bike rack on concrete pad. 

“Kiosk”, per each  

The unit contract price per each for “Kiosk”, shall be full pay for all labor, equipment, and 
materials necessary, including but not limited to, assembly, design and construction of 
concrete footing, placement, hardware, and installation of kiosk. 

(******) 

Add the following new section: 

8-31 CONCRETE WHEEL STOP  NEW SECTION 

8-31.1  Description  

This work consists of furnishing and constructing precast concrete wheel stop for vehicular 
parking stalls as shown in the Plans.  

8-31.2  Materials  

Precast wheel stop shall be 3.5 percent minimum air-entrained concrete; 4000 psi minimum 
compressive strength. Each stop shall be reinforced with two No. 4 deformed steel reinforcing 
bars, minimum. Provide chamfered corners and provide holes for dowel-anchoring to 
substrate. Unless indicated otherwise, provide stops of half octagonal configuration and 72-
inch length as shown in the Plans.  

Adhesive for bonding steel spike to wheel stop for installing on gravel surfaces shall be 
required as recommended by the manufacturer and approved by the Engineer. 

All hardware shall be 0.5-inch diameter galvanized steel spike or galvanized lag bolt, anchor, 
and washer. 

8-31.3  Construction Requirements  

Wheel stop shall be placed per details shown on the Plans and shall be anchored to  surface 
per the manufacturer’s recommendations. 

Verify locations of all the wheel stop with the Engineer prior to installation.  

8-31.4  Measurement  

Wheel stop will be measured per each furnished and installed. 
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8-31.5  Payment 

Payment will be made for each of the following Bid items that are included in the proposal: 

“Wheel Stop”, per each.  

The unit contract prices per each for “Wheel Stop” shall be full pay for all labor, equipment, 
materials, and hardware necessary for installation. 

8-54 BOLLARDS NEW SECTION  

Add the following new section: 

(******) 

Description 
This work shall consist of furnishing and installing steel bollards in accordance with the Plans, 
WSDOT Standard Plans H-60.10-01 (Type 1) and H-60.20-01 (Type 2), and these 
Specifications, at the locations shown in the Plans or as staked by the Engineer. 

Materials 

Posts and Hardware 
Type 1 and Type 2 bollard posts shall be ASTM A 53, NPS 3 (3” Nom.) schedule 80 steel 
pipe. Post sleeves shall be ASTM A 53, NPS 4 (4”Nom.) schedule 40 steel pipe.   

Steel plate shall be per ASTM A 36. 

All steel parts shall be hot-dip galvanized after fabrication in accordance with AASHTO 
M 111. 

Reflective Tape 
Reflective tape shall be one of the following or an approved equal: 

Scotchlite High Intensity Grade Series 2870 
Reflexite AP-1000 
Scotchlite Diamond Grade LDP Series 3970 
T-6500 High Intensity (Type IV) 

Concrete 
Footings shall be constructed using concrete Class 3000. 

Padlock 
Contractor shall provide Knox padlock for removable bollards. 

Construction Requirements 

Bollards shall be constructed in accordance with the Standard Plans. 

Bollards shall not vary more than 1/2 inch in 30 inches from a vertical plane. 
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Bollard posts and the exposed parts of the base assembly shall be painted in accordance with 
Section 6-07.3(11) for galvanized surfaces. The top coat shall match SAE AMS Standard 595, 
Color No. 33538 Traffic Signal Yellow. 

Measurement 

Measurement for bollards will be by the unit for each type of bollard furnished and installed. 

Payment 

Payment will be made for the following bid items when included in the proposal: 

“Bollard Type ___”, per each. 

END OF DIVISION 8 
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DIVISION 9 

MATERIALS 

9-03 AGGREGATES 

9-03.9  Aggregates for Ballast and Crushed Surfacing 
(******) 

Add the following new section: 

9-03.9(6) 1/4-Inch Crushed Ledge Rock New Section 

One-fourth inch (1/4-inch) crushed ledge rock shall be 100 percent fractured and meet all 
requirements of Section 9-03.9(3) for crushed surfacing top course.  

9-07 REINFORCING STEEL 

9-07.7 Welded Wire Reinforcement 
(******) 

Section 9-07.7 is supplemented with the following: 

Welded Wire Reinforcement for the FRP guardrail in-fill panels shall be galvanized, after 
fabrication, in accordance with ASTM A1094. 

9-14 EROSION CONTROL AND ROADSIDE PLANTING 

9-14.2 Topsoil 

9-14.2(1) Topsoil Type A 

Section 9-14.2(1) is supplemented with the following: 

(NWR September 12, 2019, Option 1) 

Topsoil Type A shall consist of a uniform blend composed by volume of 60 percent to 
70 percent Sandy Loam and 30 percent to 40 percent Fine Compost. 

Sandy Loam 

Sandy Loam shall be as defined by the US Department of Agriculture Natural Resource 
Conservation Services Soil Texture Triangle.  Testing shall be performed by a Washington 
State Department of Ecology accredited testing laboratory approved through the North 
American Proficiency Testing Performance Assessment Program (NAPT-PAP) on a sample 
size of no less than 2 pounds.  Testing shall not occur more than 90 days prior to installation 
and shall be submitted to the Engineer for approval a minimum of 14 calendar days prior to 
use or installation.  The Sandy Loam analysis shall meet the following requirements: 
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Tested Item Method* Units Specification Range 

pH 1:1 S-2.20 S.U. 5.5 – 7.5 

E.C. 1:1 S-2.20 mmhos/cm ≤ 2 

Nitrate Nitrogen S-3.10 mg/Kg *** 

Ammonium Nitrogen S-3.50 mg/Kg *** 

Organic Matter S-9.10 % 3 – 10 

Phosphorus (P) S-4.20 
(Bray) 

mg/Kg *** 

Calcium (Ca) S-5.10 
(NH4OAC) 

meq/100g *** 

Magnesium (Mg) S-5.10 
(NH4OAC) 
S-6.11 
(DTPA/Sorbitol) 

meq/100g 

Mg/Kg 

*** 

Sodium (Na) *** 

Potassium (K) *** 

Zinc (Zn) *** 

Manganese (Mn) S-6.11 
(DTPA/Sorbitol) 
EPA 908/S-
10.10 

Mg/Kg 
meq/100g 

*** 

Copper (Cu) *** 

Iron (Fe) *** 

Sulfur (SO4-S) *** 

Boron (B) *** 

Molybdenum (Mo) *** 

Cation Exchange (CEC) 5 Min. 

Total Nitrogen AOAC 990.3 % *** 

Total Carbon AOAC 972.3 % *** 

C:N Ratio 
  

20:1 or less 

Exchangeable Sodium 
Percentage (ESP) 

ESP % 10 Max. 

Particle Size Analysis 

(Sand, Clay, Silt) 

S-14.10 

(Hydrometer) 

% Sandy Loam 

Heavy Metals Testing EPA 6010D mg/Kg From WAC 173-350-220 
Table 220-B unless 
otherwise noted 

Arsenic ≤ 20 

Cadmium ≤ 10 

Chromium ≤ 42** 

Copper   ≤ 100** 

Lead ≤ 150 

Molybdenum ≤ 9 

Nickel ≤ 100** 

Selenium ≤ 18 

Zinc ≤ 270** 

Mercury EPA 7473 ≤ 8 
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Tested Item Method* Units Specification Range 

*Methods are from “Soil, Plant, and Water Reference 
Methods For the Western Region” 2005, 3rd Ed., Dr. R. 
Gavlak, Dr. D. Horneck, Dr. R.O. Miller. 

**From WAC 173-340-
900 Table 749-2 for 
Unrestricted Land Uses 

***Testing for soil-testing 
laboratory recommenda-
tions for soil treatments 
and amendments 

The soil-testing laboratory shall state recommendations for soil treatments and soil 
amendments to be incorporated based on the results of the tests.  Recommendations shall 
be in pounds per acre, or volume per cu. yd. for nitrogen, phosphorus, potash nutrients, and 
soil amendments to be added to produce satisfactory planting soil suitable for healthy, viable 
plants. 

Compost 
Compost shall conform to the requirements of Section 9-14.5(8). 

Mixing Requirements 
Topsoil Type A shall be thoroughly mixed by the supplier prior to delivery to the site.  The 
Contractor shall submit certification from the supplier that the Topsoil Type A has been mixed 
according to the above percentages at the point of delivery. 

Acceptance of Topsoil Type A for use on a project shall be on the basis of visual verification 
by the Engineer that the delivered material is representative of the laboratory analysis 
documentation and certification. 

9-14.3 Seed 
(******) 

Section 9-14.3 is supplemented with the following: 

Lawn seed shall be Wilbur Ellis Premium Sun to Shade or approved equal. 

(NWR September 12, 2019, Option 3) 

Erosion Control Seed 
Seed of the following composition, proportion, and quality shall be applied at a rate of 
25 pounds per acre on areas requiring seeding, fertilizing and mulching: 

Kind and Variety of  
Seed in Mixture 

Pounds of  
Pure Live Seed  

Per Acre 

Rough Bentgrass (Agrostis scabra) 1.3 

Creeping Red Fescue (Festuca rubra 
ssp. rubra) 

16.0 

Crimson Clover (Trifolium 
incarnatum) 
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Kind and Variety of  
Seed in Mixture 

Pounds of  
Pure Live Seed  

Per Acre 

California Poppy (Eschscholzia 
californica) 

2.5 

Common Yarrow (Achillea 
millefolium) 

0.1 

Red Columbine (Aquilegia formosa) 1.8 

Pacific Lupine (Lupinus lepidus)  1.8 

TOTAL 25.00 

9-14.4 Fertilizer 

The first paragraph of Section 9-14.4 is replaced with the following: 

(NWR September 12, 2019, Option 1) 

Fertilizer shall be registered with the Washington State Department of Agriculture (WSDA) 
Organic Program.  Fertilizer shall not contain raw manure and shall be inoculated with Organic 
Materials Review Institute (OMRI) certified mycorrhizal fungi in a pelleted or granular form.  
Mycorrhizal fungi may be added by the manufacturer or it may be added separately to the 
fertilizer blend at the rate specified by the manufacturer. 

Fertilizer shall have the following Guaranteed Chemical Analysis (N-P-K): 

N: 4 to 8 
P: 1 to 4 
K: 1 to 4 

Water insoluble N shall be a minimum of 50% of the total available Nitrogen in the fertilizer. 

Fertilizer shall be furnished in a standard, unopened, container with weight, name of plant 
nutrients, and manufacturer’s guaranteed statement of analysis clearly marked, all in 
accordance with State and Federal laws.  The mycorrhizae product shall have a label 
specifying the number of viable propagules per unit weight. 

9-14.5 Mulch and Amendments 

9-14.5(1) Straw 
(******) 

This section is supplemented with the following: 

Straw mulch material shall be derived from harvested wheat or alfalfa plant stalk.  Hay from 
grass source will not be accepted as a substitute material. 
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(******) 

Add the following new sections: 

9-14.9 Time-Release Watering Tube And Insert New Section 

The time-release watering tube shall be a moisture delivery system consisting of a minimum 
2-inch-diameter by 9 inch-long (Schedule-40 PVC or H.D.P.E.) tube, with a natural, non-toxic, 
100 percent biodegradable gel pack insert. The gel pack shall be formulated for plant 
establishment, and the system shall slowly deliver moisture to the plant for a minimum period 
of 60 days. Three products acceptable for this application are the “DWP-TG” manufactured 
by DriWater, Inc., 1042 Hopper Avenue, Santa Rosa, CA 95403, (800) 255-8458 (web site: 
www.driwater.com); “Soil Moist” paks by JRM Chemical, 4881 NEO Parkway, Cleveland, 
Ohio, (800) 962-4010 (web site www.soilmoist.com); and “TRWGP2IN” a Time Release tube 
manufactured by Rainbird Irrigation Corporation, 970 West Sierra Madre Ave. Azusa, 
CA 91702, (626) 812-3400 (web site www.rainbird.com). 

9-14.10 Habitat Structures New Section 

Source of Material 
The Contractor shall submit the source(s) of materials for habitat structures to the Engineer 
for approval at least 10 working days prior to use. Where practical, the Contractor shall 
salvage and reuse trees meeting the materials requirements in these Special Provisions that 
are identified in the Plans for removal. 

Habitat Logs shall be a 10- to 15-foot-long trunk of a native coniferous tree species, 
8-inch-minimum trunk diameter, with branches intact. 

Habitat Brush Piles shall consist of woody material, including trees, stumps, branches, brush, 
and roots of native trees and shrubs. Approximately one third of the woody material shall 
consist of material with the main trunks and branches varying between 3 and 6 inches in 
diameter and 3 to 5 feet in length. Approximately one third of the woody material shall consist 
of material with the main trunks and branches varying between 8 and 18 inches in diameter 
and 6 to 12 feet in length. For the remaining third of vegetation trunks, roots and branches 
smaller than 3 inches in diameter are acceptable.  No noxious weed or undesirable vegetation 
as listed in Section 8-02.3(2)B shall be included in brush piles. 

9-29 ILLUMINATION, SIGNAL, ELECTRICAL 

9-29.1 Conduit, Innerduct, And Outerduct 
(******) 

Section 9-29.1 is supplemented with the following: 

PVC solvent cement shall be medium-bodied gray and shall meet ASTM D 2564 including 
note 8 (label to show pipe sizes for which the cement is recommended). 

http://www.driwater.com/
http://www.soilmoist.com/
http://www.rainbird.com/
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9-29.2 Junction Boxes, Cable Vaults, and Pull Boxes 
(******) 

Section 9-29.2 is supplemented with the following: 

All junction boxes shall be Type 1, Type 2 or Type 3, in accordance with City of Lynnwood 
Standard Detail No.’s 8-3, 8-4 and 8-4A. 

(September 3, 2019 WSDOT GSP, Option 1) 

Slip-Resistant Surfacing for Junction Boxes, Cable Vaults, and Pull Boxes 
Where slip-resistant junction boxes, cable vaults, or pull boxes are required, each box or vault 
shall have slip-resistant surfacing material applied to the steel lid and frame of the box or vault.  
Where the exposed portion of the frame is ½ inch wide or less, slip-resistant surfacing material 
may be omitted from that portion of the frame. 

Slip-resistant surfacing material shall be identified with a permanent marking on the underside 
of each box or vault lid where it is applied.  The permanent marking shall be formed with a 
mild steel weld bead, with a line thickness of at least 1/8 inch.  The marking shall include a 
two character identification code for the type of material used and the year of manufacture or 
application.  The following materials are approved for application as slip-resistant material, 
and shall use the associated identification codes: 

1. Harsco Industrial IKG, Mebac #1 - Steel: M1 

2. W. S. Molnar Co., SlipNOT Grade 3 – Coarse: S3 

3. Thermion, SafTrax TH604 Grade #1 – Coarse: T1 

(******) 

Add the following new subsection: 

9-29.2(6) Optical Fiber Splice Vaults New Section 

Where indicated in the Plans, the Contractor shall provide an optical fiber splice vault to house 
optical fiber cable slack. The splice vault shall be constructed per Lynnwood Standard 
Plan 8-30. Installation and placement of the splice vault and restoration of areas around the 
splice vault shall conform to requirements for junction boxes as detailed in the Standard 
Specifications. Slack loops shall be neatly coiled on a showshoe bracket in each splice vault 
to minimize stress on the cables. 

The splice vault shall be a commercially available product made from reinforced concrete. 
The vault shall have a “C” channel bracket 1.2 meters long mounted to one side at 2-inches 
above, and parallel to the vault floor. The vault shall have a 1.25-inch diameter lift hole in each 
side and six 0.6-inch diameter pulling inserts inside on the side (four) and end (two walls). 

Each splice vault lid shall be in two pieces, hinged on the ends and opening out from the 
middle of the vault, for ease of maintenance access. The lid shall be .25-inch plate steel, and 
the lid and steel frame shall be galvanized. Each half of the lid shall nest firmly in the vault 
frame and against each other to prevent cracks or spaces greater than 0.25-inch width. There 
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shall be no holes or unplugged openings in the lid. The lid pieces shall be diamond textured 
on top to prevent slipping if walked on, and shall have the ability to be bolted shut for system 
security. 

Conduit entries shall be sealed to prevent water intrusion. 

9-29.3 Fiber Optic Cable, Electrical Conductors, and Cable 

9-29.3(1) Fiber Optic Cable 
(******) 

Section 9-29.3(1) is supplemented with the following: 

Pre-Approval of Components 

To assist in identifying the type of fiber cables and associated components desired on this 
project, OFS part numbers were used. Equivalent product(s) may be considered for 
substitution for those specified. Documentation showing equivalency shall include, but is not 
limited to, product samples, data sheets, and actual test data. The request for product 
substitution, and supporting documentation, must be received, in writing by the City of 
Lynnwood by the close of business on the day of the pre-bid conference.   

Written approvals for any product substitutions for the interconnect and communication 
systems must be submitted with the bid.  

Equipment List and Drawings  

Manufacturer’s technical information shall be submitted for all optical fiber cables, splice 
closures, junction boxes and termination components.  

On the initial submittal, the Engineer shall have 14 calendar days to review all information 
submitted.  

The Contractor must receive all approvals by the Engineer before materials will be allowed on 
the job site. Materials not approved will not be permitted on the job site.  

Review or approval of shop drawings does not constitute final acceptance or guarantee of the 
material, but is solely to assist the Contractor in providing the specified materials.  

Central Core Optical Fiber Cables  

Cables shall be central core, loose buffer tube in groups of 12 strands, water blocking, 
dielectric, non-armored cables with total number of strands specified in the Plans. The outside 
cable diameter shall not exceed 0.51 inches. 

Sheath Construction  

Optical fiber cables shall have a central core tube of high-density polyethylene (HDPE) 
containing the fibers, and an outer sheath of HDPE. The cable shall have the strength 
members installed outside the core tube to provide a more robust package while minimizing 
stress on the optical fibers.  
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The cable shall consist of a water blocking tape, two groups of glass strength members 
longitudinally applied, diametrically opposed to each other, and an outer sheath of HDPE. 
Ripcords shall be located along the strength members for easy sheath entry.  

The cable core shall consist of an extruded HDPE jacket covering the fiber strand(s), filled 
with a filling compound. The basic building block of the cable core shall be tube units of 12 fiber 
strands, each.  

The cable shall have a continuous installation tensile strength rating that is a minimum of 
600-pounds. 

Cable Qualification Testing  

Test Requirement 
Standard Testing 

Method 

Filling Compound – Filling 
compound is injected into 
the cable core to prevent 
ingress of water 

Pass EIA/TIA-455-81A 

Tensile Loading and Bending (max. added loss) 

Single Mode 100% ≤ 0.15 dB EIA/TIA-455-33A 

Cable Cyclic Flexing (max. added loss) 

Single Mode 100% ≤ 0.15 dB EIA/TIA-455-104 

Cyclic Impact (max. added loss) 

Single Mode 100% ≤ 0.15 dB EIA/TIA-455-25A 

Compressive Loading (max. added loss) 

Single Mode 100% ≤ 0.15 dB with 
250 lbf/in load 

EIA/TIA-455-41 

Twist (max. added loss) 

Single Mode 100% ≤ 0.15 dB EIA/TIA-455-85 

Low and High Temperature Bend (max. added loss) 

Single Mode 100% ≤ 0.15 dB EIA/TIA-455-37 

External Freezing (max. added loss) 

Single Mode 100% ≤ 0.15 dB EIA/TIA-455-98A 

Fiber Stripability (max. added loss) 

Single Mode ≥ 1,3N and ≤ 8.9N EIA/TIA-455-178 

Temperature Cycling (max. added loss) 

Single Mode ≤ 0.05 dB mean, 

≤ 0.15 dB max 

EIA/TIA-455-3 

Cable Aging (max. added loss) 

Single Mode ≤ 0.25 dB EIA/TIA-455-3 
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Test Requirement 
Standard Testing 

Method 

Compound Drip 

Single Mode 80°C, 24 hour duration, 
no drip 

EIA/TIA-455-81 

(******) 

Add the following new subsection: 

9-29.3(1)C Fiber Optic Connectors New Section 

The field fiber cable must be terminated in each controller cabinet identified on the project 
either through field connectorization of all strands in each 12 strand truck cable or through a 
splice in the terminal panel to a preconnectorized strand. With either strand termination 
method, the insertion loss through the connector or through the connector and splice 
(excluding the additional cable length) shall not exceed 0.4 dB (bi-directional sum). Splicing 
in the back of the termination panels will not be allowed, unless the termination panels provide 
a suitable area for splice trays.  

Non-angled LC simplex optical fiber connectors shall be used to terminate the fiber in the back 
of the existing termination shelf in the existing fiber optic cabinet and in back of the City-
furnished termination panel in the traffic signal cabinet. LC connectors shall be one half the 
size of an SC connector, and shall have an insertion release mechanism similar to the ordinary 
telephone plug. The connector shall be Telcordia (Bellcore), ANSI/EIA/TIA, and IEC compliant 
and shall meet the following specifications: 
 

Fiber Type Single Mode 

Ferrule Diameter 125.5 µm 

Insertion Loss µ σ 0.06, 0.06 dB 

Return Loss Reflection at least -55 dB 

Mating Durability for 500 Reconnects Insertion Loss Change < 0.2 dB 

Temperature Stability (-40°C to +75°C) Insertion Loss < 0.3 dB  

Tip Material Zirconia 

9-29.6 Light and Signal Standards 
(July 6, 2021 WSDOT GSP, Option 5) 

Section 9-29.6 is supplemented with the following: 

Traffic Signal Standards 
Traffic signal standards shall be furnished and installed in accordance with the methods and 
materials noted in the applicable Standard Plans, pre-approved plans, or special design plans. 

All welds shall comply with the latest AASHTO Standard Specifications for Structural Supports 
for Highway Signs, Luminaires and Traffic Signals.  Welding inspection shall comply with 
Section 6-03.3(25)A Welding Inspection. 
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Hardened washers shall be used with all signal arm connecting bolts instead of lockwashers.  
All signal arm ASTM F 3125 Grade A325 connecting bolts tightening shall comply with 
Section 6-03.3(33). 

Traffic signal standard types, applicable characteristics, and foundation types are as follows: 

Type PPB 
Pedestrian push button posts shall conform to Standard Plan J-20.10 or to one of the 
following pre-approved plans: 
 

Fabricator Pre-Approved Drawing No. 

Valmont Ind., 
Inc. 

DB01165 Rev. B (4 sheets) 

Ameron Pole 
Products 
Division 

WA15TR10-1 Rev. C (1 sheet) and 

WA15TR10-3 Rev. B (1 sheet) 

Millerbernd 
Manufacturing, 

Co. 
74514-WA-PED-PPB Rev J (2 sheets) 

Foundations shall be as noted in Standard Plan J-20.10 

Type PS, Type I, Type RM, and Type FB  
Type PS pedestrian signal standards, Type I vehicle signal standards, Type RM ramp 
meter signal standards, and Type FB flashing beacon standards shall conform to Standard 
Plan J-20.16, J-21.15, J-21.16, and J-22.15 respectively, or to one of the following pre-
approved plans: 
 

Fabricator Pre-Approved Drawing No. 

Valmont Ind., 
Inc. 

DB01165 Rev. B (4 sheets) 

Ameron Pole 
Products 
Division 

WA15TR10-1 Rev. C (1 sheet) and 

WA15TR10-2 Rev. C (1 sheet) 

Millerbernd 
Manufacturing, 

Co. 
74514-WA-PED-FB Rev. H (2 sheets) 

Millerbernd 
Manufacturing 

Co. 
74514-WA-PED-SB Rev. H (2 sheets) 

Foundations shall be as noted in Standard Plan J-21.10. 

Type II 
Type II signal standards are single mast arm signal standards with no luminaire arm or 
extension.  Type II standards shall conform to one of the following pre-approved plans.  
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Maximum arm length (in feet) and wind load (XYZ value, in cubic feet) is noted for each 
manufacturer. 

 

Fabricator 
Pre-Approved 
Drawing No. 

Max. Arm 
Length  

(ft) 

Max. Wind 
Load 

(XYZ) (ft3) 

Valmont Ind., 
Inc. 

DB00162 Rev. B 
(5 sheets) 

65 3206 

Ameron Pole 
Products 
Division 

WA15TR3724-1 Rev. C 

(sheet 1 of 2), and 
WA15TR3724-2 Rev. D 

(sheet 2 of 2) 

65 2935 

Millerbernd 
Manufacturing, 

Co. 

74516-WA-TS-II Rev. J 
(4 sheets) 

65 3697 

Foundations shall be as noted in the Plans and Standard Plan J-26.10.  Type II signal 
standards with two mast arms installed 90 degrees apart may use these pre-approved 
drawings.  Standards with two arms at any other angle are Type SD and require special 
design. 

Type III 
Type III signal standards are single mast arm signal standards with one Type 1 (radial 
davit type) luminaire arm.  The luminaire arm has a maximum length of 16 feet and a 
mounting height of 30, 35, 40, or 50 feet, as noted in the Plans.  Type III standards shall 
conform to one of the following pre-approved plans.  Maximum arm length (in feet) and 
wind load (XYZ value, in cubic feet) is noted for each manufacturer.  Wind load limit 
includes a luminaire arm up to 16 feet in length. 

 

Fabricator 
Pre-Approved 
Drawing No. 

Max. Arm 
Length  

(ft) 

Max. Wind 
Load 

(XYZ) (ft3) 

Valmont Ind., 
Inc. 

DB00162 Rev. B 
(5 sheets), 

with Type “J” luminaire 
arm 

65 3259 

Ameron Pole 
Products 
Division 

WA15TR3724-1 Rev. 
C (sheet 1 of 2), and 
WA15TR3724-2 Rev. 

D (sheet 2 of 2), 

with Series “J” 
luminaire arm 

65 2988 

Millerbernd 
Manufacturing, 

Co. 

74516-WA-TS-III Rev. 
J (5 sheets) 

65 3750 
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Foundations shall be as noted in the Plans and Standard Plan J-26.10.  Type III signal 
standards with two mast arms installed 90 degrees apart may use these pre-approved 
drawings. Standards with two arms at any other angle are Type SD and require special 
design. 

Type IV 
Type IV strain pole standards shall be consistent with the Plans and Standard Plan J-27.15 
or one of the following pre-approved plans: 
 

Fabricator Pre-Approved Drawing No. 

Valmont Ind., 
Inc. 

DB01167 Rev. B (2 sheets) 

Ameron Pole 
Products 
Division 

WA15TR15 Rev. A (2 sheets) 

Millerbernd 
Manufacturing, 

Co. 
74554-WA-SP-IV Rev. H (2 sheets) 

Foundations shall be as noted in the Plans and Standard Plan J-27.10. 

Type V 
Type V strain poles are combination strain pole and light standards, with Type 1 (radial 
davit type) luminaire arms.  Luminaire rams may be up to 16 feet in length, and a mounting 
height of 40 or 50 feet, as noted in the Plans. Type V strain poles shall be consistent with 
the Plans and Standard Plan J-27.15 or one of the following pre-approved plans: 
 

Fabricator Pre-Approved Drawing No. 

Valmont Ind., 
Inc. 

DB01167 Rev. B (2 sheets), 

Ameron Pole 
Products 
Division 

WA15TR15 Rev. A (2 sheets) 

Millerbernd 
Manufacturing, 

Co. 
74554-WA-SP-V Rev. J (3 sheets) 

Foundations shall be as noted in the Plans and Standard Plan J-27.10. 

Type CCTV 
Type CCTV camera pole standards shall conform to Standard Plan J-29.15 or to one of 
the following pre-approved plans: 
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Fabricator Pre-Approved Drawing No. 

Valmont Ind., 
Inc. 

DB01166 Rev. C (4 sheets) 

Ameron Pole 
Products 
Division 

WA15CCTV01 Rev. B (2 sheets) 

Millerbernd 
Manufacturing, 

Co. 
74577-WA-LC1 Rev. H (2 sheets) 

Millerbernd 
Manufacturing, 

Co. 
74577-WA-LC2 Rev. H (2 sheets) 

Millerbernd 
Manufacturing, 

Co. 
74577-WA-LC3 Rev. H (3 sheets) 

Foundations shall be as noted in the Plans and Standard Plan J-29.10. 

Type SD 
Type SD signal standards are outside the basic requirements of any pre-defined signal 
standard and require special design.  All special design shall be based on the latest 
AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires 
and Traffic Signals and pre-approved plans and as follows: 

1. A 115 mph wind loading shall be used. 

2. The Mean Recurrence Interval shall be 1700 years. 

3. Fatigue category shall be III. 

Complete calculations for structural design, including anchor bolt details, shall be prepared 
by a Professional Engineer, licensed under Title 18 RCW, State of Washington, in the 
branch of Civil or Structural Engineering or by an individual holding valid registration in 
another state as a civil or structural Engineer.  

All shop drawings and the cover page of all calculation submittals shall carry the 
Professional Engineer's original signature, date of signature, original seal, registration 
number, and date of expiration.  The cover page shall include the contract number, 
contract title, and sequential index to calculation page numbers.  Two copies of the 
associated design calculations shall be submitted for approval along with shop drawings. 

Details for handholes and luminaire arm connections are available from the Bridges and 
Structures Office. 

Foundations for Type SD standards shall be as noted in the Plans. 
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9-29.6(4) Welding 
(******) 

Section 9-29.6(4) is supplemented with the following: 

Welding of steel structures shall be in accordance with Section 5.15 of the AASHTO Standard 
Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals, Sixth 
Edition-2013. 

(******) 

Add the following new subsection: 

9-29.6(6) Pedestrian Light Standards New Section 

Pedestrian light standards shall be round, tapered aluminum with 5-inch base diameter and 
3-inch top diameter. Light standards shall meet the following additional criteria: 

• Pole height shall be 18 feet. 

• Pole shaft shall be constructed from a seamless tube of 6063 aluminum allow per the 
requirements of ASTM B221 and shall be full-length heat treated after base weld to 
produce a T6 temper. 

• Pole wall thickness shall be 0.156-inches (±0.004-inches) 

• Pole shall include a 2-inch by 4-inch handhole at 18” off of the ground. 

• Pole shall include a hinged cast aluminum base and base cover with tamper-resistant 
attaching screws. 

9-29.10 Luminaires 
(******) 

Section 9-29.10 is supplemented with the following: 

Pedestrian light fixtures shall be one of the following:  

• Kim Lighting WP9S-LED model WP9S-2-P35-60L-3K-120, 

• AS1 LED-42C-350-30K-SR2-MVOLT, or 

• ITALO 1 0F2H 4.3-3M. 

Pedestrian light fixtures shall be side mount. 

Fixtures mounted on Type 3 signal standards shall be Kim Lighting WP9L-3-E35-120L-4K-
120-LG. 

9-29.13 Control Cabinet Assemblies 

9-29.13(3) Traffic Signal Controller 
(******) 

Section 9-29.13(3) is supplemented with the following: 

The traffic signal controller shall be a Cubic/Trafficware Rackmount Commander RC1 ATC. 
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9-29.13(6) Emergency Preemption 
(******) 

Section 9-29.13(6) is supplemented with the following: 

The emergency vehicle preemption detectors and indicator lights shall be Opticom brand as 
provided by the GTT Company. The emergency vehicle detector shall be a Model 721. The 
emergency vehicle phase selector shall be a Model 764.    

The associated confirmation light shall be a 35W flood halogen/Sylvania PAR14 bulb or LED 
equivalent, which is plugged into the Contractor furnished M575 confirmation light hardware.  
There shall be one per direction.  

The detector lead-in cable shall be Opticom™ brand Model 138 shielded detector cable as 
provided by GTT Company.  

The associated GPS Radio Unit and cable shall be Opticom brand as provided by the GTT 
Company. 

9-29.13(10) NEMA and Type 2070 Controllers and Cabinets 

9-29.13(10)D Cabinets for Type 2070 Controllers 
(******) 

Section 9-29.13(10)D is supplemented with the following: 

The signal controller cabinet shall be a Mobotrex Eagle model 350 ATC cabinet and shall be 
oriented as shown on the Plans. The cabinet shall include the following: 

• 4-door 

• 2 x 19” racks 

• #2 locks 

• ATC Terminal facility with 32 output channels and 24 input channels 

• Rack#1: 
o (1) 16-channel Output File #1, wired for 120V AC output 
o (1) 16-channel Output File #2, wired for 120V AC output 
o (1) 16-channel Field Output Panel #1 with flash plugs, (8) pluggable surge 

suppressors, and (8) flash transfer relays 
o (1) 16-channel Field Output Panel #2 with flash plugs, (8) pluggable surge 

suppressors, and (8) flash transfer relays 
o (1) 24-channel Input Assembly 
o (1) 24-channel Field Input Panel with (12) pluggable surge suppressors 
o (1) Service Assembly with pluggable surge suppressor/line filter 
o (1) AC Clean Power Bus 
o (1) DC Power/Serial Comm bus 
o (1) Service Panel with AC- and GND bus bars and (12) 1A video circuit breakers 
o (2) Fans/(2) Thermostats (one over each rack) 
o (4) LED light panels for interior illumination. One above each door. 
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o (1) Pull-out drawer 
o Police Panel with Signal On/Off, Auto/Flash, and Auto/Manual switches, 

pluggable manual control cable 
 

• Rack #2: 
o Special 19” rack with 2nd set of rails 
o (1) Pull-out drawer 
o (1) Duplex receptacle 
o (1) 12-receptacle power strip 

 

• Plugins: 
o (18) EDI Model 2202-HV HDSP/FU Load switch/Flasher 
o (1) EDI Model CMU2212ip-HV conflict monitor 
o (1) EDI Model 2220 ADU Auxiliary Display Unit 
o (4) EDI Model 2218 SIU 
o (1) EDI Model PS-2216-HV Cabinet Power Supply 

(******) 

Add the following new subsection: 

9-29.13(13) Uninterrupted Power Supply (UPS) New Section 

The uninterrupted power supply shall be as follows from the following manufacturer or 
approved equal:  

1) UTAS  

2) RBMS (4 Battery System)  

3) FXM1100, w/6 relays, 120v I/O, IP/SNMP  

4) Battery Cable Harness Kit  

5) 240XTV Batteries (4)  

6) Battery Heater Mat (2)  

7) Rack Mount Kit for FXM1100   

Manufacturer:  

Western Systems  
1122 Industry Street, Building B  
Everett, WA 98203  
https://www.westernsystems-inc.com/ 

https://www.westernsystems-inc.com/
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9-29.18 Vehicle Detector 
(******) 

Add the following new subsection: 

9-29.18(3) Vehicle Detection Camera and Equipment New Section 

Video detection cameras shall be Kar-Gor Flir Trafisense2 632. Complete installation 
includes, but is not limited to, the following parts: 

• Pelco Astro Brac-AS-0169-74-84-SS-PNC 

• Six foot riser pole 

The vendor can be contacted at: 

Kar-Gor Inc. 
3540 Brooks Ave. N.E., Bldg 2 
Salem, OR 97301 
Phone: (503) 315-9899 

9-29.19 Pedestrian Push Buttons 
(******) 

Section 9-29.19 is supplemented with the following: 

When required in the Contract, APS Pushbuttons shall be provided. Each accessible 
pedestrian signal (APS) shall be a complete APS pushbutton system at each pedestrian 
pushbutton location shown in the Plans. Equipment shall be the following system: 

• Campbell Company: Guardian Accessible Pedestrian Station; 
Part Number: 501-0811T/512 

Each pushbutton station shall include the following: 

1. Flat dark green colored housing. 

2. High contrast pushbutton arrow (dark on a light background or light on a dark 
background). White on silver or silver on white are not acceptable as high contrast. 

3. Integral 9-inch by 15-inch R10-3e Sign. Braille shall not be included. Adaptor plates 
shall be included if required to accommodate the sign. 

4. Appropriate interface unit for installation in associated pedestrian display is the 
Campbell: Signal Power Interface (SPI) Unit. 

5. Percussive tone/rapid tick walk indication. 

6. Voice messages, as specified below, pre-installed. Voice shall be male. 

7. Interconnect cable for installation between pushbutton station and pedestrian 
display interface unit. Unless otherwise specified in the Contract, cable shall be 
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provided by the pushbutton manufacturer. Cable may be standard four conductor 
cable meeting the requirements of Standard Specification 9-29.3(2)B if it meets 
the pushbutton manufacturers requirements. 

The following shall be provided at each intersection: 

1. One USB flash drive with copies of all voice message audio files for that 
intersection, placed in the traffic signal cabinet drawer or drawing envelope. A 
separate flash drive is required for each intersection. 

2. One USB cable of the appropriate type (A to A, A to B, male/female, etc.), placed 
in the traffic signal cabinet drawer or drawing envelope. 

Any other equipment or software required by the manufacturer for setup, operation, and 
maintenance of the pushbutton stations shall be provided. 

Dual button adaptor brackets are required for all installations with two APS pushbuttons on 
the same Type PPB, Type PS, or Type I Signal Standard. Where dual button adaptor brackets 
or extension brackets are required, they shall be obtained from the same manufacturer as the 
pushbutton station. Brackets and extensions from other manufacturers shall not be used. 

APS Speech Messages 

Speech messages shall be provided in the following format: 

• “Wait.” 

• “Wait to cross ____(A)_____ at _____(B)_____.” 

• “Walk sign is on to cross ____(A)_____.” 

The following table lists the entries for (A) and (B) above, as well as quantities for button and 
arrow orientations: 

***  

Street (A) Street (B) Arrow Direction QTY 

200th St SW Cedar Valley Rd L 1 

200th St SW Cedar Valley Rd R 1 

200th St SW 50th Ave W L 1 

200th St SW 50th Ave W R 1 

Cedar Valley Rd 200th St SW L 1 

Cedar Valley Rd 200th St SW R 1 

50th Ave W 200th St SW L 1 

50th Ave W 200th St SW R 1 

 *** 

Order forms shall be completed by the Contractor using the information presented above. 
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9-29.21 Flashing Beacon 

9-29.21(1) Conventional Flashing Beacons 
(******) 

Section 9-29.21(1) is supplemented with the following: 

The flashing beacon system shall be a Carmanah R820-F with dual horizontal back-to-back 
lights, Campbell Guardian audible pushbutton kit, and solar panel (round pole mount) installed 
at the top of the pole. All housing and PPB shall be black. 

Signs, pushbutton, beacon, solar panel, and any other associated equipment shall be 
mounted on a 4-inch SCH 80 aluminum pipe with a square, aluminum pedestal base. 

Pedestal base shall be threaded for 4-inch pipe and include a set bolt for securing the pipe. 
Pedestal shall include an 8-inch by 8.5-inch access door, which shall be oriented towards the 
sidewalk. Pedestal base shall be secured to foundation with four anchor bolts (1-inch to 
1.5-inch bolt circle). 

9-29.24 Service Cabinets 
(******) 

Section 9-29.24 is supplemented with the following: 

The service cabinet shall be Tesco “Lynnwood” model 28-105 or approved equal, and include 
but not be limited to the following specifications: 

• 120/240 Volts 

• 1 Phase 

• 3 Wire 

• 100 Amp main breaker 

• 60 Hz 

• Dimensions to match the foundation size as shown on the Plans. 

• 3 x 30 Amp Lighting Circuits 

• Interior meter 

• Spare signal circuit 

• Photocell 

• GFI receptacle 

APPENDICES 
(January 2, 2012 WSDOT GSP) 

The following appendices are attached and made a part of this contract: 
 

 
*** APPENDIX A: 

Geotechnical Report 
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APPENDIX B: 
Permits (both obtained and applied for): 

• City Critical Area Permit 

• City Grading Permit 

• City Building Permit 

• City Clearing Permit 

• Temporary Construction Easement 

• SEPA Permit Approval 

• NEPA Permit Approval 

• Hydraulic Project Permit Approval 

• JARPA Permit Approval 

• DOE Construction Stormwater General Permit (CSWGP) 

• City Hydrant Use 

• City Limited Discharge (Sanitary Sewer System) 

• City of Lynnwood Saturday Work Permit/Noise Permit 

• City of Lynnwood Weekend, after hours permit  

• County Right of Way Permit 

(September 13, 2021 WSDOT GSP) 
STANDARD PLANS 

The State of Washington Standard Plans for Road, Bridge and Municipal Construction M21-01, 
effective September 13, 2021, is made a part of this contract. 

The Standard Plans are revised as follows: 
 

B-90.40 
Valve Detail – DELETED 
 
C-8 
DELETED 
 
C-8A 
DELETED 
 
C-60.10 
Sheet 1, ADD Note: NOTE: STEEL WELDED WIRE REINFORCEMENT DEFORMED FOR 
CONCRETE MAY BE SUBSTITUTED FOR REINFORCING STEEL IN ACCORDANCE 
WITH STANDARD SPECIFICATION, SECTION 6-10.3 
 
Sheet 2, New Note 5: The connecting pin may be fabricated with a forged head as shown 
on Standard Plan C-60.15.” 
 
C-85.16 
DELETED 
 
C-85.20 
DELETED 
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D-10.10 
Wall Type 1 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 
barriers attached on top of the wall are considered non-standard and shall be designed in 
accordance with the current WSDOT Bridge Design Manual (BDM) and the revisions stated 
in the 11/3/15 Bridge Design memorandum. 
 
D-10.15 
Wall Type 2 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 
barriers attached on top of the wall are considered non-standard and shall be designed in 
accordance with the current WSDOT BDM and the revisions stated in the 11/3/15 Bridge 
Design memorandum. 
 
D-10.30 
Wall Type 5 may be used in all cases. 
 
D-10.35 
Wall Type 6 may be used in all cases. 
 
D-10.40 
Wall Type 7 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 
barriers attached on top of the wall are considered non-standard and shall be designed in 
accordance with the current WSDOT BDM and the revisions stated in the 11/3/15 Bridge 
Design memorandum. 
 
D-10.45 
Wall Type 8 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 
barriers attached on top of the wall are considered non-standard and shall be designed in 
accordance with the current WSDOT BDM and the revisions stated in the revisions stated 
in the 11/3/15 Bridge Design memorandum. 
 
D-15.10 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” are 
withdrawn.  Special designs in accordance with the current WSDOT BDM are required in 
place of these STD Plans.  
 
D-15.20 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” are 
withdrawn.  Special designs in accordance with the current WSDOT BDM are required in 
place of these STD Plans. 
 
D-15.30 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” are 
withdrawn.  Special designs in accordance with the current WSDOT BDM are required in 
place of these STD Plans. 
 
G-90.11 
DELETED 
 
G-90.40 
DELETED 
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J-20.26 
Add Note 1, “1. One accessible pedestrian pushbutton station per pedestrian pushbutton 
post.” 
 
J-20.16 
View A, callout, was – LOCK NIPPLE, is revised to read; CHASE NIPPLE 
 
J-21.10 
Sheet 1, Elevation View, Round Concrete Foundation Detail, callout – “ANCHOR BOLTS ~ 
¾” (IN) x 30” (IN) FULL THREAD ~ THREE REQ’D. PER ASSEMBLY” IS REVISED TO 
READ: “ANCHOR BOLTS ~ ¾” (IN) x 30” (IN) FULL THREAD ~ FOUR REQ’D. PER 
ASSEMBLY” 
Sheet 1 of 2, Elevation view (Round), add dimension depicting the distance from the top of 
the foundation to find 2 #4 reinforcing bar shown, to read; 3” CLR.. Delete “(TYP.)” from the 
2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 2 # 4 
reinf. Bar. 
Sheet 1 of 2, Elevation view (Square), add dimension depicting the distance from the top of 
the foundation to find 1 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from the 
2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 1 # 4 
reinf. Bar. 
Sheet 2 of 2, Elevation view (Round), add dimension depicting the distance from the top of 
the foundation to find 2 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from the 
2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 2 # 4 
reinf. Bar. 
Sheet 2 of 2, Elevation view (Square), add dimension depicting the distance from the top of 
the foundation to find 1 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from the 
2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 1 # 4 
reinf. Bar. 
Detail F, callout, “Heavy Hex Clamping Bolt (TYP.) ~ 3/4” (IN) Diam. Torque Clamping Bolts 
(see Note 3)” is revised to read; “Heavy Hex Clamping Bolt (TYP.) ~ 3/4” (IN) Diam. Torque 
Clamping Bolts (see Note 1)” 
Detail F, callout, “3/4” (IN)  x 2’ –  6” Anchor Bolt (TYP.) ~ Four Required (See Note 4)” is 
revised to read; “3/4” (IN)  x 2’ –  6” Anchor Bolt (TYP.) ~ Three Required (See Note 2)” 
 
J-21.15 
Partial View, callout, was – LOCK NIPPLE ~ 1 ½” DIAM., is revised to read; CHASE 
NIPPLE ~ 1 ½” (IN) DIAM. 
 
J-21.16 
Detail A, callout, was – LOCKNIPPLE, is revised to read; CHASE NIPPLE 
 
J-22.15 
Ramp Meter Signal Standard, elevation, dimension 4’ - 6” is revised to read; 6’-0” 
(2x) Detail A, callout, was – LOCK NIPPLE ~ 1 ½” DIAM. is revised to read; CHASE 
NIPPLE ~ 1 ½” (IN) DIAM. 
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J-40.10 
Sheet 2 of 2, Detail F, callout, “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT AND 12” S. S. 
FLAT WASHER” is revised to read; “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT AND 1/2” 
(IN) S. S. FLAT WASHER” 
 
J-40.36 
Note 1, second sentence; ”Finish shall be # 2B for backbox and # 4 for the cover.” Is 
revised to read; ”Finish shall be # 2B for barrier box and HRAP (Hot Rolled Annealed and 
Pickled) for the cover. 
 
J-40.37 
Note 1, second sentence; ”Finish shall be # 2B for backbox and # 4 for the cover.” Is 
revised to read; ”Finish shall be # 2B for barrier box and HRAP (Hot Rolled Annealed and 
Pickled) for the cover. 
 
J-75.20 
Key Notes, note 16, second bullet point, was: “1/2” (IN) x 0.45” (IN) Stainless Steel Bands”, 
add the following to the end of the note: “Alternate: Stainless steel cable with stainless steel 
ends, nuts, bolts, and washers may be used in place of stainless steel bands and 
associated hardware.” 
 
The following are the Standard Plan numbers applicable at the time this project was 
advertised.  The date shown with each plan number is the publication approval date shown 
in the lower right-hand corner of that plan.  Standard Plans showing different dates shall not 
be used in this contract. 

 
A-10.10-00........8/7/07 A-30.35-00.......10/12/07 A-50.10-01……...8/17/21 
A-10.20-00......10/5/07 A-40.00-00.........8/11/09 A-50.40-01……...8/17/21 
A-10.30-00......10/5/07 A-40.10-04.........7/31/19 A-60.10-03........12/23/14 
A-20.10-00......8/31/07 A-40.15-00.........8/11/09 A-60.20-03.........12/23/14 
A-30.10-00......11/8/07 A-40.20-04.........1/18/17 A-60.30-01..........6/28/18 
A-30.30-01......6/16/11 A-40.50-02.........12/23/14 A-60.40-00..........8/31/07 

 
B-5.20-03........9/9/20 B-30.50-03.........2/27/18 B-75.20-03..........8/17/21 
B-5.40-02.........1/26/17 B-30.60-00……..9/9/20 B-75.50-01..........6/10/08 
B-5.60-02.........1/26/17 B-30.70-04.........2/27/18 B-75.60-00............6/8/06 
B-10.20-02........3/2/18 B-30.80-01..........2/27/18 B-80.20-00.........6/8/06 
B-10.40-02........8/17/21 B-30.90-02........1/26/17 B-80.40-00.........6/1/06 
B-10.70-02……8/17/21 B-35.20-00..........6/8/06 B-85.10-01.........6/10/08 
B-15.20-01........2/7/12 B-35.40-00..........6/8/06 B-85.20-00..........6/1/06 
B-15.40-01........2/7/12 B-40.20-00..........6/1/06 B-85.30-00..........6/1/06 
B-15.60-02........1/26/17 B-40.40-02........1/26/17 B-85.40-00..........6/8/06 
B-20.20-02.......3/16/12 B-45.20-01..........7/11/17 B-85.50-01.........6/10/08 
B-20.40-04.......2/27/18 B-45.40-01..........7/21/17 B-90.10-00….......6/8/06 
B-20.60-03.......3/15/12 B-50.20-00..........6/1/06 B-90.20-00..........6/8/06 
B-25.20-02........2/27/18 B-55.20-03..........8/17/21 B-90.30-00..........6/8/06 
B-25.60-02.........2/27/18 B-60.20-02..........9/9/20 B-90.40-01..........1/26/17 
B-30.05-00……..9/9/20 B-60.40-01..........2/27/18 B-90.50-00..........6/8/06 
B-30.10-03.........2/27/18 B-65.20-01..........4/26/12 B-95.20-02..........8/17/21 
B-30.15-00……..2/27/18 B-65.40-00..........6/1/06 B-95.40-01..........6/28/18 
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B-30.20-04.........2/27/18 B-70.20-00..........6/1/06  
B-30.30-03.........2/27/18 B-70.60-01..........1/26/17  
B-30.40-03..........2/27/18   

 
C-1....................9/9/20 C-22.16-07........9/16/20 C-60.70-00……9/24/20 
C-1b...................9/9/20 C-22.40-08........9/16/20 C-60.80-00……..8/17/21 
C-1d................10/31/03 C-22.45-05........9/16/20 C-70.15-00……..8/17/21 
C-2c..................8/12/19 C-23.60-04........7/21/17 C-70.10-03........8/20/21 
C-4f...................8/12/19 C.24.10-02........8/12/19 C-75.10-02........9/16/20 

C-6a................10/14/09 
C-25.20-07........8/20/21 C-75.20-03........8/20/21 

C-7.....................6/16/11 C-25.22-06........8/20/21 C-75.30-03........8/20/21 
C-7a...................6/16/11 C-25.26-05........8/20/21 C-80.10-02........9/16/20 
C-8.....................2/10/09 C-25.30-01…….8/20/21 C-80.20-01........6/11/14 
C-8a...................7/25/97 C-25.80-05........8/12/19 C-80.30-02........8/20/21 
C-20.10-07.........8/20/21 C-60.10-01…….9/24/20 C-80.40-01........6/11/14 
C-20.14-04..........8/12/19 C-60.15-00……..8/17/21 C-85.10-00........4/8/12 
C-20.15-02..........6/11/14 C-60.20-00……9/24/20 C-85.11-01........9/16/20 
C-20.18-03..........8/12/19 C-60.30-01……8/17/21 C-85.15-02........8/27/21 
C-20.40-08..........8/20/21 C-60.40-00……..8/17/21 C-85-18-02........8/20/21 
C-20.41-03..........8/20/21 C-60.45-00……..8/17/21  
C-20.42-05..........7/14/15 C-60.50-00……..8/17/21  
C-20.45.02..........8/12/19 C-60.60-00……..8/17/21  

 
D-2.04-00........11/10/05 D-2.80-00........11/10/05 D-10.10-01......12/2/08 
D-2.06-01........1/6/09 D-2.84-00........11/10/05 D-10.15-01......12/2/08 
D-2.08-00........11/10/05 D-2.88-00........11/10/05 D-10.20-01.........8/7/19 
D-2.32-00........11/10/05 D-2.92-00........11/10/05 D-10.25-01.........8/7/19 
D-2.34-01........1/6/09 D-3.09-00........5/17/12 D-10.30-00.........7/8/08 
D-2.36-03........6/11/14 D-3.10-01……5/29/13 D-10.35-00.........7/8/08 
D-2.46-02……8/13/21 D-3.11-03……6/11/14 D-10.40-01......12/2/08 
D-2.60-00........11/10/05 D-3.15-02……6/10/13 D-10.45-01......12/2/08 
D-2.62-00........11/10/05 D-3.16-02……5/29/13  
D-2.64-01........1/6/09 D-3.17-02……5/9/16  
D-2.66-00........11/10/05 D-4.................12/11/98  
D-2.68-00........11/10/05 D-6...................6/19/98  

 
E-1....................2/21/07 E-4....................8/27/03  
E-2....................5/29/98 E-4a..................8/27/03  

 
F-10.12-04.......9/24/20 F-10.62-02........4/22/14 F-40.15-04........9/25/20 
F-10.16-00.......12/20/06 F-10.64-03........4/22/14 F-40.16-03........6/29/16 
F-10.18-02.........9/24/20 F-30.10-04........9/25/20 F-45.10-03........8/13/21 
F-10.40-04...........9/24/20 F-40.12-03........6/29/16 F-80.10-04........7/15/16 
F-10.42-00.........1/23/07 F-40.14-03........6/29/16  

 
G-10.10-00........9/20/07 G-26.10-00……7/31/19  
G-20.10-03........8/20/21 G-30.10-04.......6/23/15  
G-22.10-04..........6/28/18 G-50.10-03.......6/28/18  
G-24.10-00......11/8/07 G-90.10-03……7/11/17  
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G-24.20-01......2/7/12 G-90.20-05……7/11/17  
G-24.30-02......6/28/18 G-90.30-04……7/11/17  
G-24.40-07.....6/28/18 G-95.10-02........6/28/18  
G-24.50-05.....8/7/19 G-95.20-03........6/28/18  
G-24.60-05.....6/28/18 G-95.30-03........6/28/18  
G-25.10-05.......9/16/20   

 
H-10.10-00..........7/3/08 H-32.10-00.......9/20/07 H-70.10-02......8/17/21 
H-10.15-00..........7/3/08 H-60.10-01.........7/3/08 H-70.20-02......8/17/21 
H-30.10-00......10/12/07 H-60.20-01.........7/3/08  

 
I-10.10-01.........8/11/09 I-30.20-00.........9/20/07 I-40.20-00.........9/20/07 
I-30.10-02.........3/22/13 I-30.30-02.........6/12/19 I-50.20-01..........6/10/13 
I-30.15-02.........3/22/13 I-30.40-02.......6/12/19 I-60.10-01..........6/10/13 
I-30.16-01.........7/11/19 I-30.60-02.........6/12/19 I-60.20-01..........6/10/13 
I-30.17-01.........6/12/19 I-40.10-00.........9/20/07 I-80.10-02..........7/15/16 

 
J-10..................7/18/97 J-28.40-02......6/11/14 J-60.13-00…....6/16/10 
J-10.10-04……9/16/20 J-28.42-01.......6/11/14 J-60.14-01……7/31/19 
J-10.12-00……9/16/20 J-28.43-01.......6/28/18 J-75.10-02……7/10/15 
J-10.14-00……9/16/20 J-28.45-03.......7/21/16 J-75.20-01……7/10/15 
J-10.15-01........6/11/14 J-28.50-03.......7/21/16 J-75.30-02…….7/10/15 
J-10.16-02……8/18/21 J-28.60-03.......8/27/21 J-75.41-01……6/29/16 
J-10.17-02……8/18/21 J-28.70-03.......7/21/17 J-75.45-02……6/1/16 
J-10.18-02……8/18/21 J-29.10-01.......7/21/16 J-80.10-01……8/18/21 
J-10.20-04……8/18/21 J-29.15-01.......7/21/16 J-80.12-00……8/18/21 
J-10.21-02……8/18/21 J-29.16-02.......7/21/16 J-80.15-00……6/28/18 
J-10.22-02........8/18/21 J-30.10-00…...6/18/15 J-81.10-02……8/18/21 
J-10.25-00……7/11/17 J-40.05-00……7/21/16 J-81.12-00……9/3/21 
J-12.15-00……6/28/18 J-40.10-04…...4/28/16 J-86.10-00……6/28/18 
J-12.16-00……6/28/18 J-40.20-03…...4/28/16 J-90.10-03…….6/28/18 
J-15.10-01........6/11/14 J-40.30-04……4/28/16 J-90.20-03…….6/28/18 
J-15.15-02……7/10/15 J-40.35-01……5/29/13 J-90.21-02……6/28/18 
J-20.10-04........7/31/19 J-40.36-02……7/21/17 J-90.50-00……6/28/18 
J-20.11-03........7/31/19 J-40.37-02……7/21/17  
J-20.15-03........6/30/14 J-40.38-01.......5/20/13  
J-20.16-02........6/30/14 J-40.39-00……5/20/13  
J-20.20-02........5/20/13 J-40.40-02……7/31/19  
J-20.26-01........7/12/12 J-45.36-00……7/21/17  
J-21.10-04......6/30/14 J-50.05-00……7/21/17  
J-21.15-01......6/10/13 J-50.10-01…….7/31/19  
J-21.16-01......6/10/13 J-50.11-02…….7/31/19  
J-21.17-01......6/10/13 J-50.12-02…….8/7/19  
J-21.20-01......6/10/13 J-50.13-00…….8/22/19  
J-22.15-02......7/10/15 J-50.15-01…….7/21/17  
J-22.16-03......7/10/15 J-50.16-01…….3/22/13  
J-26.10-03…..7/21/16 J-50.18-00…….8/7/19  
J-26.15-01…..5/17/12 J-50.19-00…….8/7/19  
J-26.20-01…..6/28/18 J-50.20-00…….6/3/11  
J-27.10-01…..7/21/16 J-50.25-00…….6/3/11  
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J-27.15-00…..3/15/12 J-50.30-00…….6/3/11  
J-28.10-02......8/7/19 J-60.05-01…….7/21/16  
J-28.22-00.......8/07/07 J-60.11-00…....5/20/13  
J-28.24-02.......9/16/20 J-60.12-00…....5/20/13  
J-28.26-01......12/02/08   
J-28.30-03......6/11/14   

 
K-70.20-01.......6/1/16 K-80.35-01.......9/16/20  
K-80.10-02.......9/25/20 K-80.37-01.......9/16/20  
K-80.20-00.....12/20/06   
K-80.32-00……8/17/21   
K-80.34-00……8/17/21   

 
L-10.10-02........6/21/12 L-40.15-01........6/16/11 L-70.10-01.......5/21/08 
L-20.10-03........7/14/15 L-40.20-02........6/21/12 L-70.20-01.......5/21/08 
L-30.10-02........6/11/14   

 
M-1.20-04.........9/25/20 M-11.10-03........8/7/19 M-40.20-00......10/12/07 
M-1.40-03.........9/25/20 M-12.10-02……9/25/20 M-40.30-01......7/11/17 
M-1.60-03.........9/25/20 M-15.10-01........2/6/07 M-40.40-00......9/20/07 
M-1.80-03.........6/3/11 M-17.10-02........7/3/08 M-40.50-00......9/20/07 
M-2.20-03.........7/10/15 M-20.10-03........9/25/20 M-40.60-00......9/20/07 
M-2.21-00……..7/10/15 M-20.20-02........4/20/15 M-60.10-01......6/3/11 
M-3.10-04.........9/25/20 M-20.30-04........2/29/16 M-60.20-03......8/17/21 
M-3.20-03.........9/25/20 M-20.40-03........6/24/14 M-65.10-03......8/17/21 
M-3.30-04.........9/25/20 M-20.50-02........6/3/11 M-80.10-01......6/3/11 
M-3.40-04.........9/25/20 M-24.20-02.......4/20/15 M-80.20-00......6/10/08 
M-3.50-03.........9/25/20 M-24.40-02.......4/20/15 M-80.30-00......6/10/08 
M-5.10-03.........9/25/20 M-24.60-04.......6/24/14  
M-7.50-01.........1/30/07 M-24.65-00……7/11/17  
M-9.50-02.........6/24/14 M-24.66-00……7/11/17  
M-9.60-00……..2/10/09 M-40.10-03......6/24/14  

END OF DIVISION 9 

 

 



 

SECTION 9 

CONTRACT PLANS 

 

 

(UNDER SEPARATE COVER) 



 

SECTION 10 

STANDARD PLANS 

 

 

 



NEWLY GRADED OR
DISTURBED SIDE
SLOPE

FILTER FABRIC
MATERIAL

WIRE FABRIC

BACKFILL AND
COMPACTED

FILTER FABRIC MATERIAL
MIRAFI 100X OR
EQUIVALENT WIRE RINGS

(TYPICAL) WELDED WIRE FABRIC
OR EQUAL

STEEL POSTS
6' O.C.

2"x4"x14 GAUGE

LARGE ROCK 2" OR
GREATER IN DIAMETER

ELEVATION

SECTION A-A

A



100' MIN

PLAN

SECTION
NOTES:

QUARRY SPALLS 4" - 8"

SEE FIGURE 4.2 IN THE CURRENT ADOPTED STORMWATER MANAGEMENT MANUAL FOR WESTERN WASHINGTON FOR

R/W

20
' M

IN

EXISTING DRIVEWAY RAMP, OR SITE ACCESS ROAD 20' WIDE MIN. MATERIAL MUST BE EQUAL TO 
OR BETTER THAN SPECIFIED IN NOTE 1.

1

2

3

1 3

12
"M

IN
1

3

DETAILS. NOTE: THE MINIMUM 100LF OF ENTRANCE SHALL BE REDUCED TO THE MAXIMUM PRACTICABLE
SIZE WHEN THEN SIZE OR CONFIGURATION OF THE SITE DOES NOT ALLOW THE FULL LENGTH (100LF).

(SEE NOTE 2)

15
' (T

YP
)

A SEPARATION GEOTEXTILE SHALL BE PLACED UNDER THE SPALLS TO PREVENT FINE SEDIMENT FROM
PUMPING UP INTO THE ROCK PAD. THE GEOTEXTILE SHALL MEET THE FOLLOWING STANDARDS:

4

R/W

GRAB TENSILE STRENGTH (ASTM D4751)               200 PSI MIN.
GRAB TENSILE ELONGATION (ASTM D4632)           30% MAX.
MULLEN BURST STRENGTH (ASTM D3786-80A)      400 PSI MIN.
AOS (ASTM D4751)                                                      20-45 (U.S. STANDARD SIEVE SIZE)



12"

5.5"

6"

6.5"

18"

6"

1" R

1" R

1/2" R

NOTES

2% MAX

1.  FINISHING, CURING, FORM WORK, PLACEMENT AND MATERIALS SHALL CONFORM TO WSDOT SPECS.

2.  EXPANSION JOINTS SHALL BE PLACED ON 10 FOOT CENTERS.

3.  EXPANSION JOINTS SHALL BE PLACED ADJACENT TO CATCH BASINS, INLETS AND AT POINTS OF TANGENCY ON
STREETS, ALLEYS, AND DRIVEWAY RETURNS. 

4.  ALL JOINTS SHALL BE CLEAN AND EDGED.

5.  FINISH SHALL BE LIGHT BROOM FINISH.

6.  ALL CURB AND GUTTER SHALL BE PLACED ON A MIN. OF 2" OF CRUSHED SURFACING TOP COURSE COMPACTED AS

SEE NOTE 6

CUT

7.  FULL EXPANSION JOINT BETWEEN CURB AND GUTTER AND THE SIDEWALK.

TYPICAL SECTION

2" MIN

SPECIFIED IN WSDOT STANDARDS AND SPECS.

AS SPECIFIED BY PUBLIC WORKS
OR MATCH EXISTING

8.  SEE 4-10 OPEN CURB FACE FRAME & GRATE INSTALLATION FOR 4' OF THICKENED CURB AT CATCH BASIN.

0.5% MIN

SEE

MATCH ROADWAY
SLOPE

9.  1/4" MAX LIP IN DRIVEWAY CUTS
NO LIP (FLUSH) IN CURB RAMP CUTS.

CURB

NOTE 9



1"
6"

5" 2 1/2"2 1/2"

10"

1 1/2" R
(TYP 2PL)

1" R
(TYP 2PL)

PAVEMENT

AS SPECIFIED

#3 BARS

1'-0"1'-0"1'-0" 1'-0"

15'

#3 BARS CEMENT CONCRETE CURB

CUT/SAWED JOINT

NOTES:

EXTRUDED CEMENT CONCRETE CURB

SPACING OF ANCHOR BARS

1. DUMMY JOINTS SHALL BE PLACED NOT TO EXCEED 15'CLS.  THRU JOINTS
   SHALL BE PLACED ONLY AT POINTS OF TANGENCY ON STREET ALLEY AND
   DRIVEWAY RETURNS AND WHERE THRU JOINTS OCCUR IN THE PAVEMENT SLAB.

2. CONCRETE SHALL BE CLASS 3000 OR COMMERCIAL WITH AIR-ENTERTAINMENT.

3. AT THE CONTRACTOR'S OPTION CONCRETE CURBS MAY BE ANCHORED TO THE
   EXISTING PAVEMENT EITHER BY PLACING STEEL TIE BARS 1 FOOT ON EACH
   SIDE OF EVERY JOINT, OR BY USING AN ADHESIVE.  THE ADHESIVE SHALL
   MEET THE REQUIREMENTS OF SECTION 9-26 OF THE WSDOT/APWA STANDARD
   SPECIFICATIONS FOR TYPE II EPOXY RESIN.

SEE NOTE 3 FOR
ADHESIVE ALTERNATE

















1/4
TYP. @ EACH POST
FOR ALL RAIL
SECTIONS

1 1/2" STD. PIPE

GROUT

SLOPE TO DRAIN

NON-SHRINK

16 GA. GALV.
STEEL SLEEVE

(3" DIA.)

TOP OF WALL
OR SIDEWALK

C POSTL

DETAIL A

1 
1/

2"
 O

.D
. S

TD
 P

IP
E

 T
U

B
IN

G

1"

(0
.1

5"
 W

A
LL

 T
H

IC
K

N
E

S
S

)

SLIP JOINT DETAIL

SEE DETAIL A

WALKING
SURFACE

SLIP JOINTS
SEE DETAIL B

DETAIL B

NOTES:

1 1/2" DIA. STD PIPE

8' MAXIMUM

42"

28"

14"

45 DEGREE
MITERED
CORNER
TYP



GALVANIZED PEDESTRIAN RAIL SHALL BE FABRICATED AND INSTALLED IN
ACCORDANCE WITH THESE SPECIAL PROVISIONS AND STANDARD DRAWING NO.
3-26.

STEEL RAILINGS MATERIALS SHALL BE WELDED OR SEAMLESS STEEL PIPE
CONFORMING TO THE REQUIREMENTS OF ASTM A 120, STRUCTURAL STEEL
CONFORMING TO ASTM A 36, OR TUBULAR SECTIONS OF HOT ROLLED MILD
STEEL, CONFORMING TO ASTM A 501.  ALL WELDING SHALL CONFORM TO
AMERICAN WELDING SOCIETY STRUCTURAL WELDING CODE AWS D1.1.  AFTER
FABRICATION EACH SECTION OF RAILING SHALL BE HOT-DIPPED GALVANIZED
WITH A MINIMUM ZINC COATING OF 2 OUNCES PER SQUARE FOOT.  ALL BURRS
AND SHARP EDGES SHALL BE REMOVED PRIOR TO GALVANIZING.

FIELD WELDS SHALL BE GALVANIZED WITH SUCH MATERIALS AS "GALVALLOY" OR
GALVICON.  PAINTING OF WELDS WILL NOT BE PERMITTED.

HORIZONTAL RAILS AND VERTICAL SUPPORT POSTS SHALL BE 1 1/2 INCH
DIAMETER AND BALUSTERS SHALL BE 3/4 INCH DIAMETER STANDARD WEIGHT
GALVANIZED STEEL PIPE.  RAILS, POSTS AND BALUSTERS SHALL BE MACHINE
CUT TO PROVIDE A UNIFORM LENGTH PRIOR TO ASSEMBLY.

RAILING SHALL BE ERECTED AND ADJUSTED, IF NECESSARY, TO ASSURE A
CONTINUOUS LINE AND GRADE. 

ALUMINUM PEDESTRIAN RAIL SHALL BE FABRICATED AND INSTALLED IN
ACCORDANCE WITH THESE SPECIAL PROVISIONS AND STANDARD DRAWING NO. 3-26.

ALUMINUM PEDESTRIAN RAIL SHALL BE NATURAL ALUMINUM COLOR.

COMPLETED ALUMINUM RAILING UNITS SHALL BE ANODIZED AFTER FABRICATION
CONFORMING TO THE REQUIREMENTS OF THE ALUMINUM ASSOCIATION STANDARD
FOR ANODIZED ARCHITECTURAL ALUMINUM, CLASS I ANODIC COATING, AA-C22-A41.

WELDING SHALL CONFORM TO THE REQUIREMENTS OF THE "SPECIFICATIONS FOR
ALUMINUM STRUCTURES" OF THE ALUMINUM ASSOCIATION.  ALL EXPOSED WELDS

THE BASE METAL FOR ALUMINUM RAILING SHALL BE ASA ALLOY DESIGNATION
6063-T6.  PIPE AND TUBING SHALL BE EXTRUDED CONFORMING TO THE
REQUIREMENTS OF ASTM B 429, PLATES AND SHEETS SHALL BE ROLLED
CONFORMING TO ASTM B 209, AND RODS, BARS OR SHAPES SHALL BE EXTRUDED
CONFORMING TO ASTM B 221.

HORIZONTAL RAILS AND VERTICAL SUPPORT POSTS SHALL BE 1 1/2 INCH DIAMETER
STANDARD PIPE AND BALUSTERS SHALL BE 3/4 INCH DIAMETER STANDARD
ALUMINUM PIPE.  RAILS, POSTS, AND BALUSTERS SHALL BE MACHINE CUT TO
PROVIDE A UNIFORM LENGTH PRIOR TO ASSEMBLY.

PEDESTRIAN RAIL ( GALVANIZED STEEL )

PEDESTRIAN RAIL ( ALUMINUM )

SHALL BE GROUND FLUSH WITH ADJACENT SURFACES.

CONTINUOUS LINE AND GRADE. 
RAILING SHALL BE ERECTED AND ADJUSTED, IF NECESSARY, TO ASSURE A













30" MIN COVER

F

E

G

NOTE:

9"
M

IN

12"

ROMAC AND MUELLER SADDLES WITH C.C. THREAD OR M.I.P. THREAD DUAL 
STAINLESS STEEL STRAPS TO BE  USED ON ALL A.C., PLASTIC, AND STEEL

CORPORATION STOPS: DIRECT TAP WITH DUCTILE IRON.

3/4" & 1" - FORD BALLCORP CORPORATION STOPS #FB400-3 OR FB500-3

COPPER  TUBING TYPE K, 2 INCHES OF SAND BEDDING BELOW,

METERS SHALL BE INSTALLED BY THE CITY WATER DIVISION AT OWNERS EXPENSE.

D

E

F

G

B

B

D

P
U

B
LI

C

24" MIN

(EQUAL MUELLER OR A.Y. MCDONALD BRASS MAY BE SUBSTITUTED).

METER BOXES - 3/4" - FOGTITE B9 (CONCRETE) WITH TOUCH READ ADAPTER.

R/W

P
R

IV
A

TE

H

3/4" METER SETTER - FORD VBH92-12W-11-33A, OR A.Y. MCDONALD 62-212 WCDD 33X15.
1" METER SETTER - FORD VBH94-15W-11-44A, OR A.Y. MCDONALD 62-415 WDDD 44X18.
VERTICAL IN - HORIZONTAL OUT & 15" TAIL PIECE FOR 3/4" & 1".

METER BOXES - 1" - FOGTITE B10 (CONCRETE) WITH TOUCH READ ADAPTER.

 DIRECT TAP WITH D.I. & C.I. PIPE

H

 MAINS 3" DIA AND LARGER.

COMPRESSION FITTING ( OR APPROVED EQUAL). USE STAINLESS STIFFENER WITH POLYPIPE.A

DIRECT TAP AWWA CC TAPER THREAD INLET X MALE IRON PIPE THREAD OUTLET #FB400-3

A

I

AS DETERMINED BY THE PUBLIC WORKS DEPARTMENT.
SINGLE CHECK VALVE.  FORD  HA34-323 OR EQUAL I

FROM MAIN TO METER SETTER WITH 1 FOOT OF SLACK LOOP.
6 INCHES OF SAND ABOVE, CONTINUOUS UNBROKEN LENGTH

COPPER TUBING TYPE K, PEX OR POLYETHYLENE LINE. A COPPER TRACER WIRE IS REQUIRED
FOR NON-METALLIC PIPE

BAND CLAMPS AND BARBED FITTINGS NOT ALLOWED.



30" MIN COVER

F

A

E

G

NOTE:

9"
M

IN

12
"M

A
X

B

ROMAC AND MUELLER DOUBLE STRAP SERVICE SADDLES WITH C.C. THREAD OR I.P.
THREAD TO BE USED ON ALL MAINS.
CORPORATION STOPS: 1 1/2" & 2" - FORD BALLCORP CORPORATION STOP #FB400 OR
#FB500 (EQUAL MUELLER OR A.Y. MCDONALD BRASS MAY BE SUBSTITUTED).
PACK JOINT AND APPROPRIATE STAINLESS STEEL STIFFENER OR COMPRESSION
FITTING WITH 1/8 OR 1/4 BEND AS REQUIRED.

COPPER TYPE K, PEX OR POLYETHYLENE LINE; A COPPER TRACER WIRE IS REQUIRED
FOR NON-METALLIC PIPE

METER SETTERS: 1 1/2" - FORD #VBH86-12B-11-66

METERS SHALL BE INSTALLED BY THE CITY WATER DIVISION AT OWNERS EXPENSE.

METER BOXES SHALL BE: FOGTITE NO. 3 METER BOX.  CONCRETE LID WITH DROP-IN

SET BOTTOM OF LOWER BOX BELOW BYPASS.

D

E

F

G

H

C

C

B

D

R/W

PRIVATE LINE INSTALLATION SHALL COMPLY WITH 7-15.3 OF THE 1998
STANDARD SPECIFICATIONS FOR ROAD, BRIDGE AND MUNICIPAL CONSTRUCTION.

A

2" - FORD #VBH87-12B-11-77
VERTICAL IN - VERTICAL OUT WITH BYPASS.

H

45 DEG

COPPER TUBING TYPE K, 2 INCHES OF SAND BEDDING BELOW, 
6 INCHES OF SAND ABOVE, CONTINUOUS UNBROKEN LENGTH 
FROM MAIN TO METER SETTER WITH 1 FOOT OF SLACK LOOP. 

INSPECTION PLATE IN NON-TRAFFIC AREAS. 3/8" THICK STEEL TRAFFIC LID IN TRAFFIC AREAS



VALVE BOX
SEE NOTE 3

VALVE BOX EXTENSION

3/8" SET SCREW

1" STEEL STOCK

2 1/4" INSIDE, 2 1/4" DEPTH

2" SQUARE x 2" HIGH
OPERATING NUT

SQUARE SOCKET

(1/8" MIN WALL THICKNESS)

1/3 TOTAL
LENGTH

VALVE OPERATING NUT

NOTES:
VALVE OPERATING NUT EXTENSIONS ARE REQUIRED WHEN THE VALVE NUT IS MORE THAN THREE (3) FEET
BELOW FINISHED GRADE.  EXTENSIONS ARE TO BE A MINIMUM OF ONE (1) FOOT LONG. ONLY ONE
EXTENSION WILL BE ALLOWED PER VALVE.
ALL VALVE OPERATING NUT EXTENSIONS ARE TO BE MADE OF STEEL, SIZED AS NOTED, AND PAINTED WITH
TWO (2) COATS OF METAL RUST RESISTANT PAINT.

VALVE BOXES SHALL BE CAST IRON, TWO PIECE UNITS AND CAST IRON VALVE BOX LID WITH TABS ALIGNED
IN THE DIRECTION OF THE FLOW OF WATER.

VALVE BOX AND EXTENSION

1.

2.

3.

VALVE OPERATING NUT
EXTENSION SEE NOTES
1 AND 2

4 1/2" DIA x 1/4"
MIN THICKNESS
STEEL

3/8" SET SCREW

EXTENSION

VALVE BOXES TO BE ADJUSTED FLUSH WITH FINISHED PAVING. VALVE BOX COLLARS REQUIRED IF VALVE
BOX IS OUT OF PAVING AREA. COLLARS TO BE FLUSH WITH FINISHED LANDSCAPE, SOD, OR UNIMPROVED

4.

12"±2"

4" RADIUS MIN
CONC. COLLAR

SEE NOTE 4

4" MIN THICK
CONC.
COLLAR

AREAS. SLOPE COLLARS AWAY FROM LID AT 2% (TYP).

SEE NOTE 4





˚ ˚ ˚ ˚ 



NOTES:
HYDRANTS AND ALL MATERIALS TO BE APWA OR AWWA APPROVED (HYDRANTS SHALL BE MUELLER
CENTURION A-423  OR AMERICAN DARLING  B62B.

5-1/4" MAIN VALVE SEAT.

NATIONAL STANDARD THREAD W/4" STORZ ADAPTER AND CAP ON 4 1/2" PORT.

NATIONAL STANDARD THREAD ON THE 2-1/2" PORT.

IF HYDRANT RISES THROUGH CONCRETE, USE 1/2X4" EXPANSION STRIP AROUND HYDRANT BARREL.  
IN ADDITION, INSTALLATION OF THE HYDRANT ON PRIVATE PROPERTY SHALL EQUAL OR  
EXCEED THE STANDARDS FOR INSTALLATION OF PUBLIC FIRE HYDRANTS IN THE CITY OF LYNNWOOD.
PROVIDE FOR VEHICULAR TRAFFIC PROTECTION WHEN NECESSARY PER STD. PLAN 5-8.
4 1/2"  PORT TO BE FACING STREET OR ROADWAY FOR FIRE ENGINE ACCESS.

BREAK-OFF FLANGE TO BE 2" ABOVE GROUND LEVEL.

INSTALL CONCRETE PAD AROUND HYDRANT IN UNPAVED, SOD AND ASPHALT AREAS.  PAD TO BE 3'X3'X4".

MAX RAKE, 1/4" PER FT
FROM GROUND LEVEL

TRAFFIC SAFETY FEATURE
BREAK-OFF FLANGE, BREAK-
OFF NUTS AND BOLTS

CAST IRON TEE
(MJxMJxFL) OR
S/S TAPPING 

18"x8"x4"
SOLID CONC BLOCK

1/2 CU YD
WASHED DRAIN ROCK
1-1/2" W/ 8 MIL 

RETAINER GLANDS
MEGA LUG OR EQUIV.

UNDISTURBED
EARTH

SEE NOTE 10

2" SEE
NOTE 9

HYDRANT CONNECTION PIPE TO BE DUCTILE IRON CLASS 52, ANY INTERMEDIATE JOINTS TO BE MJ
WITH RETAINER GLANDS (MEGA LUG® OR EQUIVALENT) OR FIELD LOK® GASKET

R/S/V GATE VALVE
(MJxFL)

SEE NOTE 11

1.

2.

3.

4.

5.
6.

7.
8.

9.

10.

11.

12.

1-1/4" OPERATING NUT AND CAP NUT FOR 2-1/2" PORTS - CHAINS REMOVED.

SEE
NOTE 3

SEE
NOTE 3

SEE NOTE 5

SEE NOTE 6

FIRE HYDRANTS SHALL BE PAINTED WITH TWO COATS OF HIGH GLOSS SAFETY YELLOW
"RUST-OLEUM" TYPE PAINT.

VALVE BOX AND
EXTENSION
PER STD PLAN 5-4

POLY. SHEET AROUND
HYDRANT AND ON TOP

    OF ROCK

SLEEVE (FL)

BACK OF SIDEWALK

INSTALL RAYOLITE MODEL 44 BLUE REFLECTOR OR APPROVED EQUAL. OFFSET AT CENTERLINE OF ROAD ON
SIDE WITH HYDRANT

13.









LANE STRIPE

TWO WAY LEFT TURN STRIPE

DOUBLE YELLOW CENTER STRIPE

GORE STRIPE

SKIP CENTER STRIPE

21' 21'

4"

4" 4"

LANE WIDTH
MEASUREMENT POINT

TYPE 2YY (YELLOW, BOTH SIDES)

21'21'

21' 21'

TYPE 2W (WHITE, ONE SIDE ONLY) TYPE 1 WHITE

TYPE 1 YELLOW

8"4"

TYPE 2YY (YELLOW, BOTH SIDES)

TYPE 1 YELLOW

(TYP)
3'

TYP TRAFFIC FLOW

(TRAFFIC LANE)

TYPE 2YY (YELLOW, BOTH SIDES)

TYPE 2W (WHITE, ONE SIDE ONLY)

15'
42'

27'

TYPE 1 WHITE

MEASUREMENT POINT
LANE WIDTH

(TYP)
3'

(TYP)
3'

3' 3' 3' 3' 3'

MEASUREMENT POINT
LANE WIDTH

4" 4"

4"

15'

3' 3' 3' 3' 3' 27'

42'
MEASUREMENT POINT
LANE WIDTH

TYPE 1 YELLOW

MEASUREMENT POINT
LANE WIDTH



LANE STRIPE (WHITE)

TWO WAY LEFT TURN STRIPE (YELLOW)

DOUBLE YELLOW CENTER STRIPE

GORE STRIPE (WHITE)

SKIP CENTER STRIPE (YELLOW)

15'

42'

27'

4"

LANE WIDTH
MEASUREMENT POINT

MEASUREMENT POINT
LANE WIDTH

4"

LANE WIDTH
MEASUREMENT POINT

8"4"

15'

4"

2"

15'27'

42'

15'

4"
4"

4"

15'27'

42'

15'

4"
4"

STRIPE GAP STRIPE

STRIPE GAP STRIPE

STRIPE GAP STRIPE

LANE WIDTH
MEASUREMENT POINT

LANE WIDTH
MEASUREMENT POINT

2"
2"





TS

Q
A
C

R B D

G C

Q

S

J

U

H

V

PLAN

BOX SECTION

BASE SECTION

A
B
C
D
E
F
G
H
J
K
L
M
Q
R
S
T
U
V

D
IM

.

ITEM TYPE 1 TYPE 2 TYPE 3

BOX TYPE

BX OUTSIDE LENGTH
BX OUTSIDE WIDTH
BX INSIDE LENGTH
BX INSIDE WIDTH
LID LENGTH
LID WIDTH
BX DEPTH
LID THICKNESS
WILL THICKNESS
BX OR EXTEN WALL WIRE REINF
LEGEND
HANDLE
FOUNDATION OUTSIDE LENGTH
FOUNDATION OUTSIDE WIDTH
FOUNDATION INSIDE LENGTH
FOUNDATION INSIDE WIDTH
FOUNDATION DEPTH
FOUNDATION REINF.

CAPACITY CONDUIT INCH DIAMETERS

22"
17"
18"
13"

17 7/8"
12 7/8"

12"
5/16"
1 1/2"
W-3

1"x1" LTRS
N/A
N/A
N/A
N/A
N/A
N/A
N/A

6

33"
22 1/2"

28"
17"

26 3/8"
16 7/8"

12"
5/16"
1 1/2"
W-2.5

N/A
N/A
N/A
N/A
N/A
N/A
N/A

12

48"
36"
36"
24"

SPLIT LID
25 7/8"

18"
1/2"
3"

W-5

TWO
48"
36"
36"
22"
6"

2-W-5

24

W
X

BOX EXTENSION DEPTH N/A N/A N/A
FINGER HOLE #/DIA N/A N/A N/A

1"x1" LTRS 1"x1" LTRS

X

L

M

3/
4"

M
IN

1/16" CLR
(TYP)

K
2"

LID HANDLE

PLAN

SECTION

8"

1 
1/

2"

M
IN

HANDLE STOP

NUT OR WELDED
WASHER

1/2" DIA STEEL
HANDLE

LID HOOK
1x1x3/16

BOX
FRAME

LID SUPPORT

LID

ANCHORS

REINF
HANDLE
FOUNDATION

6000 PSI CONC
FLAT OR DIA-
MOND GALV STEEL
A786
1/8"MIN GALV
STEEL C,L OR
T, -A36
DIAMOND GALV
PLATE STEEL
A786
STEEL WIRE OR
TEE PLATE
ASTM A-82 STEEL
GALV STEEL
3000 PSI CONC

ITEM MATERIAL

FOR ADDITIONAL INFORMATION
SEE STD DWG 805B

Hinges



1"
M

IN

8"
M

IN

10
"M

A
X

MAX

3"

6" DEEP
GRAVEL PAD

TYPE 3 BOX
ONLY

UNPAVED AREA

PAVED AREA

2" MIN

FOR CONDUIT SIZE
SEE PLAN SHEET

NOTES:

ALL DIMENSIONS ARE MINIMUM. EXACT CONFIGURATIONS VARY AMONG DIFFERENT MANUFACTURERS.

THE NOTED LID THICKNESSES ARE OVERALL MINIMUMS.  THE DIAMOND PATTERN FOR TYPE 1 OR 
TYPE 2 BOXES SHALL BE 28% MINIMUM OF OVERALL THICKNESS. THE DIAMOND PATTERN FOR TYPE 3
BOXES SHALL BE 3/32" MINIMUM THICK.

LID SUPPORT MEMBERS SHALL BE WELDED TO FRAME.

4000 PSI CONCRETE IS ALLOWED IF BOX REINFORCEMENT CONSISTS OF 6x6 - W3xW3 WELDED WIRE
FABRIC WELDED TO THE FRAME.

WHEN NOTED IN THE CONTRACT TYPE 2 AND TYPE 3 BOXES SHALL BE PROVIDED WITH 12" DEEP
EXTENSION BOXES.

WHEN NOTED IN THE CONTRACT TYPE 2 BOXES SHALL BE PROVIDED WITH A 10"x27 1/2" 10 GAGE
DIVIDER PLATE COMPLETE WITH FASTENERS.

NON CONCRETE BOXES MAY BE SUBMITTED FOR APPROVAL EVALUATION WILL INCLUDE AN H-20 LOAD
TEST.

ALL BOXES WILL BE WSDOT APPROVED AND CERTIFIED.

1

2

3

4

5

6

7

8

LEGEND FOR TRAFFIC SIGNAL SYSTEM BOXES WILL BE "TS", AND "LT" FOR ILLUMINATION SYSTEMS.

LEGEND LETTERS WILL BE FORMED WITH 1/8" WELD BEAD. GRIND OFF DIAMOND PATTERN BEFORE 
FORMING LETTERS.

9

TYPICAL J-BOX INSTALLATION

45 DEG BEND

GRAVEL

LEGEND FOR COMMUNICATION OR FIBER SYSTEM BOXES WILL BE "COM".



1"
M

IN

8"
 M

IN

10
" M

A
X

MAX

3"

6" DEEP
GRAVEL PAD

TYPE 3 BOX
ONLY

UNPAVED AREA

PAVED AREA

2" MIN

FOR CONDUIT SIZE
SEE PLAN SHEET

NOTES:

ALL DIMENSIONS ARE MINIMUM. EXACT CONFIGURATIONS VARY AMONG DIFFERENT MANUFACTURERS.

THE NOTED LID THICKNESSES ARE OVERALL MINIMUMS.  THE DIAMOND PATTERN FOR TYPE 1 OR 
TYPE 2 BOXES SHALL BE 28% MINIMUM OF OVERALL THICKNESS. THE DIAMOND PATTERN FOR TYPE 3
BOXES SHALL BE 3/32" MINIMUM THICK.

LID SUPPORT MEMBERS SHALL BE WELDED TO FRAME.

4000 PSI CONCRETE IS ALLOWED IF BOX REINFORCEMENT CONSISTS OF 6x6 - W3xW3 WELDED WIRE
FABRIC WELDED TO THE FRAME.

WHEN NOTED IN THE CONTRACT TYPE 2 AND TYPE 3 BOXES SHALL BE PROVIDED WITH 12" DEEP
EXTENSION BOXES.

WHEN NOTED IN THE CONTRACT TYPE 2 BOXES SHALL BE PROVIDED WITH A 10"x27 1/2" 10 GAGE
DIVIDER PLATE COMPLETE WITH FASTENERS.

NON CONCRETE BOXES MAY BE SUBMITTED FOR APPROVAL EVALUATION WILL INCLUDE AN H-20 LOAD
TEST.

ALL BOXES WILL BE WSDOT APPROVED AND CERTIFIED.

1

2

3

4

5

6

7

8

LEGEND FOR TRAFFIC SIGNAL SYSTEM BOXES WILL BE "TS", AND "LT" FOR ILLUMINATION SYSTEMS.

LEGEND LETTERS WILL BE FORMED WITH 1/8" WELD BEAD. GRIND OFF DIAMOND PATTERN BEFORE 
FORMING LETTERS.

9

TYP J-BOX INSTALLATION

GRAVEL

LEGEND FOR COMMUNICATIONS OR FIBER SYSTEM BOXES WILL BE "COM".



PER CONSTRUCTION PLANS

STA & OFFSET OF FOUNDATION ALL CONDUIT ENDS
BUSHING REQUIRED ON

18
" M

IN

LEVELING NUTS

FOUNDATION IN SIDEWALK
1/2" EXPANSION JOINT IF

1 1/8" X 4'-6" X 4"

G
R

O
U

T
2"

5 
1/

4"

CLR

2"

CLASS 3000 CONCRETE

# 4 HOOPS @ 12" CTR

EVENLY SPACED
8-#7 BARS

2" PVC CONDUIT

SQ OR ROUND

3'

4'
-6

"

6"DIA HOLE IN PLATE

12 1/4" BOLT CIRCLE

4-SLOTS 1 1/4" DIA X 2"

PLATE 12 1/4" SQ X
1 1/4" THK

8" DIA POLE

NOTES:
THE TOP 12" OF ANCHOR BOLTS WILL
BE GALVANIZED PER AASHTO M 111.

1

FOUNDATION SECTION

4 ANCHOR BOLTS @

ASTM A-307

BASE PLATE
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4" MAX.

4" MAX.

4" MAX.

END SECTION LENGTH SHALL BE AT LEAST SIX TIMES THE DIAMETER OF THE PIPE (SEE STD. SPEC. 7-02.3(1))

END SECTION LENGTH SHALL BE AT LEAST SIX TIMES THE DIAMETER OF THE PIPE (SEE STD. SPEC. 7-02.3(1))

NOTES

1.

2.

METAL PIPE

4H:1V OR STEEPER

4H:1V OR STEEPER

4H:1V OR STEEPER

CONCRETE PIPE

THERMOPLASTIC PIPE

STANDARD PLAN B-70.20-00

BEVELED END SECTIONS

FOR CULVERTS 30"

DIAMETER OR LESS

The culvert ends shall be beveled to match the embankment or ditch

slope and shall not be beveled flatter than 4H:1V.  When slopes are

between 4H:1V and 6H:1V, shape the slope in the vicintiy of the

culvert end to ensure that no part of the culvert protrudes more than

4" above the ground line.

Field cutting of culvert ends is permitted when approved by the Engineer.

All field-cut culvert pipe shall be treated with treatment as shown in the

Standard Specifications or General Special Provisions.
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D NOTES

1.

2.

3.

4.

OVERFLOW BYPASS

5" MAX.

GRATE FRAME

FILTERED

WATER

SEDIMENT AND DEBRIS

APPROVED FOR PUBLICATION

DATESTATE DESIGN ENGINEER

Washington State Department of Transportation

SHEET 1 OF 1 SHEET

STORM DRAIN

INLET PROTECTION

STANDARD PLAN I-40.20-00

DRAINAGE GRATE

OVERFLOW BYPASS (TYP.)

DRAINAGE GRATE

~ RECTANGULAR GRATE SHOWN

ISOMETRIC VIEW

RETRIEVAL SYSTEM (TYP.)

TRIM

BELOW INLET GRATE DEVICE

SECTION VIEW

NOT TO SCALE

Size the Below Inlet Grate Device (BIGD) for the storm water structure it 

will service.

The BIGD shall have a built-in high-flow relief system (overflow bypass).

The retrieval system must allow removal of the BIGD without spilling the

collected material.

Perform maintenance in accordance with Standard Specification 8-01.3(15).

BELOW INLET GRATE DEVICE

STATE OF

WASHINGTON

REGISTERED

LANDSCAPE ARCHITECT

CERTIFICATE NO. 000598

MARK W. MAURER

Pasco Bakotich III 09-20-07

MENT BUT AN ELECTRONIC DUPLICATE.  THE ORIGINAL, SIGNED BY THE ENGINEER AND 

APPROVED FOR PUBLICATION, IS KEPT ON FILE AT THE WASHINGTON STATE DEPART-

MENT OF TRANSPORTATION.   A COPY MAY BE OBTAINED UPON REQUEST.

NOTE:    THIS PLAN IS NOT A LEGAL ENGINEERING DOCU-







ACCESSIBLE 
PEDESTRIAN 

PUSHBUTTON 
(APS) ASSEMBLY 

~:::2::::::::::::::j 

INSULINER 
SLEEVE 

WIRE ROUTING 
PERSPECTIVE VIEW 

KEY 

~
FACEPLATE 
1/4-20 x 3/8" LONG STAINLESS STEEL SCREW 

1/4-20 STAINLESS STEEL SCREWS 
PUSHBUTTON FRAME ADAPTER 

@ 1/4-20 STAINLESS STEEL BOLT WI WASHER 
AND LOCK WASHER 

DRILL AND TAP SHAFT FOR 1/4" DIAM. BOLT 

ro 
~ 

ffi 
PUSHBUTTON STATION 

DRILL AND TAP SHAFT FOR 5/8" WIRE GUIDE HOLE -ADD INSULINER 

1\:: 

~ [i] START CROSSING 
Wab:hFor 
Vehicles 

~--~ OONISTART 
-~- IHih Crossing 
~/1\~ II'Siartad 

m TIME REMAINNG 
lb Rnlsh C101181ng 

STEADY 

~ DON'T CROSS 

PUSH BUTTON ~ 

TO CROSS 

':I 

9" 

R10-3e (RIGHT) 

/. [l] ST::ING 

Vahlclaa 
,,_/ OON'TSTART 
'~~ - - RnBhen.smg 
~/I\~ II'Siartad 

m TIME REMAINNG 
To Rnlah Crossing 

STUO\' 

~ DONI CROSS 

• PUSH BUTTON 

TO CROSS 

~ 

R10-3e (LEFT) 

PEDESTRIAN PUSHBUTTON 
INSTRUCTIONAL SIGN 

/. [l] START CROSSING 
Wab:h For 
Vehicles 

~--~ OONISTART 
-~- Rnlsh Crossing 
~/1\~ II'Siartad 

m TIME REMAINNG 
lb Rnlah C101181ng 

STEADY 

~ DON'T CROSS 

• PUSH BUTTON • 
TO CROSS 

R10-3e (MOD.) 

6 

~ 0 

0 

@ @ 

0 @ '------

9" 

PEDESTRIAN PUSHBUTTON 
FRAME ADAPTER 

7 

7 

8 

ATTACH SIGN TO ADAPTER-
1/4-20 x 3/8" STAINLESS 
STEEL SCREWS (TYP.) 

ATTACH ADAPTER TO PUSH­
BUTTON STATION- 1/4" DIAM. 
COUNTERSUNK HOLE, 3/8" LONG 
FLAT HEAD SCREWS (TYP.) 

ACCESSIBLE PEDESTRIAN 
PUSHBUTTON (PPB) 

DETAILS 
STANDARD PLAN J-20.26-01 

SHEET 1 OF 2 SHEETS 

ACCESSIBLE PEDESTRIAN SIGNAL (ASP) ASSEMBLY 

METAL POLE INSTALLATION 

APPROVED FOR PUBLICATION 

Pasco Bakotich Ill 7112112 
----~=---------..... STATE DESIGN ENGINEER DATE 

PPB-M ISOMETRIC VIEW 

(METAL POLE SHOWN) 
... Washington State Department of Transportation 



WOOD POLE INSTALLATION 
ALTERNATIVE 1 

PPB-W 

8 

9 

6 

13 

=====~====~ I 
I 

~~======::~-~~~~~=~-

WOOD POST 

COUNTERBORE - DIAMETER 
TO FIT CONDULET 

8 

9 

11 

(ACCESSIBLE PEDESTRIAN PUSHBUTTON - TEMPORARY TIMBER STRAIN POLE) 

KEY 

1 FACE PLATE 
1/4-20 x 3/8" LONG STAINLESS STEEL SCREW 
1/4-20 STAINLESS STEEL SCREWS 

4 PUSHBUTTON FRAME ADAPTER 
LAG BOLT WITH WASHER 
PUSHBUTTON STATION 
CONDUIT DIAMETER+ 1/8" HOLE THRU POLE 
CONDULET 

LIQUID-TITE FLEX CONDUIT 
ONE PIECE TWO HOLE CLAMP 
LAG BOLT 
INSULINER SLEEVE 

INSTALL FITTING WITH NYLON WASHER ON OUTSIDE OF HOUSING 
- SEAL WITH SILICONE AFTER UNIT IS FULLY ASSEMBLED 

4 10 

.... c::>-® 
PRE-DRILL (3) 1/4" WEEP HOLES IN 
BOTTOM RADIUS OF CONDUIT 
DRIP LOOP. REAM HOLES WITH 
DRILL BIT TO ELIMINATE BURRS 

ACCESSIBLE PEDESTRIAN SIGNAL (ASP) ASSEMBLY 

WOOD POLE INSTALLATION 
ALTERNATIVE 2 

PPB-W 
(ACCESSIBLE PEDESTRIAN PUSHBUTTON -TEMPORARY TIMBER STRAIN POLE) 

TEMPORARY TIMBER POLE 

4 X 4 POST 

WOOD POLE INSTALLATION 
ALTERNATIVE 3 

PPB-W 
(ACCESSIBLE PEDESTRIAN PUSHBUTTON -TEMPORARY TIMBER POLE) 

8 

ACCESSIBLE PEDESTRIAN 
PUSHBUTTON (PPB) 

DETAILS 
STANDARD PLAN J-20.26-01 

SHEET 2 OF 2 SHEETS 

APPROVED FOR PUBLICATION 

Pasco Bakotich Ill 7112112 
------~=--------------..... STATE DESIGN ENGINEER DATE 

... Washington State Department of Transportation 









3/8" PREMOLDED 
JOINT FILLER 

SEE TYPICAL 
SECTION FOR 

REINFORCEMENT 

u 
ii 

~ 
I-

NOTE 

TOP OF FOUNDATION 
LEVEL WITH GRADE 

SIDEWALK 

* = 2'- 0" FOR 3'- 0" DIAM. FOUNDATION 
2'- 6" FOR 4'- 0" DIAM. FOUNDATION 
2'- 6" FOR 3'- 0" SQUARE FOUNDATION 

<!) SLOPE TO DRAIN AWAY 
FROM THE FOUNDATION 
SLOPE NOT STEEPER THAN 5% 

3'- 0" 

FINSHED GRADE 
SLOPE= FLAT TO 2H: 1V 
(4H : 1V SLOPE SHOWN) 

(SHOWN REDUCED) 

PLAN SECTION 0 

PLAN 

FOUNDATION IN OR NEAR SIDEWALK 

CASE A 

NOT STEEPER THAN 2H : 1V 

FINISHED GRADE 

u 
ii 
LL 

~ 
I-

SLOPE= 3H: 1V OR FLATTER 
BUT NOT FLATTER THAN 10H: 1V 

<!) SLOPE TO DRAIN AWAY 
FROM THE FOUNDATION 
SLOPE NOT STEEPER THAN 5% 

SIGNAL STANDARD 
FOUNDATION- SEE 
STANDARD PLAN J-26.10 

ELEVATION 

EXISTING GRADE OR FILL SLOPE= 10H: 1V TO :S 3H: 1V 

CASEC 

NOT STEEPER 
THAN 1.5H : 1V 

PLAN 

<!) SLOPE TO DRAIN AWAY 
FROM THE FOUNDATION 
SLOPE NOT STEEPER THAN 5% 

PLAN 

<!) SLOPE TO DRAIN AWAY 
FROM THE FOUNDATION 
SLOPE NOT STEEPER THAN 5% 

ELEVATION 

EXISTING GRADE OR FILL SLOPE= FLAT TO 10H: 1V 

CASEB 

ELEVATION 

NOT STEEPER THAN 1.5H : 1V 

FINISHED GRADE 
SLOPE= STEEPER THAN 3H: 1V 
BUT NOT STEEPER THAN 2H : 1V 

SIGNAL STANDARD FOUNDATION 
-SEE STANDARD PLAN J-26.10 

3'- 0" 

FINISHED GRADE 
SLOPE= FLAT TO 10H: 1V 
(10H: 1V SLOPE SHOWN) 

SIGNAL STANDARD FOUNDATION 
-SEE STANDARD PLAN J-26.10 

EXISTING GRADE OR FILL SLOPE = > 3H : 1V TO 2H : 1V 

CASED 

SIGNAL STANDARD 
FOUNDATION PLACEMENTS 

STANDARD PLAN J-26.15-01 
SHEET 1 OF 3 SHEETS 

APPROVED FOR PUBLICATION 

Pasco Bakotich Ill 05117112 
STATE DESIGN ENGINEER DATE ..... 

... Washington State Department of Transportation 



3/8" PREMOLDED 
JOINT FILLER 

() 

u::: 

~ 
I-

EXISTING GRADE OR CUT SLOPE 
SLOPE= FLAT TO 2H: 1V 

(MAX. SLOPE SHOWN) 

TOP OF FOUNDATION 
LEVEL WITH GRADE 

SIDEWALK 

* = 2'- 0" FOR 3'- 0" DIAM. FOUNDATION 
2'- 6" FOR 4'- 0" DIAM. FOUNDATION 
2'- 6" FOR 3'- 0" SQUARE FOUNDATION 

G) SLOPE TO DRAIN AWAY FROM THE FOUNDATION 
SLOPE NOT STEEPER THAN 5% 

SLOPE TO MEET 
FINISHED GRADE 
- SEE SECTIONS 

FOR SLOPE 

SIGNAL STANDARD FOUNDATION 
-SEE STANDARD PLAN J-26.10 

(SHOWN REDUCED) 

PLAN 
SECTION 0 

FOUNDATION IN OR NEAR SIDEWALK 
CASEE 

EXISTING GRADE OR CUT SLOPE 
EXISTING SLOPE STEEPER 
THAN 10H : 1V TO!> 3H : 1V 

TOP OF FOUNDATION 

SIGNAL STANDARD LEVEL WITH GRADE 

(MAX. SLOPE SHOWN) 

_____ FOUNDATION 

/_---- ---x--- -SEE STANDARD 
/ I ' ', PLAN J-26.10 

// ................ ------·----------.... _ ',, 
' / ' 

/ /,.,..--, \ 

~(!ffi): 
I- \ \ .. - ........ _ . // / 

\ '., / I 

NOT STEEPER 
THAN2H: 1V 

............. 

BACK SLOPE 

\,, -, _________ , ______ ............ ;'~' ... 0 

',,____ _ __ /,/ 0 ~· ------------------------ SIGNAL STANDARD FOUNDATION 
-SEE STANDARD PLAN J-26.10 

PLAN 

---

G) SLOPE TO DRAIN AWAY 
FROM THE FOUNDATION 
SLOPE NOT STEEPER THAN 5% 

ELEVATION 

PLAN 

................................... 

SIGNAL STANDARD FOUNDATION 

\

E STANDARD PLAN J-26,:~'~, 

I ' ' ----------· ~------.................. \ 
' ' ' / /" -......_ \ I 

! -rn~ ~\ \ \ f \ I 

-t- -·- ~t- I 

\- 1/n// i \ '& ~ / J \ ......__ . / I 

"-------... __ 1 ______ ... /·~' / 

I c], / 

0 
... 0+ / 

/,/ 

-----/// 

PLAN 

TOP OF FOUNDATION 
LEVEL WITH GRADE BACK SLOPE \ 

I. 3~· .I ~ I. 3~--o_ .. ____ J__ / _/ 
NOT STEEPER 

THAN 2H : 1V ..= (-~~·j.:_);~1~:'~6~-: ------

EX6~~~ ~~~ 7---- f'' .. •··. ~6"u~A~T~~'f."E 
FLAT TO 10H: 1V STANDARD PLAN J-26.10 

(MAX. SLOPE SHOWN) 

G) SLOPE TO DRAIN AWAY 
FROM THE FOUNDATION 
SLOPE NOT STEEPER THAN 5% 

ELEVATION 

EXISTING GRADE OR CUT SLOPE FLAT TO 10H: 1V 
CASEF 

------------
---

NOT STEEPER 
THAN 1.5H : 1V 

---
........................... 

..................... 

................. 

-----

EXISTING GRADE OR CUT SLOPE 
SLOPE STEEPER THAN 

3H : 1V (2H : 1V MAX.) 
(MAX. SLOPE SHOWN) 

SLOPE TO MEET FINISHED GRADE 
- SEE SECTIONS FOR SLOPE 

............. 
............ 

................ 

SIGNAL STANDARD FOUNDATION 
- SEE STANDARD PLAN J-26.1 0 

ELEVATION 

-------- G) SLOPE TO DRAIN AWAY 
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The following general notes are to be provided on all civil plans submitted for review which add, repair, 

or modify storm drainage systems. 

 

Updated: June 2011 

 

STORM DRAINAGE NOTES 
 

1. See GENERAL PLAN NOTES for additional requirements. 

 

2. All required storm water retention/detention facilities shall be constructed and operable prior to 

paving and building construction unless otherwise approved by Lynnwood Department of Public 

Works. 

 

3. All pipes within the public right-of-way shall meet current WSDOT/APWA standards and 

specifications and/or as approved by the Director of Public Works and shall be installed per 

WSDOT section 7-08. 

 

4. Backfill shall be placed equally on both sides of the pipe or pipe-arch in layers with a loose 

average depth of 6 inches, compacted to a density of 95%.  Refer to WSDOT Std. Spec. 7-08.3(3) 

and Std. Spec. 2-03.3(14)C, Method B & C. 

 

5. Where shown on the plans or where directed by the Engineer or Director of Public Works, the 

existing manholes, catch basins, or inlets shall be adjusted to the grade as staked. All pipe and 

structures shall be staked for survey line and grade prior to the start of construction. All conflicts 

shall be brought to the attention of the Engineer and Director of Public Works prior to 

commencing construction. 

 

6. All storm catch basins with a depth over 5 feet to flow line shall be Type 2 structures per current 

WSDOT/APWA standards. All Type 1 and 2 structures shall be provided with locking bolts. 

Ladder access is required on all Type 2 structures when 4 feet or greater in depth as measured to 

the inside finish floor or as approved by the Director of Public Works. 

 

7. Developer to provide a certified electronic video record of storm drainage construction after final 

cleaning. Final cleaning as required Per WSDOT Spec7-04.3(1) and as directed by the City of 

Lynnwood Public Works Inspector. 

 

8. Drainage outlets (stub-outs) shall be provided for each individual lot, unless otherwise approved 

by the City of Lynnwood.  Stub-outs shall conform to the following: 

 

a) Each outlet shall be suitably located at the lowest elevation on the lot, so as to service all 

future roof downspouts and footing drains, driveways, yard drains, and any other surface or 

subsurface drains necessary to render the lots suitable for their intended use. 

 

b) Each outlet shall have free flowing, positive drainage to an approved storm water 

conveyance system or an approved outfall location. 

 

c) Outlets on each lot shall be located with a pressure treated 2"x4". Each marker board shall 

be clearly identifiable, protected and stubbed 5 feet above the finish grade. 

 

d) All pipe material shall conform to the approved plans and/or current WSDOT/APWA 
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standards and specifications. All Substitutions are subject to approval by the Engineer and 

City of Lynnwood Director of Public Works prior to construction. 

 

e) 12 to 14 gauge tracer wire or locating tape shall be installed as required by the City of 

Lynnwood Public Works Inspector. 

 

f) Drainage easements are required for drainage systems designed to convey flows through 

individual lots. Verification and approval is required prior to construction. 

 

g) The applicant/contractor is responsible for coordinating the locations of all stub-out 

conveyance lines with respect to the utilities (e.g. power, gas, telephone, television). 

 

h) All individual stub-outs shall be privately owned and maintained by the lot home owner, 

shall be a minimum of 4 inch diameter, and shall be provided with backflow protection as 

required. 
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The following general notes are to be provided on all civil plans submitted for any proposal which 
requires Temporary Erosion and Sediment Control. 
 
Updated: April 2020 
 

TEMPORARY EROSION AND SEDIMENT CONTROL STANDARD NOTES 

 

1. Refer to GENERAL PLAN NOTES for additional requirements. 
 

2. Approval of this erosion/sedimentation control (ESC) plan does not constitute an 
approval of permanent road or drainage design (e.g. size and location of roads, pipes, 
restrictors, channels, retention facilities, utilities, etc.). 

 

3. The implementation of these ESC plans and the construction, maintenance, 
replacement, and upgrading of these ESC facilities is the responsibility of the 
applicant/contractor until all construction is approved, and the potential for on-site 
erosion has passed. 

 

4. The boundaries of the clearing limits shown on this plan (including individual trees to 
be saved) shall be clearly flagged in the field prior to construction. During the 
construction period, no disturbance beyond the flagged clearing limits shall be 
permitted. The flagging shall be maintained by the applicant/contractor for the 
duration of construction. 

 

5. The ESC facilities shown on this plan must be constructed as outlined on the typical 
construction sequence and in such a manner as to insure that sediment laden water 
does not enter the drainage system or violate applicable water standards. 

 

6. The ESC facilities shown on this plan are the minimum requirements for anticipated 
site conditions. During the construction period, these ESC facilities shall be 
upgraded (e.g. additional sumps, relocation of ditches and silt fences, etc.) as needed 
for unexpected storm events. 

 

7. Construction access to the site shall be only as shown on the approved plans.  All 
vehicles leaving the site, onto public rights of way, shall be cleaned to prevent 
"tracking" of mud, dirt or other debris. 

 

8. The Contractor shall clean access streets and right-of-way using only vacuum 
sweepers at least daily or more frequently as may be necessary and so directed by 
the City. 

 

9. Clean or remove and replace inlet protection devices when sediment has filled one-
third of the available storage. All catch basins and conveyance lines shall be cleaned 
prior to paving. The cleaning operation shall not flush sediment laden water into the 
downstream system. 
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10. Stockpiles are to be located in safe areas and adequately protected by temporary 
secured plastic cover, seeding or mulching. Hydroseeding is preferred. 

 

11. Where straw mulch for temporary erosion control is required, it shall be applied at 
a minimum thickness of two inches. 

 

12. Any area stripped of vegetation, including roadway embankments, where no further 
work is anticipated for a period of 2 days during the wet season or 7 days during the 
dry, shall be immediately stabilized with the approved ESC methods (e.g. seeding, 
mulching, netting, erosion blankets, etc.). 

 

13. Vegetation shall be established on areas disturbed or on areas of construction as 
necessary to minimize erosion. Areas to be rough graded with finished grading to 
follow near project completion are to be seeded with annual, perennial or hybrid 
rye grass. This also includes perimeter dikes and the sediment basin embankment. 
Hydroseeding is preferred. 

 

14. Immediately following finish grading, permanent vegetation will be applied as 
approved per the approved plans, current WSDOT standards and specifications and 
the City of Lynnwood requirements. 

 
15. Additional BMPs may be required at any time during construction 
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July 21, 2021 

HWA Project No. 2018-102-21 

Parametrix 
719 2nd Avenue, Suite 200 

Seattle, Washington 98104 

 

Attention: Jenny Bailey, P.E. 

 

Subject: GEOTECHNICAL ENGINEERING REPORT PERMIT REVIEW 

SUBMITTAL 

 Scriber Creek Trail 

 Lynnwood, Washington 

Ms. Bailey: 

As requested, HWA GeoSciences Inc. (HWA) has completed a geotechnical site investigation 

and related geotechnical engineering evaluations for the Scriber Creek Trail located in 

Lynnwood, Washington.  The attached geotechnical report summarizes the results of our work 

and our geotechnical engineering recommendations to date. 

We appreciate the opportunity to provide geotechnical engineering services on this project.  If 

you have any questions regarding this report or require additional information or services, please 

contact the undersigned at your convenience. 

Sincerely, 

HWA GEOSCIENCES INC. 

 

 

Bryan Hawkins, P.E.   

Geotechnical Engineer   
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GEOTECHNICAL ENGINEERING REPORT PERMIT REVIEW SUBMITTAL 

SCRIBER CREEK TRAIL 

LYNNWOOD, WASHINGTON 

 

1. INTRODUCTION 

1.1 GENERAL 

This report summarizes the results of a geotechnical engineering investigation undertaken by 

HWA GeoSciences Inc. (HWA) for the Scriber Creek Trail project.  Our work included a field 

investigation program and geotechnical analyses associated with the proposed trail.  The 

approximate location of the alignment is shown on the Site and Vicinity Map, Figure 1. 

1.2 PROJECT DESCRIPTION 

It is our understanding that the City of Lynnwood proposes to upgrade the Scriber Creek Trail, 

which runs approximately 0.75 miles from Wilcox Park to the Lynnwood Transit Center.  The 

City would like to address issues of flooding and improve trail conditions and pedestrian 

accessibility.  This will include widening the trail along the alignment and the construction of 

new boardwalks, retaining walls and bridge crossings.  The trail alignment is shown in the Site 

and Exploration Plans, Figures 2A through 2C.   

2. FIELD EXPLORATION AND LABORATORY TESTING 

2.1 FIELD EXPLORATION 

HWA conducted a subsurface exploration program that consisted of drilling nineteen borings, 

designated BH-1 through BH-19, between July 1 and 10, 2019.  All borings were drilled by 

Geologic Drill Partners, Inc. of Bellevue, Washington, under subcontract to HWA.  Borings BH-

1 through BH-11 and BH-14 through BH-19 were drilled using a Bobcat-mounted Mini Drill Rig 

and ranged in depth from 10.75 to 41.5 feet below ground surface (bgs).  Borings BH-12 and 

BH-13 were drilled using a Deep Rock XL drill rig and extended to depths of 9 and 15.5 feet 

bgs, respectively.  The locations of the borings are shown on the Site and Exploration Plans, 

Figures 2A through 2C.   

In each of the boreholes, Standard Penetration Test (SPT) sampling was performed using a 2-

inch outside diameter split-spoon sampler driven by a 140-pound hammer raised using a rope 

and cathead system.  During the SPT, samples were obtained by driving the sampler 18 inches 

into the soil with the hammer free-falling 30 inches.  The numbers of blows required for each 6 

inches of penetration were recorded.  The Standard Penetration Resistance (“N-value”) of the 

soil is calculated as the number of blows required for the final 12 inches of penetration.  This 
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resistance, or N-value, provides an indication of relative density of granular soils and the relative 

consistency of cohesive soils; both indicators of soil strength.  

A geotechnical engineer from HWA recorded all pertinent information including soil sample 

depths, stratigraphy, soil engineering characteristics, and ground water occurrence.  Soil samples 

obtained from the boreholes were classified in the field and representative portions were sealed 

in plastic bags.  These soil samples were then taken to our Bothell, Washington, laboratory for 

further examination and testing.  The stratigraphic contacts shown on the individual exploration 

logs represent the approximate boundaries between soil types; actual transitions may be more 

gradual.  The soil and groundwater conditions depicted are only for the specific date and 

locations reported and, therefore, are not necessarily representative of other locations and times.  

A legend of the terms and symbols used on the exploration logs is presented in Figure A-1.  

Summary logs of the borehole explorations are presented in Figures A-2 through A-12.   

2.2 LABORATORY TESTING 

Representative soil samples obtained from the explorations were placed in plastic bags to prevent 

loss of moisture and transported to our Bothell, Washington, laboratory for further examination 

and testing.  Laboratory tests were conducted on selected soil samples to characterize relevant 

engineering and index properties of the soils.  The tests include visual classifications, natural 

moisture and organic content determinations, grain size distribution analyses and Atterberg 

Limits (plasticity characteristics).  The tests were conducted in general accordance with 

appropriate American Society of Testing and Materials (ASTM) standards and are discussed in 

further detail in Appendix B.  The test results are also presented in Appendix B, and/or displayed 

on the exploration logs in Appendix A, as appropriate. 

3. SITE CONDITIONS 

3.1 EXISTING SITE CONDITIONS 

The existing Scriber Creek Trail extends approximately 0.75 miles from Wilcox Park to the 

Lynnwood Transit Center.  The project alignment has been divided into three segments and are 

described below from north to south.  Figure 2A through 2C show the locations of each segment.  

Flooding was observed in Segment 1 and Segment 3 of the trail alignment at the time of our 

explorations.  Most of the trail alignment is located within existing wetlands.   

Segment 1, Figure 2A, begins at the north and extends from Wilcox Park south towards 

200th Street SW, through Scriber Lake Park.  There are two proposed bridge crossings over 

Scriber Creek in this segment of the trail alignment.  Various sections of elevated fiber grate 

boardwalk structures are also proposed.    
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Segment 2, Figure 2B, starts from the south end of Segment 1, north of Sprague Mini Pond, and 

follows the south side of 200th Street SW to the east.  Segment 2 then crosses Cedar Valley Road 

and runs south to Scriber Creek Park.  Approximately 350 feet of Hollowcore boardwalk are 

proposed along the south side of 200th Street SW.   

Segment 3, Figure 2C, begins at the end of Segment 2 at Scriber Creek Park and extends 

eastward through the park and ends at the Lynnwood Transit Center.  There is 1 bridge crossing 

proposed and approximately 550 feet of elevated fiber grate boardwalk proposed.   

3.2 GENERAL GEOLOGIC CONDITIONS 

The site is located in the central portion of the Puget Sound Lowland, an elongated topographic 

and structural depression bordered by the Cascade Mountains on the east and the Olympic 

Mountains on the west.  The Lowland is characterized by low-rolling relief with some deeply cut 

ravines.  In general, the ground surface elevation is within 500 feet of sea level.  The Puget 

Lowland was filled to significant depths by glacial and non-glacial sediments during the 

Pleistocene Epoch, although bedrock does outcrop in scattered locations throughout the area.  

Generally, the rock is deeply buried by Pleistocene and recent sediments. 

Geologists have generally agreed that the Puget Sound area was subjected to four or more major 

glaciations during the Pleistocene Epoch.  Ice for these glacial events originated in the Coastal 

Mountains and the Vancouver Range of British Columbia.  The maximum southward advance of 

ice was about halfway between Olympia and Centralia.  The Pleistocene stratigraphic record in 

the central portion of the Puget Lowland is a complex sequence of glacially-derived and 

interglacial sediments.  Erosion of certain deposits, as well as local deposition of sediments, 

further complicate the geologic setting. 

Geologic information for the project area was obtained from the Geologic Map of the Edmonds 

East and Part of the Edmonds West Quadrangles, Washington (Minard, 1983).  According to 

this map, the project alignment is underlain by younger alluvium and this deposit is mapped as 

extending across the entire project alignment.  Younger alluvium consists of mostly sands and 

gravels with some organic rich mud.  

3.3 SUBSURFACE CONDITIONS 

The soil conditions along the project alignment include varying amounts of fill soils underlain by 

peat, alluvium, and advance outwash deposits.  Each major soil unit is described below, with 

materials interpreted as being youngest in origin and nearest to the surface described first. 

• Fill/Topsoil: Layers of fill/topsoil were encountered in borings BH-1 through BH-14 and 

ranged in depths from 1.5 feet to 7.5 feet deep.  The fill deposits generally consisted of very 

loose to medium dense, silty, fine to medium sand, with varying amounts of gravel.  The fill 

in borings BH-2, BH-3, and BH-10 contained trace to abundant organics.  
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• Peat: Very soft to soft peat was encountered in all of the borings except in borings BH-14 

and BH-15.  In boring BH-11, stiff to very stiff peat was encountered.  All borings with peat 

consisted of abundant organics such as intact roots, bark, and wood debris.  In borings BH-1, 

BH-3, BH-11, and BH-13, where the sampler was driven through a piece of wood, blows are 

likely overstated.  Peat thicknesses ranged from 2.5 to 29 feet and was greatest in borings 

BH-2 and BH-5, where the peat measured between 28 and 29 feet thick.  This unit is highly 

compressible and large settlements should be anticipated if loads greater than existing are 

applied.  In addition, ongoing secondary consolidation, resulting from organic decay, will 

also result in future settlements of this layer. 

• Alluvium: An alluvium deposit was observed in borings BH-11 and BH-14 and consisted of 

medium stiff, sandy silt to medium dense silty sand and gravel.  In boring BH-11, the 

alluvium was about 6 feet thick with moderate rust mottling and scattered organics and 

gravels.  In boring BH-14, the alluvium was about 2.5 feet thick with a 2-inch lens of coarse 

sand.  The alluvium is also somewhat compressible, though considerably less than the peat. 

• Advance Outwash: Advance outwash was encountered in all of the borings and all borings 

were terminated in this deposit.  In borings BH-13 through BH-15, the upper layer of 

advance outwash appeared weathered.  The advance outwash layer was encountered at 

depths of 5 to 32 feet bgs.  The advance outwash encountered consisted primarily of medium 

dense to very dense, slightly gravelly, silty to clean, fine to medium sand.  Scattered organics 

and coarse sand were typically encountered.  This unit was deposited ahead of the advancing 

glaciers and has been glacially overridden resulting in its dense configuration.  The advance 

outwash will provide good bearing for foundation elements. 

3.4 GROUNDWATER 

Groundwater was observed in nearly all borings and is typically within 5 to 10 feet bgs.  In 

borings BH-2, BH-6, BH-17, BH-18 and BH-19, perched groundwater was encountered from 

ground surface to 2.5 feet bgs.  We anticipate that groundwater levels vary seasonally, with the 

highest water levels in the wet winter months. 

4. CONCLUSIONS AND RECOMMENDATIONS 

4.1 GENERAL   

The proposed trail alignment site is primarily underlain by a sequence of fill over compressible 

wetland deposits (peat) and alluvium over dense advance outwash.  In general, the dense advance 

outwash deposit will provide adequate support for the proposed trail boardwalks, bridges, and 

retaining walls.   
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The very soft to soft peat and alluvium deposits compressible soils are subject to consolidation 

settlements with the application of additional loads.  Small diameter piles (pin piles) are 

recommended for support of the proposed boardwalks and bridges.  HWA recommends the 

implementation of mitigation measures to reduce anticipated settlements for the proposed 

retaining walls.  Recommended mitigation measures could include over-excavation of 

compressible soils and replacement with structural fill, preloading, deep foundation supported 

structures and placement of lightweight fill.  Given the highly moisture sensitive nature of the 

soils encountered, we recommend all earthwork related to retaining walls occur during the dry 

summer months.  Significant construction problems associated with groundwater levels and wet 

soils conditions should be anticipated if earthwork is performed during wet weather. 

4.2 SEISMIC CONSIDERATIONS 

The contribution of potential earthquake-induced ground motion from known sources is included 

in the probabilistic ground motion maps developed by the USGS.  Design data seismic site 

characterization and design recommendations based on USGS mapping and analysis are 

implemented in the 2018 International Building Code (IBC).  As part of this code, the design of 

structures must consider dynamic forces resulting from seismic events.  These forces are 

dependent upon the magnitude of the earthquake event as well as the properties of the soils that 

underlie the site.   

As part of the procedure to evaluate seismic forces, the 2018 IBC requires the evaluation of the 

Seismic Site Class, which categorizes the site based upon the characteristics of the subsurface 

profile 100 feet below the proposed foundations.  As a result, the Site Class to be determined in 

accordance with Section 20.3 and the corresponding values of Fa and Fv can be determined from 

Tables 11.4-1 and 11.4-2 of ASCE 7-16.  Much of the site is underlain by 10 feet or more of  

organic peat, as identified in our geotechnical explorations, these sections of the site should be 

considered Site Class E. However, the areas around Boardwalks 1, 2 and 3 were observed to 

have less than 10 feet of peat below them and based on blow counts obtained from the site 

explorations should be considered Site Class D.  In Section 11.4.8 of ASCE 7-16, it is stated that 

a site-specific ground motions hazard analysis is required on sites with three additional 

conditions. 

1. Seismically isolated structures and structures with dampening systems on site with S1 

greater than or equal to 0.6. 
 

2. Structures on Site Class E sites with Ss greater than or equal to 1.0. 
 

3. Structures on Site Class D and E sites with S1 greater than or equal to 0.2. 
 

Condition 1 should be determined by the project structural engineer but is assumed to not apply 

to the proposed site improvements.  Conditions 2 and 3 would necessitate performing a site-

specific ground motions hazard analysis on this site; however, three exceptions are provided, in 

Section 11.4.8 of ASCE 7-16, to determine seismic design parameters without performing a site-

specific ground motions hazard analysis.  These exceptions are: 
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1. Structures on site Class E site with SS greater than or equal to 1.0, provided the site 

coefficient Fa is taken to be equal to that of Site Class C.   
 

2. Structures of Site Class D sites with S1 greater than or equal to 0.2, provided the value of 

the seismic response coefficient (Cs) is determined by Eq 12.8-2 of ASCE 7-16 for 

values of T ≤ 1.5Ts and taken as equal to 1.5 times the value computed in accordance 

with either Equation 12.8-3 of ASCE 7-16 for TL ≥ T > 1.5Ts, or Equation 12.8-4 of 

ASCE 7-16 for T > TL. 
 

3. Structures on Site Class E sites with S1 greater than or equal to 0.2, provided that T is less 

than or equal to Ts and the equivalent static force procedure is used for design.   

 

Please note that unless a site-specific ground motions hazard analysis is performed, the 

requirements in exception 2 for boardwalks 1, 2 and 3, and exception 1 and 3, for other parts of 

the site will need to be followed. 

Should the information used as a basis for this design be incorrect, HWA should be notified to 

provide appropriate recommendations. The associated probabilistic ground acceleration values 

and site coefficients for the general site area were obtained from the Applied Technology 

Council Seismic Hazard Maps.  The risk targeted seismic values and coefficients for boardwalks 

1, 2 and 3 and the remainder of the site are presented in Tables 1 and 2 below. 

Table 1: Ground Motion Values, Site Class D* for Boardwalks 1, 2 and 3 

Period 

(sec) 

Mapped MCE 

Spectral 

Response 

Acceleration (g) 

Site 

Coefficients 

Adjusted MCE 

Spectral 

Response 

Acceleration (g) 

Design 

Spectral 

Response 

Acceleration 

(g) 

  Transition 

Point 

Period 

(sec) 

  

0.0 PGA 0.558 FPGA 1.100 PGAM 0.614 - -   T0 0.130 

0.2 Ss 1.302 Fa 1.000 SMs 1.302 SDs 0.868   Ts 0.650 

1.0 S1 0.460 Fv 1.840 SM1 0.846 SD1 0.564   TL 6 

Notes: *2% Probability of Exceedance in 50 years for Latitude 47.8204° and Longitude -122.3070° 

Northern most portion of the alignment had slightly higher ground motion values than the southern portion and but are 

appropriate for the entire alignment.  

 PGA = Peak ground acceleration FPGA = PGA site coefficient 

PGAM = Maximum considered earthquake geometric mean peak ground acceleration adjusted for Site Class effects 

SS = Short period (0.2 second) Mapped Spectral Acceleration  

S1 = 1.0 second period Mapped Spectral Acceleration 

SMS = Spectral Response adjusted for site class effects for short period = Fa • SS  

SM1 = Spectral Response adjusted for site class effects for 1-second period = Fv • S1  

SDS = Design Spectral Response Acceleration for short period = 2/3 • SMS 

SD1 = Design Spectral Response Acceleration for 1-second period =2/3 • SM1  

Fa = Short Period Site Coefficients 

Fv = Long Period Site Coefficients  

T0 = 0.2•SD1/SDs 

Ts = SD1/SDs 

TL = Long Period Transition period 
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Table 2: Ground Motion Values, Site Class E* for Remainder of Site 

Period 

(sec) 

Mapped 

MCE 

Spectral 

Response 

Acceleration 

(g) 

Site 

Coefficients 

Adjusted MCE 

Spectral Response 

Acceleration (g) 

Design 

Spectral 

Response 

Acceleration 

(g) 

  
Transition 

Point 

Period 

(sec) 

  

0.0 PGA 0.558 FPGA 1.142 PGAM 0.637 - -   T0 0.134 

0.2 Ss 1.302 Fa 1.200 SMs 1.562 SDs 1.042   Ts 0.671 

1.0 S1 0.460 Fv 2.280 SM1 1.049 SD1 0.699   TL 6 

 

Based on Tables 11.6-1 and 11.6-2 (of ASCE 7-16), the Seismic Design Category for both site 

class areas is “D”. 

4.2.1 Liquefaction 

The potential for soil liquefaction effects must be considered during the design of any soil-

supported structure.  Soil liquefaction is a phenomenon where loose, saturated, granular deposits 

temporarily lose strength and behave as a liquid in response to moderate to strong earthquake 

shaking.   

The proposed site is primarily underlain by wetland deposits (peat) over advance outwash.  The 

deposits of peat underlying the site will not undergo liquefaction given its fibrous composition.  

The underlying advance outwash deposit encountered was typically dense to very dense.  Given 

the density of these soils, liquefaction is unlikely and will not be a design consideration. 

4.3 CONSOLIDATION SETTLEMENTS 

The trail alignment is susceptible to consolidation settlement of the underlying compressible 

soils.  Consolidation settlement results from the application of static loading on compressible soil 

deposits that are saturated and have not previously experienced similar loading conditions.  

Consolidation settlement occurs as both primary consolidation (short term consolidation) and 

secondary consolidation (long term consolidation).  Both mechanisms are described below. 

Primary consolidation initiates immediately upon the application of load and is a result of pore 

water being expelled from the void space within the soil unit.  As load is applied, the pore water 

pressure increases within the soil unit and slowly decreases as the pore water is expelled from the 

soil.  As this process continues the void space is reduced and the volume of the soil deposit 

decreases.  This decrease in the volume results in a reduction in the thickness of the soil unit 

which manifests as settlement at the ground surface.  The magnitude of primary consolidation is 

dependent on the geometry of the compressible soil unit, with respect to the applied load, and the 

compressibility properties of the soils. 
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Secondary compression is a settlement phenomenon that occurs in soil deposits after completion 

of the primary consolidation stage and can continue for many years.  The magnitude of the 

secondary compression settlement is difficult to predict but is typically a small fraction (5 to 

10%) of the settlement that occurs as primary consolidation for most mineral soils.  For peat, on 

the other hand, secondary compression has been observed to be a significant amount of the total 

settlement.   

Given the time that has elapsed since placement of fill in the area, we expect that primary 

consolidation is complete and a significant amount of the secondary consolidation has occurred.  

Therefore, as long as the load on the subsurface soils is not increased, we do not expect any 

additional primary consolidation to occur.  However, given the organic nature of the subsurface 

soils we do expect that secondary consolidation settlements will continue to occur through the 

design life of the trail. 

We were not aware of grade increases and the necessity for retaining walls at the time our 

explorations and laboratory tests were performed; hence no consolidation laboratory testing was 

conducted, as we assumed all structures would be supported on piles bearing in the advance 

outwash soils.  If estimates of settlements for grade supported structures (walls) are required, 

additional borings should be completed, and Shelby tube sampling be performed in the peat 

deposits so that this testing can be performed.   

4.4 RETAINING WALL DESIGN 

We understand that various walls will be required along the project alignment due to trail 

widening and bridge approaches.  The proposed wall locations for Phase 1 of Scriber Creek Trail 

(Sta 200+00 to 218+15) were provided by Parametrix in their 30% Plan Submittals.  We 

understand that there are no walls planned for Phase 2 (Sta 100+00 to 120+62).  Table 2 provides 

a summary of the walls for Phase 1, including the approximate wall locations, whether the wall is 

a cut or fill wall, estimated maximum wall height, and relevant borings. 

Table 2.  Summary of Wall Types and Locations 

Wall No. 
Approximate Wall 

Stationing and Location 
Cut or Fill 

Estimated Exposed 

Wall Height (ft) 

Relevant 

Boring 

6 203+50 (East Side) Fill 4.5 BH-10 

7 203+00 (West Side) Fill 3 BH-10 

8 209+10 (West Side) Fill  2 BH-4 

9 209+10 (East Side) Fill 2.5 BH-4 

10 210+50 (West Side) Fill  3.5 BH-4 

11 210+50 (East Side) Fill 4 BH-1 

12 213+50 (West Side) Fill 4 BH-1 

13 215+00 (South Side) Cut 2.5 BH-1 

14 216+00 (South Side) Fill 1 BH-1 
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4.4.1 Block Wall Design  

We recommend gravity block walls be used for walls with retained heights of less than 3 feet of 

exposed wall height.  The gravity block wall type recommended consists of blocks with 

dimensions of the order of 18 inches wide by 12 to 21 inches deep, by 8 inches tall, such as 

Keystone® blocks, and are referred to as "Modular Block" walls.  Modular block walls consist of 

small, relatively light blocks and are suitable for all walls except Walls 6, 10, 11 and 12.  We 

assume that the proposed walls will consist of a proprietary wall system and that the wall 

supplier will design the walls for internal stability.  The walls should be designed in accordance 

with AASHTO Standard Specifications for Highway Bridges.  We recommend the walls be 

designed using the parameters presented in Table 3.  For the Extreme Event I Limit State, the 

wall should be designed for a horizontal seismic acceleration coefficient kh of one-half the peak 

ground acceleration or 0.222 g and a vertical seismic acceleration coefficient ky of 0.0 g 

(assuming the wall is free to move during a seismic event).  

Table 3.  Recommended Design Parameters for Block Walls 

Soil Properties Wall Backfill* Retained Soil* Foundation Soil 

Unit Weight (pcf) 135 135 100 

Friction Angle (deg) 38 36 28 

 Cohesion (psf) 0 0 0 

 AASHTO Load 

Group 1 

AASHTO Load 

Group 2 

Allowable Bearing Capacity (psf) 1,000 1,300 

Horizontal Seismic Acceleration Coefficient (kh) 

(g) 

N/A 0.318 

* Gravel Borrow, as specified in Section 9-03.14(1) of WSDOT Standard Specifications 

An unfactored coefficient of friction of 0.5 times the effective stress at the base of the wall can 

be used for sliding resistance.  Embedment depths of the blocks should be at least 6 inches for 

cut walls and 1 foot for fill walls with slopes above and below the walls no steeper than 2H:1V. 

Given the compressible soils below the wall locations, settlement of these walls is expected.  

Settlement values for walls less than 3 feet are likely to be small, on the order of several inches.  

However, this may require periodic maintenance in the future.  If some level of settlement is not 

tolerable, one of the methods presented below should be used to mitigate this. 

4.4.2 Block Wall Subgrade Preparation 

Subgrade preparation for the modular block gravity walls is important to limit differential 

settlement and maintain global stability.  Proper wall construction and drainage are essential to 

prevent premature failure of the wall system.  The wall should also be constructed on a properly 

prepared subgrade to limit deformation of the wall.  We recommend all earthwork occur during 
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the dry summer months.  We expect the soil conditions at the locations of most of the walls to 

consist of loose to medium dense, silty sand.   

Prior to placement of blocks the subgrade soils should be thoroughly compacted to at least 95% 

of modified Proctor maximum dry density.  As indicated above, this may require over-

excavation and placement of separator fabric and geogrid to stabilize subgrade soils prior to 

placement of fill.  Subgrade preparation should include placement of a leveling pad to support 

the block wall.  We recommend the bottom course of blocks be placed on a 6-inch-thick leveling 

pad consisting of Crushed Surfacing Top Course (CSTC), as specified in Section 9-03.9(3) of the 

Standard Specifications (WSDOT, 2020).  The CSTC should be the compacted to at least 95 

percent of the modified Proctor maximum dry density, as determined by ASTM D 1557.  This 

leveling pad should be graded to establish the proper wall batter. 

4.4.3 Block Wall Drainage 

A 4- to 6-inch-diameter perforated drainpipe should be installed behind the base of the block 

wall to collect and convey seepage from behind the wall.  The drainpipe should be bedded and 

backfilled with Gravel Backfill for Drains, as specified in Section 9-03.12(4) of the Standard 

Specifications (WSDOT, 2020).  The drainpipe should be sloped to drain and routed to an 

appropriate discharge location. 

4.4.4 Retaining Wall Settlement Mitigation Options 

For walls greater than 3 feet in height, or if settlement is not tolerable for shorter walls, we 

recommend that options to mitigate settlements be evaluated, as settlement values are likely to be 

excessive.  There are several options that could be implemented to reduce or eliminate settlement 

issues.  These options include over-excavation and replacement, preloading, lightweight fill and 

deep foundation supported structures.  A description of each of these options is provided below. 

▪ Over-Excavation and Replacement: The weak and compressible deposits below the trail 

could be over-excavated and replaced with compacted structural fill to eliminate the potential 

for future settlements.  This could be feasible for walls in Segment 3, near the Lynnwood 

Transit Center, where excavations of 5 to 10 feet would likely be required.  However, for the 

remaining walls subsurface investigations indicate that the base of the compressible soils 

varies from 11 to 15 feet below ground surface.  Therefore, over-excavation and replacement 

would require deep exactions that would require shoring.  Additionally, the groundwater 

level along the trail alignment is such that over-excavation and replacement would most 

likely require dewatering.  Consideration could be given to the use of quarry spalls as backfill 

for the lower portion of fill, as the spalls could be placed in wet conditions (underwater) and 

would not require compaction.    

▪ Preloading: Preloading is often a viable way to reduce future settlements and increase the 

shear strength of underlying compressible soils.  Preloading involves placing a specified 

amount of soil or weight over a given area and allowing the weight to consolidate the 
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underlying compressible or weak soils prior to construction of the proposed improvements.  

Preloading has been used successfully on similar projects in the past.  However, the viability 

of preloading requires time and space.  We anticipate the peat soils would take several 

months to a year to consolidate sufficiently to reduce future settlements and increase the 

shear strength properties of the soil.  We recommend additional borings be conducted to 

obtain Shelby tube samples of the peat soils and that laboratory consolidation testing be 

performed to estimate the duration of required preload and expected magnitude of 

settlements.   

▪ Deep Foundation Supported Structures: Consideration could also be given to the use of 

small diameter pipe (pin) piles to support taller retaining walls.  The foundations would need 

to extend below the soft deposits of peat and alluvium and bear in the advance outwash 

below.  A grade beam would need to be constructed over the piles on which to construct the 

wall.  Lightweight fill could then be used to raise grade.   

▪ Lightweight Backfill: Lightweight materials could be used to reduce the load on the 

underlying compressible soils, reducing anticipated future settlements.  This would be 

achieved by excavating existing fill soils and replacing them with lightweight materials.  The 

depth of excavation would depend on the type of lightweight materials to be used and the 

anticipated loads.  The new loads associated with the walls and grade changes (including the 

lightweight fill) would need to be less than the weight of soils excavated.  The use of 

lightweight materials could be used to achieve the grade changes proposed.  

Several lightweight fill materials are available and have been used on past projects with 

success.  These materials include Geofoam and lightweight cellular concrete (Cell-Crete).  

Geofoam consists of proprietary lightweight Styrofoam blocks that are readily available to 

contractors and have been used successfully on numerous road projects.  Geofoam can be 

obtained in a variety of unit weights, typically 1 to 3 pcf.  Lightweight cellular concrete is a 

proprietary product that can be manufactured onsite to a wide range of unit weights (36 to 

120 pcf) and compressive strengths.   

Lightweight fill could be designed to reduce anticipated future settlements.  The facings of 

the light-weight fill will need to be protected and this can be achieved by various methods 

such as shotcrete or block walls (but these also add weight).  The lightweight fill will need to 

be designed to resist potential buoyancy forces under the extreme high-water level.  It is our 

understanding that the ground water level across the site is currently at 5 to 10 feet bgs with 

occasional perched water at the surface.  Sufficient soil cover should be provided to ensure 

an adequate factor of safety for buoyancy.  

4.5 BOARDWALK & BRIDGE FOUNDATION RECOMMENDATIONS  

It is our understanding a fiber grate boardwalk and several bridges are proposed at various 

locations along the trail alignment and a Hollowcore boardwalk is proposed along the south side 

of 200th Street SW.   Figures 2A through 2C show the locations of the bridges and boardwalks.  
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To mitigate anticipated settlements due to the presence of soft, compressible soils we 

recommend these boardwalks and bridges be supported on small diameter pipe piles (pin piles).  

The piles will need to be galvanized due to the presence of peat soils.  

4.5.1 Small Diameter Piles (Pin Piles) 

Pin piles can be installed using a vibratory impact hammer operating on the boom of an 

excavator or articulating forklift.  The pin piles are driven into the ground until they reach a 

‘refusal criteria’ that varies with hammer weight and pile diameter and is typically provided by 

the pile driving contractor.  It is our understanding that nominal 6-inch and 8-inch diameter, 

galvanized, Schedule 80 (extra strong), steel pipe piles will be used for all boardwalk and bridge 

sections.  The pin piles must penetrate all existing fill, peat and alluvial soils and bear in the 

underlying dense advance outwash soils.   

We anticipate that the pin piles will develop sufficient load-carrying capacity with about 10 feet 

of penetration into the dense advance outwash soils.  Given the varying depths to the advance 

outwash deposit, different lengths of pile will be required.  The fiber grate boardwalks and 

bridges in Segment 1, south of Wilcox Park, will require pile lengths of approximately 20 to 40 

feet.  The fiber grate boardwalks and bridge in Segment 3 near the Lynnwood Transit Center will 

require approximate pile lengths of 15 to 20 feet.  We anticipate that the pin piles used to support 

the Hollowcore Boardwalk section along 200th Street SW will require approximate pile lengths 

of 20 to 30 feet.  Figure 3 shows the allowable pile capacities for an 8-inch diameter pin pile at 

varying depths. 

Each pin pile should be driven to “refusal,” which is defined as a minimum penetration during a 

specified time period of driving (e.g., less than 1 inch of penetration during 60 seconds of 

driving).  The driving criteria are determined based on the impact hammer used, pile size, site 

soil conditions, and load testing.  Based on our experience and available design guidelines, 8-

inch diameter pin piles driven to refusal will be capable of developing allowable axial 

compressive loads of 45 to 60 kips and 6-inch diameter pin piles driven to refusal will be capable 

of developing allowable axial compressive loads of 30 kips.  We recommend load testing be 

performed on a minimum of 3% of the piles up to 5 piles maximum (1 minimum), to verify axial 

capacity and to establish an acceptable driving criterion.  The test piles should be tested in 

accordance with the Quick Load Test Method described in test method ASTM D 1143-81, under 

the direction of a qualified geotechnical engineer.  All pin piles should be driven under the 

observation of the geotechnical engineer.   

It is possible that obstructions, possibly logs or large woody debris, which cannot be penetrated, 

may be encountered.  In borings BH-1, BH-3, BH-11, and BH-13 pieces of wood or logs were 

encountered.  If such an obstruction is encountered, the pin pile should be removed or abandoned 

in place, and a new pin pile should be installed at least 6 inches away.  Alternatively, if 

sufficiently shallow, the obstruction in the location of the pile could be excavated and the pile re-
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driven.  If it is necessary to move a pile, the structural engineer should check and revise the 

boardwalk design and pile location as necessary.   

Typically, the steel pipe piles will be delivered to the site in 21-foot (maximum) sections.  If 

required, force-fit pin connections are typically used to splice sections together during 

installation.  The uplift capacity of the pin piles should be neglected, unless the pile consists of a 

single section of pipe, or the connection is welded. 

4.6 PAVEMENT DESIGN 

4.6.1 New HMA Pavement Design 

We understand that portions of the trail will be paved with Hot Mix Asphalt (HMA) and that the 

heaviest traffic will consist of infrequent maintenance vehicles.  Table 4 provides our minimum 

HMA design recommendations.   

Table 4.  Structure Requirements for New HMA Pavement 

Material Description 
Minimum Layer 

Thickness (inches) 
WSDOT Standard 

Specification 

HMA 3 5-04  

CSTC 6 9-03.9(3) 

HMA: Hot Mix Asphalt  

CSTC: Crushed Surfacing Top Course 

We recommend that the asphaltic layers consist of HMA Class 3/8-inch.  Recommendations are 

presented below for subgrade preparation and structural fill placement and compaction for 

pavement reconstruction. 

The pavement will likely require periodic maintenance.  Cracks larger than 1/4 -inch in width 

should be sealed periodically and some re-leveling/reconstruction maybe required due to 

settlement given the presence of peat soils below the pavement.    

4.6.2 HMA Binder Selection 

The selection of the optimum asphalt binder type for the prevailing climate is critical to ensure 

long-term pavement performance.  Use of the wrong binder can result in low temperature 

cracking or permanent deformation at high temperatures.  

Based on the climate in the project vicinity, we recommend Superpave Performance Grade 

binder PG 58S-22 be used. 
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4.6.3 Placement of HMA 

Placement of HMA should be in accordance with Section 5-04 of the WSDOT Standard 

Specifications (WSDOT, 2020).  Particular attention should be paid to the following: 

• HMA should not be placed until the engineer has accepted the previously constructed 

pavement layers. 

• HMA should not be placed on any frozen or wet surface. 

• HMA should not be placed when precipitation is anticipated before the pavement can 

be compacted, or before any other weather conditions which could prevent proper 

handling and compaction of HMA. 

• HMA should not be placed when the average surface temperatures are less than 45o F. 

• HMA temperature behind the paver should be in excess of 240o F.  Compaction 

should be completed before the mix temperature drops below 180o F. Comprehensive 

temperature records should be kept during the HMA placement. 

• For cold joints, tack coat should be applied to the edge to be joined and the paver 

screed should be set to overlap the first mat by 1 to 2 inches. 

4.6.4 Drainage 

It is essential to the satisfactory performance of the pavement that good drainage is provided to 

prevent water ponding on or alongside or accumulating beneath.  Water ponding can cause 

saturation of the pavement and subgrade layers and lead to premature failure.  The base layers 

and subgrade surface should be graded to prevent water being trapped within the layer.  The 

surface of the pavement should be sloped to convey water from the pavement to appropriate 

drainage facilities. 

4.7 LUMINAIRE & SIGNAL POLE FOUNDATION RECOMMENDATIONS 

We understand that project includes new luminaires and traffic signals.  We recommend that all 

foundations extend below the peat soils and bear in the dense to very dense advance outwash 

soils in order to prevent settlement/tilting of the new poles.  Table 17-2 of the WSDOT 

Geotechnical Design Manual (WSDOT, 2019), provides allowable lateral bearing pressures 

based on Standard Penetration Test (SPT) Resistance N-values (blows/foot).  Table 5 

summarizes the proposed design allowable lateral bearing pressures by depth for each borehole 

location. 
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Table 5.  Recommended Allowable Lateral Bearing Pressure for Signal Pole Foundations 

Relevant 

Boring 
Depth (ft) 

Average SPT N-Value in 

Depth Interval 

Design Allowable Lateral 

Bearing Pressure (psf) 

BH-1 0-30 0 0 

BH-1 30+ 20 3,500 

BH-2 0-35 0 0 

BH-2 35+ 35 4,500 

BH-3 0-15 0 0 

BH-3 15+ 25 4,200 

BH-4 0-15 0 0 

BH-4 15+ 35 4,500 

BH-5 0-30 0 0 

BH-5 30+ 20 3,500 

BH-6 0-30 0 0 

BH-6 30+ 25 4,200 

BH-7 0-15 0 0 

BH-7 15+ 35 4,500 

BH-8 0-12 0 0 

BH-8 12+ 35 4,500 

BH-9 0-20 0 0 

BH-9 20+ 35 4,500 

BH-10 0-20 0 0 
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BH-10 20+ 35 4,500 

BH-11 0-20 0 0 

BH-11 20+ 35 4,500 

BH-12 0-15 0 0 

BH-12 15+ 35 4,500 

BH-13 0-8 0 0 

BH-13 8+ 35 4,500 

BH-14 0-10 10 1,500 

BH-14 10+ 35 4,500 

BH-15 0-8 15 2,500 

BH-15 8+ 35 4,500 

BH-16 0-5 0 0 

BH-16 5+ 15 2,500 

BH-17 0-10 0 0 

BH-17 10+ 35 4,500 

BH-18 0-10 0 0 

BH-18 10+ 30 3,500 

BH-19 0-8 0 0 

BH-19 8+ 20 3,500 
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4.8 GENERAL EARTHWORK 

4.8.1 Subgrade Preparation 

Subgrade preparation is important to limit differential settlement of the proposed trail.  Where 

possible and to depths feasible, soft and organic material should be removed from below the 

alignment prior to placement of fill.  We recommend provisions be made to include the use of 

geogrid below any structural fill.  This will help limit future distresses and provide better support 

for placing and compacting fill soils above.  We recommend an HWA geotechnical engineer, or 

their representative, be present during construction to verify proper subgrade preparation is 

completed. 

4.8.2 Structural Fill Material 

Structural fill materials should consist of clean, free-draining, granular soils free from organic 

matter or other deleterious materials.  Such materials should be less than 4 inches in maximum 

particle dimension, with less than 7 percent fines (portion passing the U. S. Standard No. 200 

sieve), as specified for “Gravel Borrow” in Section 9-03.14(1) of the WSDOT Standard 

Specifications (WSDOT, 2020).  The fine-grained portion of structural fill soils should be non-

plastic.  The native soils possess high fines content and will be moisture sensitive and difficult to 

place and compact during wet weather.  Therefore, we do not recommend that the native soils be 

reused as structural fill. 

4.8.3 Compaction 

Structural fill soils should be moisture conditioned and compacted to the requirements specified 

in Section 2-03.3(14)C, Method C, of the WSDOT Standard Specifications (WSDOT, 2020); 

except the standard of compaction achieved should not be less than 95% of the maximum dry 

density (MDD) determined for the fill material by test method ASTM D 1557 (Modified 

Proctor).  Structural fill should be placed and compacted in loose, horizontal lifts of not more 

than 8 inches in thickness.  Subgrade compaction in areas under proposed trail pavement should 

conform to the requirements of Section 2-06.3(1) of the WSDOT Standard Specifications 

(WSDOT, 2020). 

At the time of placement, the moisture content of structural fill should be at or near optimum.  

Achievement of proper density of a compacted fill depends on the size and type of compaction 

equipment, the number of passes, thickness of the layer being compacted, and soil moisture-

density properties.  In areas where limited space restricts the use of heavy equipment, smaller 

equipment can be used, but the soil must be placed in thin enough layers and at the proper 

moisture content to achieve the required relative compaction.  Generally, loosely compacted soils 

result from poor construction technique and/or improper soil moisture content.  Soils with high 

fines contents are particularly susceptible to becoming too wet and coarse-grained materials 

easily become too dry for proper compaction. 



July 21, 2021 

HWA Project No. 2018-102-21 

2018-102-21 Scriber Creek Permit Review Submittal  18 HWA GEOSCIENCES INC. 

4.8.4 Wet Weather Earthwork 

The onsite soils are considered to be highly moisture sensitive, and we do not recommend 

earthwork occur during wet weather.  General recommendations relative to earthwork performed 

in wet weather or in wet conditions are presented below.  These recommendations should be 

incorporated into the contract specifications. 

• Earthwork should be performed in small areas to minimize exposure to wet weather.  

Excavation of unsuitable and/or softened soil should be followed promptly by 

placement and compaction of clean structural fill.  The size and type of construction 

equipment used may need to be limited to prevent soil disturbance.  

• For wet weather conditions, the allowable fines content of the structural fill should be 

reduced to no more than 5 percent by weight of the portion of the fill material passing 

the ¾-inch sieve.  The fines should be non-plastic.  The ground surface within the 

construction area should be graded to promote surface water run-off and to prevent 

ponding. 

• Within the construction area, the ground surface should be sealed on completion of 

each shift by a smooth drum vibratory roller, or equivalent, and under no 

circumstances should soil be left uncompacted and exposed to moisture infiltration. 

• Bales of straw and/or geotextile silt fences should be strategically located to control 

erosion and the movement of soil. 

4.8.5 Temporary Excavations 

Maintenance of safe working conditions, including temporary excavation stability, is the 

responsibility of the contractor.  In accordance with Part N of Washington Administrative Code 

(WAC) 296-155, all temporary cuts in excess of 4 feet in height must be either sloped or shored 

prior to entry by personnel.  The existing fill soils are generally classified as Type C soils per 

WAC 296-155.  Where shoring is not used, temporary cuts in Type C soils should be sloped no 

steeper than 1.5H:1V (horizontal: vertical).  The recommended maximum slope is applicable to 

temporary excavations above the water table only; flatter side slopes would be required for 

excavations below the water table.   

The contractor should monitor the stability of the temporary excavations and adjust the 

construction schedule and slope inclination accordingly.  The contractor should be responsible 

for control of ground and surface water and should employ sloping, slope protection, ditching, 

sumps, dewatering, and other measures, as necessary, to prevent sloughing of soils. 

5. CONDITIONS AND LIMITATIONS 

We have prepared this report for the City of Lynnwood and Parametrix for use in design of this 

project.   The conclusions and interpretations presented in this report should not be construed as 
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our warranty of subsurface conditions at the site.  Experience has shown that soil and ground 

water conditions can vary significantly over small distances and with time.  Inconsistent 

conditions can occur between explorations that may not be detected by a geotechnical study of 

this scope and nature.  If, during future site operations, subsurface conditions are encountered 

which vary appreciably from those described herein, HWA should be notified for review of the 

recommendations of this report, and revision of such if necessary.  If there is a substantial lapse 

of time between submission of this report and the start of construction, or if conditions change 

due to construction operations, it is recommended that this report be reviewed to determine the 

applicability of the conclusions and recommendations considering the changed conditions and 

time lapse. 

Within the limitations of approved scope, schedule and budget, HWA attempted to execute these 

services in accordance with generally accepted professional principles and practices in the fields 

of geotechnical engineering and engineering geology at the time the report was prepared.  No 

warranty, express or implied, is made.   

HWA does not practice or consult in the field of safety engineering.  We do not direct the 

contractor’s operations and cannot be responsible for the safety of personnel other than our own 

on the site.  As such, the safety of others is the responsibility of the contractor.  However, the 

contractor should notify the owner if any of the recommended actions presented herein are 

considered unsafe. 

          

◆

   

We appreciate the opportunity to provide geotechnical services for this project.  Should you have 

any questions, or if we may be of further service, please call. 

Sincerely, 

HWA GEOSCIENCES INC. 

 

 

 

 

 

Bryan Hawkins, P.E. Michael Place, P.E.  

Senior Geotechnical Engineer Geotechnical Engineer 
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A-1

SYMBOLS USED ON
EXPLORATION LOGS

LEGEND OF TERMS AND

to 30

over 30

Approximate
Undrained Shear

Strength (psf)

<250

250 -

No. 4 Sieve

Sand with

Fines (appreciable

amount of fines)

amount of fines)

More than

50% Retained

on No.

200 Sieve

Size

Sand and

Sandy Soils

Clean Gravel

(little or no fines)

More than

50% of Coarse

Fraction Retained

on No. 4 Sieve

Gravel with

SM

SC

ML

MH

CH

OH

RELATIVE DENSITY OR CONSISTENCY VERSUS SPT N-VALUE

Very Loose

Loose

Medium Dense

Very Dense

Dense

N (blows/ft)

0 to 4

4 to 10

10 to 30

30 to 50

over 50

Approximate
Relative Density(%)

0 - 15

15 - 35

35 - 65

65 - 85

85 - 100

COHESIVE SOILS

Consistency

Very Soft

Soft

Medium Stiff

Stiff

Very Stiff

Hard

N (blows/ft)

0 to 2

2 to 4

4 to 8

8 to 15

15

Clean Sand

(little or no fines)

50% or More

of Coarse

Fraction Passing

Fine

Grained

Soils

Silt

and

Clay

Liquid Limit

Less than 50%

50% or More

Passing

No. 200 Sieve

Size

Silt

and

Clay

Liquid Limit

50% or More

500

500 - 1000

1000 - 2000

2000 - 4000

>4000

DensityDensity

USCS SOIL CLASSIFICATION SYSTEM

Coarse

Grained

Soils

Gravel and

Gravelly Soils

Highly Organic Soils

GROUP DESCRIPTIONS

Well-graded GRAVEL

Poorly-graded GRAVEL

Silty GRAVEL

Clayey GRAVEL

Well-graded SAND

Poorly-graded SAND

Silty SAND

Clayey SAND

SILT

Lean CLAY

Organic SILT/Organic CLAY

Elastic SILT

Fat CLAY

Organic SILT/Organic CLAY

PEAT

MAJOR DIVISIONS

GW

SP

CL

OL

PT

GP

GM

GC

SW

COHESIONLESS SOILS

Fines (appreciable

LEGEND  00000.GPJ  2/27/15
FIGURE:

Coarse sand

Medium sand

SIZE RANGE

Larger than 12 in

Smaller than No. 200 (0.074mm)

Gravel

time of drilling)

Groundwater Level (measured in well or

AL

CBR

CN

Atterberg Limits:
LL = Liquid Limit

California Bearing Ratio

Consolidation

Resilient Modulus

Photoionization Device Reading

Pocket Penetrometer

Specific Gravity

Triaxial Compression

Torvane

3 in to 12 in

3 in to No 4 (4.5mm)

No. 4 (4.5 mm) to No. 200 (0.074 mm)

COMPONENT

DRY Absence of moisture, dusty,

dry to the touch.

MOIST Damp but no visible water.

WET Visible free water, usually

soil is below water table.

Boulders

Cobbles

Coarse gravel

Fine gravel

Sand

MOISTURE CONTENT

COMPONENT PROPORTIONS

Fine sand

Silt and Clay

5 - 12%

PROPORTION RANGE DESCRIPTIVE TERMS

Clean

Slightly (Clayey, Silty, Sandy)

30 - 50%

Components are arranged in order of increasing quantities.

Very (Clayey, Silty, Sandy, Gravelly)

12 - 30% Clayey, Silty, Sandy, Gravelly

open hole after water level stabilized)

Groundwater Level (measured at

3 in to 3/4 in

3/4 in to No 4 (4.5mm)

No. 4 (4.5 mm) to No. 10 (2.0 mm)

No. 10 (2.0 mm) to No. 40 (0.42 mm)

No. 40 (0.42 mm) to No. 200 (0.074 mm)

PL = Plastic Limit

DD

DS

GS

K

MD

MR

PID

PP

SG

TC

TV

Dry Density (pcf)

Direct Shear

Grain Size Distribution

Permeability

Approx. Shear Strength (tsf)

Percent Fines%F

Moisture/Density Relationship (Proctor)

Approx. Compressive Strength (tsf)

Unconfined CompressionUC

(140 lb. hammer with 30 in. drop)

Shelby Tube

Small Bag Sample

Large Bag (Bulk) Sample

Core Run

Non-standard Penetration Test

2.0" OD Split Spoon (SPT)

NOTES:  Soil classifications presented on exploration logs are based on visual and laboratory observation.

Density/consistency, color, modifier (if any) GROUP NAME, additions to group name (if any), moisture
content.  Proportion, gradation, and angularity of constituents, additional comments.
(GEOLOGIC INTERPRETATION)

Please refer to the discussion in the report text as well as the exploration logs for a more
complete description of subsurface conditions.

Soil descriptions are presented in the following general order:

< 5%

3-1/4" OD Split Spoon with Brass Rings

(3.0" OD split spoon)

TEST SYMBOLS

SAMPLE TYPE SYMBOLS

GROUNDWATER SYMBOLS

COMPONENT DEFINITIONS

PROJECT NO.: 2018-102-21 T300

Scriber Creek Trail
Lynnwood, Washington



OC

GS

S-1

S-2

S-3

S-4

S-5

S-6

S-7

S-8

S-9

Very loose, brown, silty SAND, moist to wet.

Very loose, olive brown to brown, slightly gravelly, very silty,
fine to medium SAND, moist to wet.

 (TOPSOIL/FILL)

Water added to borehole to counter heave.
Driven through piece of wood. Blow counts may be
overstated.
Very soft, dark brown, PEAT, moist to wet.

 (PEAT)

Same. Abundant organics such as root and bark debris.
Sample is moist.

Same. Sample is more decomposed than above.

Same. Very dark brown PEAT.

Same. Grades to lighter brown and more decomposed.
Grades to an organic SILT at tip.

Medium dense, gray, slightly silty, gravelly, fine to medium
SAND, moist.

 (ADVANCE OUTWASH)

Medium dense, gray, rounded gravelly, fine to medium SAND,
wet.

Dense, gray, gravelly, silty, fine to medium SAND, wet.

Borehole terminated at 41.5 feet below ground surface (bgs).
Ground water seepage not observable, since water was
added to borehole. Borehole abandoned with bentonite chips.

3-1-2

7-15-3

0-0-0

0-0-0

0-0-0

0-0-0

0-6-15

6-12-9

15-25-20

SM

PT

SP
SM

SP

SM
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated
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Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-2

Standard Penetration Test

DATE COMPLETED:  7/10/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2A

DATE STARTED:  7/10/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

540

FIGURE:



OC

GS

S-1

S-2

S-3

S-4

S-5

S-6

S-7

S-8

S-9

S-10

Very loose, brown, silty SAND, wet.

Very loose, brown to olive brown, slightly gravelly, fine to
medium SAND, moist with organics.

 (TOPSOIL/FILL)

Very soft, dark brown, PEAT, moist.
 (PEAT)

Same. Abundant organics such as intact roots and bark.

Same. Sample is wet.
Water added to borehole to counter heave.

Same. Minor black organics observed.

Same. Less dark brown in color. Grading towards an organic
silt.

Same. Organics appear more decomposed.

Very soft, dark brown, PEAT, grading to gray fine sandy, SILT
with depth, wet.

Driller notes change in density.

Dense, gray, slightly rounded gravelly, slightly silty, fine to
medium SAND, wet.

 (ADVANCE OUTWASH)

Dense, gray, poorly graded, clean, medium SAND, moist.

Borehole terminated at 41 feet below ground surface (bgs).
Ground water seepage observed from 0 to 2 feet bgs
(perched) and from 7 feet bgs. Borehole abandoned with
bentonite chips.

2-1-1

0-0-0

0-0-0

0-0-1

0-0-0

0-0-0

0-0-0

0-0-0

5-15-27

37-50/6"
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PT

SP
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PROJECT NO.: 2018-102-21 T300

Lynnwood, Washington
Scriber Creek Trail
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-3

Standard Penetration Test

DATE COMPLETED:  7/10/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2A

DATE STARTED:  7/10/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

>>

848

FIGURE:



OC

GS

S-1

S-2

S-3

S-4

S-5

S-6

Very loose, brown, silty SAND, moist.

Loose, olive brown to dark brown, silty SAND, moist. 2" of
bark/ wood and abundant organics.

 (TOPSOIL/FILL)

Sample driven through piece of wood. Blow counts
overstated.

 (PEAT)

Very soft, dark brown, PEAT, wet. Abundant roots and bark.
Water added to borehole to counter heave.

Medium dense, gray, slightly gravelly, poorly graded SAND,
wet. Grades coarser with depth.

 (ADVANCE OUTWASH)

Dense, gray, clean, fine to medium SAND, moist. Scattered
gravels, 2" layer of blue-gray silty sand.

Dense, gray, poorly graded, clean, fine SAND, wet.

Borehole terminated at 26.5 feet below ground surface (bgs).
Ground water seepage observed at 10 feet bgs.
Borehole abandoned with bentonite chips.

1-2-3

4-3-3

0-0-1

4-8-7

11-19-22

5-12-19

SM

PT

SP
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PROJECT NO.: 2018-102-21 T300

Lynnwood, Washington
Scriber Creek Trail
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-4

Standard Penetration Test

DATE COMPLETED:  7/3/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2A

DATE STARTED:  7/3/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

342

FIGURE:
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S-1

S-2

S-3

S-4

S-5

Very loose, brown, silty SAND, moist.
 (TOPSOIL)

Very soft, dark brown, PEAT, moist. 1/8" sand lens. Abundant
root and wood debris.

 (PEAT)

Same. Sample is more moist. 3" lenses of poorly graded
medium sand, scattered gravel.

Very soft, dark brown, PEAT, grading to gray, clean, medium
SAND, moist. Scattered gravel.

Very dense, gray, slightly silty, poorly graded, medium SAND,
moist. Scattered gravel and coarse sand.

 (ADVANCE OUTWASH)

Same.

Borehole terminated at 21.5 feet below ground surface (bgs).
Ground water seepage observed at 9 feet bgs.
Borehole abandoned with bentonite chips.

1-0-1

1-0-1

1-1-1

9-30-36

20-25-30

SM

PT

SP
SM
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PROJECT NO.: 2018-102-21 T300

Lynnwood, Washington
Scriber Creek Trail
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-5

Standard Penetration Test

DATE COMPLETED:  7/3/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2A

DATE STARTED:  7/3/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

>>

>>

222

FIGURE:
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S-1

S-2

S-3

S-4

S-5

S-6

S-7

S-8

S-9

S-10

Very loose, brown, silty SAND, moist.
 (TOPSOIL)

Very soft, dark brown to reddish brown, PEAT, moist.
Abundant root and wood debris.

 (PEAT)
Same. Sample grades from dark brown to reddish brown with
depth. Root and bark pieces.

Same. Dark brown in color, with strong organic ordor. Intact
roots and bark pieces.

Same. 2" piece of wood, sample is more moist.
Driller added water to borehole to counter heave.

Same. 1" piece of wood. Color grades from reddish brown to
dark brown with depth.

Same. Organics less intact.

Same. Organics appear more decomposed.

Medium dense, gray, slightly gravelly, slightly silty to clean,
fine to medium SAND, moist. Scattered coarse sand and
gravel.

 (ADVANCE OUTWASH)

Dense, gray, clean, medium, poorly graded SAND, moist.
Scattered gravel and coarse sand.

Medium dense, gray, silty, grades from fine to medium,
SAND, moist. Scattered gravel.

Borehole terminated at 41.5 feet below ground surface (bgs).
Ground water seepage observed at 10 feet bgs. Borehole
abandoned with bentonite chips.

0-0-1

0-0-0

0-0-0

1-0-1

1-0-0

0-0-0

0-0-0

4-10-11

14-19-13
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-6

Standard Penetration Test

DATE COMPLETED:  7/3/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2A

DATE STARTED:  7/3/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

272

FIGURE:
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S-1

S-2

S-3

S-4

S-5

S-6

S-7

S-8

S-9

Very loose, brown, silty SAND, moist.
 (TOPSOIL)

Very soft, dark brown, PEAT, moist to wet.  4" at top of silty
fine to medium SAND, wet, with abundant organics. Sample
grades less moist with depth.

 (PEAT)
Same. Abundant roots and bark. Bottom 3" color change to
orange brown.
Same. Sample is moist to wet. Strong organic odor.

Same. Sample is wet. Color change to darker brown. Intact
bark in shoe of sampler.

Same. Sample is more decomposed.

Same. Sample is wet.

Same. Color change to brown, organics are less intact and
more decomposed.

Medium dense, gray, silty, fine SAND, moist to wet. 1"
medium sand lens.

 (ADVANCE OUTWASH)

Dense, gray, to olive gray, fine, clean SAND, moist, with
scattered gravel. Last 3" of silty, gravelly, fine SAND, moist.
Driller notes possible heave in borehole.

Borehole terminated at 36.5 feet below ground surface (bgs).
Ground water seepage observed from 0 to 2 feet bgs
(perched) and from 7.5 feet bgs. Borehole abandoned with
bentonite chips.

0-0-0

0-0-0

1-0-0

0-0-1

0-0-0

0-0-0

0-0-0

5-10-13

13-22-15
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-7

Standard Penetration Test

DATE COMPLETED:  7/3/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2A

DATE STARTED:  7/3/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

723

556

FIGURE:
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S-1

S-2

S-3

S-4

S-5

S-6

S-7

S-8

Very loose, brown, silty SAND, moist.
 (TOPSOIL)

Very soft, dark brown, PEAT, moist to wet.  Abundant
organics.

 (PEAT)

Same. 2" lens of black organics.

Same. Sample is more moist and red brown in color.

Same. Strong organic odor.

Medium dense, gray, clean, fine to medium SAND, moist.
Scattered gravel, grades finer with depth to a silt.

 (ADVANCE OUTWASH)

Dense, gray,  slightly silty, slightly rounded gravelly, fine to
medium, SAND, moist. Scattered coarse sand.

Same. 1" coarse sand lens.

Very dense, gray, gravelly, silty, gravelly, fine to medium
SAND, moist. Low recovery. Driller notes heave in borehole.

Borehole terminated at 27.67 feet below ground surface (bgs).
Ground water seepage not observable since water was added
to borehole during drilling. Borehole abandoned with bentonite
chips.

0-0-0

0-0-0

0-0-0

0-0-0

4-12-13

10-16-18

14-18-25

50/2"

SM

PT
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-8

Standard Penetration Test

DATE COMPLETED:  7/2/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2A

DATE STARTED:  7/2/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

>>

649

FIGURE:
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S-1

S-2

S-3

S-4a

S-4b

S-5

S-6

S-7

S-8

Very loose, brown to olive brown, silty, gravelly, fine to
medium SAND, moist.

 (TOPSOIL/ FILL)

Soft, dark brown, PEAT, moist.  Abundant organics.
 (PEAT)

Same. Bark observed, strong organic odor.

Same. Scattered black organics. Reddish brown in color.

Same. 2" of black organics.

Medium dense, gray, clean, fine to medium SAND, moist.
 (ADVANCE OUTWASH)

Dense, gray, silty, fine to coarse SAND, moist, with scattered
gravel.

Very dense, gray, gravelly, clean, fine to medium SAND,
moist. Gravel is rounded.

Dense, gray, fine to medium, clean SAND, moist, with
scattered gravel.

Very dense, gray, silty, gravelly, fine to coarse SAND, moist.
Low recovery.

Borehole terminated at 26.5 feet below ground surface (bgs).
Ground water seepage not observable since water was added
to borehole during drilling.
Borehole abandoned with bentonite chips.

2-3-2

1-1-1

1-1-1

0-2-15

14-19-22

22-30-26

13-18-26

50/2"
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-9

Standard Penetration Test

DATE COMPLETED:  7/2/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2A

DATE STARTED:  7/2/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

>>

>>

617

FIGURE:
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S-1

S-2

S-3

S-4

S-5

S-6

S-7

S-8

S-9

Very loose, brown, silty, fine to medium SAND, moist.
 (TOPSOIL)

Soft, dark brown, PEAT, moist.  Abundant organics.
Water added to borehole to counter heave.

 (PEAT)

Same. Sample grades to darker brown and more intact
organics such as roots and bark.

Same. Sample is more moist. Strong organic odor.

Same. Intact 2" piece of bark at 11.75 ft.

Same. Sample is more moist.

Same. Sample is more decomposed.

Medium dense, gray, silty fine SAND, moist.
 (ADVANCE OUTWASH)

Dense, gray, fine to medium, clean SAND, moist. Scattered
gravel and coarse sand.

Very dense, gray, gravelly, fine to medium, clean SAND,
moist. Gravel is angular.

Borehole terminated at 31.5 feet below ground surface (bgs).
Ground water seepage not observable since water was added
to borehole during drilling. Borehole abandoned with bentonite
chips.

1-1-2

1-1-1

0-0-0

0-0-1

0-0-0

0-0-0

9-11-13

18-22-23

31-50/4"
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-10

Standard Penetration Test

DATE COMPLETED:  7/2/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2A

DATE STARTED:  7/2/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

>>

422

842

FIGURE:
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S-1

S-2

S-3

S-4

S-5

S-6a

S-6b

S-7

S-8

S-9

Very loose, dark brown to gray, silty, fine to medium SAND,
moist with gravel. Heavily rust mottled, abundant organics. 2"
of peat at tip of sample.

 (TOPSOIL/ FILL)

Very soft, dark brown, PEAT, moist.
 (PEAT)

Same. Abundant roots and other organics. Slightly reddish in
color.

Same. Sample is more moist. 1" layer of black organics at
bottom of sample.

Same.  Dark brown in color.

Same.

Very stiff, gray, fine sandy, plastic SILT, moist. Medium gray
sand at contact.

 (ADVANCE OUTWASH)

Dense, gray, slightly gravelly, silty, fine to medium SAND,
moist.

Dense, gray, slightly gravelly, fine to medium SAND, moist.

Same. Driller notes 8 feet of heave, blow counts may not be
representative.

Borehole terminated at 31.5 feet below ground surface (bgs).
Ground water seepage observed at 24 feet bgs. Borehole
abandoned with bentonite chips.

3-3-1

1-0-1

1-1-1

1-0-1

1-1-1

1-2-14
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-11

Standard Penetration Test

DATE COMPLETED:  7/2/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2A

DATE STARTED:  7/2/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

FIGURE:



GS

GS

S-1

S-2a

S-2b

S-3

S-4

S-5

S-6

S-7

S-8

S-9

Medium dense, olive brown, slightly rounded gravelly, silty,
fime to medium SAND, moist.

(FILL)

Loose, brown, slightly gravelly, silty, fine to medum SAND,
moist.

Medium stiff, gray, sandy, SILT, moist. Moderately rust
mottled, scattered organics and gravel.

 (ALLUVIUM)

Dense, gray, silty, sandy, angular GRAVEL, wet.

Medium dense, gray, silty, gravelly, fine to medium SAND,
wet. 2" of brown decomposed wood at tip of sample.

Stiff, dark brown, PEAT, wet. 12" of wood in sampler. Sampler
driven through wood, blow counts overstated.

 (PEAT)

Low recovery.
Very stiff, dark brown, PEAT to silty SAND, wet.

Medium dense, gray, clean, fine to medium SAND, moist to
wet. Scattered gravel.

(ADVANCE OUTWASH)

Very dense, gray, grades from clean to slightly silty, gravelly,
SAND, wet.

Very dense, olive brown, clean, fine SAND, wet.

Borehole terminated at 31.5 feet below ground surface (bgs).
Ground water seepage observed at 9 feet bgs. Borehole
abandoned with bentonite chips.

6-6-7

3-2-4

11-11-14

11-13-6

9-21-50/5"

8-6-7

8-11-18

19-32-46

30-45-42

SM

ML

GM

SM

PT

SP

SP
SM

SP

BORING-DSM  2018-102-21.GPJ  2/5/20

PROJECT NO.: 2018-102-21 T300

Lynnwood, Washington
Scriber Creek Trail
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-12

Standard Penetration Test

DATE COMPLETED:  7/1/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2B

DATE STARTED:  7/1/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

>>

>>

>>

FIGURE:



AL

S-1

S-2

S-3

S-4

S-5

S-6

S-7

6-8" of HMA  (HMA)

Medium dense, gray to olive gray, slightly gravelly, silty, fine to
medium SAND, moist.

(FILL)

Medium dense, gray to olive brown, silty, sandy, angular
GRAVEL, wet.

Gravelly drilling action at 7 feet. Driller notes possible cobbles.
Very dense, gray, silty, sandy, GRAVEL, wet.

Driller notes change in density from 7.5- 7.75 feet.

Very soft, dark brown, PEAT, moist. Bark and root debris.
 (PEAT)

Soft, brown grading to gray, sandy, organic SILT, moist.
Interlayered with medium sand.

Dense, gray, fine to medium, clean SAND, moist to wet. 2" of
silt at 15.5 ft. Brown organics near silt lens.

(ADVANCE OUTWASH)

Sampler lost in borehole. No recovery.

Borehole terminated at 9 feet below ground surface (bgs) due
to refusal with mini bobcat drill rig on 7-1-19. Borehole drilled
again, 3 feet to the west from original location with Deep Rock
XL drill rig on 7-9-19 and terminated at 21.5 feet bgs. Ground
water seepage observed at 9 feet bgs on 7-1-19 and at 13
feet bgs on 7-9-19. Borehole abandoned with bentonite chips.

28-6-6

6-7-9

50/2"

1-1-2

1-1-2

6-14-20

17-18-22

SM

GM

PT

OH

SP

BORING-DSM  2018-102-21.GPJ  1/29/20

PROJECT NO.: 2018-102-21 T300

Lynnwood, Washington
Scriber Creek Trail
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-13

Standard Penetration Test

DATE COMPLETED:  7/1/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig and Deep Rock XL

LOCATION:  See Figure 2B

DATE STARTED:  7/9/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

>>

>>

FIGURE:



OC

GS

S-1

S-2

S-3

S-4

S-5

6" of HMA  (HMA)

Medium dense, brown, slightly silty, SAND, moist.
Gravels coming up with auger cuttings.
Gravelly drilling action.

Very dense, olive brown, slightly silty, gravelly, fine to medium
SAND, moist. Minor rust mottling and root debris.

 (FILL)

Very soft, dark brown, PEAT, moist. Abundant organics and
2" of bark.

 (PEAT)

Dense, brown to gray, organic silt grading to gravelly, silty,
fine SAND, wet.

 (WEATHERED ADVANCE OUTWASH)

Very dense, gray, slightly gravelly, silty, fine to medium SAND,
moist.

Same. Scattered coarse sand and gravel.

Borehole terminated at 15.5 feet below ground surface (bgs).
Ground water seepage observed at 7.5 feet bgs. Borehole
abandoned with bentonite chips.

8-40-11

3-1-1

10-17-22

12-31-36

50/5"

SP
SM

PT

SM

BORING-DSM  2018-102-21.GPJ  1/29/20

PROJECT NO.: 2018-102-21 T300

Lynnwood, Washington
Scriber Creek Trail
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-14

Standard Penetration Test

DATE COMPLETED:  7/9/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Deep Rock XL

LOCATION:  See Figure 2B

DATE STARTED:  7/9/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

>>

>>

>>

425

FIGURE:



GS

AL

S-1

S-2

S-3

S-4

S-5

S-6

S-7

S-8

Medium dense, brown, silty SAND, moist.
Gravels coming up with auger cuttings.

Low recovery.
Medium dense, brown, silty SAND, moist. Abundant rootlets.

 (FILL/TOPSOIL)

Medium stiff, light yellow brown to gray, sandy SILT, moist. 2"
lens of coarse sand.

 (ALLUVIUM)

Very stiff, brown grading to gray, sandy SILT, moist with
scattered gravel. Last 1" is wet. Abundant organics in top 4".

 (WEATHERED ADVANCE OUTWASH)

Medium dense, gray, slightly rounded gravelly, silty, fine to
medium SAND, wet.

Very dense, gray, silty, fine SAND, wet. Scattered gravel and
coarse sand.

 (ADVANCE OUTWASH)

Hard, gray, slightly rounded fine gravelly, fine sandy, SILT,
moist.

Same. Silt is plastic.

Hard, gray, slightly gravelly, fine sandy SILT, moist.

Borehole terminated at 22.75 feet below ground surface (bgs).
Ground water seepage observed at 9 feet bgs. Borehole
abandoned with bentonite chips.

6-6-4

2-3-4

4-8-6

18-7-9

16-24-30

19-50/4"

100/6"

50/3"

SM

ML

ML

SM

SM

ML

BORING-DSM  2018-102-21.GPJ  1/29/20

PROJECT NO.: 2018-102-21 T300

Lynnwood, Washington
Scriber Creek Trail
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-15

Standard Penetration Test

DATE COMPLETED:  7/1/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2B

DATE STARTED:  7/1/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

>>

>>

>>

>>

FIGURE:



GS

S-1

S-2

S-3

S-4

Medium dense, olive gray, rounded gravelly, silty, fine to
medium SAND, moist. Heavily rust mottled orange.

 (WEATHERED ADVANCE OUTWASH)

Same. Slightly rounded gravelly. Heavily rust mottled and
sample is more moist.

 (ADVANCE OUTWASH)

Very dense, olive gray grading to gray, gravelly, very silty, fine
to medium SAND, moist. Moderately rust mottled.

Very dense, gray, silty, gravelly, medium to coarse SAND,
moist.

Borehole terminated at 10.75 feet below ground surface (bgs).
Ground water seepage not observed.  Borehole abandoned
with bentonite chips.

5-6-8

9-11-14

17-35-50/2"

17-50/3"

SM

SM

BORING-DSM  2018-102-21.GPJ  1/29/20

PROJECT NO.: 2018-102-21 T300

Lynnwood, Washington
Scriber Creek Trail
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-16

Standard Penetration Test

DATE COMPLETED:  7/8/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2C

DATE STARTED:  7/8/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

>>

>>

FIGURE:



OC

GS

S-1

S-2

S-3

S-4

S-5

S-6

Soft, brown to dark brown, organic SILT, moist.
 (PEAT)

Medium dense, gray, slightly gravelly, clean to slightly silty,
medium to coarse SAND, wet.
Water added to borehole to counter heave.

 (ADVANCE OUTWASH)

Medium dense, gray, slightly gravelly, silty, SAND, moist.

Same. Scattered gravel and coarse sand.

Very dense, gray, very silty, fine to medium SAND, wet. No
gravel in sample.

Same. Scattered fine gravel.

Borehole terminated at 15.2 feet below ground surface (bgs).
Ground water seepage observed from 5 feet bgs. Borehole
abandoned with bentonite chips.

1-2-2

2-6-7

7-8-10

5-7-9

50/6"

50/2"

OH

SP

SM

BORING-DSM  2018-102-21.GPJ  1/29/20

PROJECT NO.: 2018-102-21 T300

Lynnwood, Washington
Scriber Creek Trail
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-17

Standard Penetration Test

DATE COMPLETED:  7/8/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2C

DATE STARTED:  7/8/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

>>

>>

153

FIGURE:



AL

GS

S-1

S-2

S-3

S-4

S-5

S-6

S-7

Medium stiff, brown to light yellow brown, organic SILT, wet.
Abundant organics.

 (PEAT)

Very soft, dark brown, PEAT, moist to wet. 2" pieces of bark
and abundant roots.

Same. Grades less dark in color with depth. Roots and bark
pieces intact.

Hard, brown grading to gray, lean CLAY, wet. Scattered
organics, finely bedded. Less organics observed with depth.

(ADVANCE OUTWASH)

Water added to borehole to counter heave.

Dense, gray, silty, fine to medium SAND, wet. Scattered
gravel and coarse sand.

Dense, gray, gravelly, silty, fine to medium SAND, moist.

Very dense, gray, rounded gravelly, silty, fine to medium
SAND, wet.

Borehole terminated at 21 feet below ground surface (bgs).
Ground water seepage observed from 2 to 2.5 feet bgs
(perched) and from 6 feet bgs. Borehole abandoned with
bentonite chips.

2-2-2

0-0-0

0-1-2

12-16-16

12-19-25

17-18-18

20-50/6"

OH

PT

CL

SM
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Lynnwood, Washington
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-18

Standard Penetration Test

DATE COMPLETED:  7/8/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2C

DATE STARTED:  7/8/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

>>

FIGURE:



OC

GS

S-1

S-2

S-3

S-4a

S-4b

S-5

S-6

Very soft, light yellow brown to brown, organic SILT, moist.
Scattered black organics. Abundant organic debris such as
bark and roots.

 (PEAT)

Very soft, brown grades to dark brown, grades from organic
SILT to PEAT, wet. Abundant organics.

Same. Abundant roots.

Hard, gray, slightly fine sandy, SILT, wet.
(ADVANCE OUTWASH)

Medium dense, gray, clean, poorly graded, medium SAND,
wet with scattered gravel.

Dense, gray, silty to silty, medium SAND, moist with scattered
gravel.

Very dense, gray, slightly gravelly, very silty, fine to medium
SAND, wet. Scattered gravel and coarse sand.
Gravelly drilling action.

Borehole terminated at 16 feet below ground surface (bgs).
Ground water seepage observed from 1 to 2 feet bgs
(perched) and from 5 feet bgs. Borehole abandoned with
bentonite chips.

1-1-1

1-1-1

0-0-0

2-5-17

12-17-17

9-50/5"

OH

PT

ML

SP

SM
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NOTE:  This log of subsurface conditions applies only at the specified location and on the date indicated

DESCRIPTION O
T

H
E

R
 T

E
S

T
S

Plastic Limit

BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-19

Standard Penetration Test

DATE COMPLETED:  7/8/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2C

DATE STARTED:  7/8/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker

>>

189

FIGURE:



OC

AL

S-1

S-2

S-3

S-4

S-5

S-6

Very soft, brown to dark brown, organic SILT, wet.  Abundant
organic debris.

 (PEAT)

Very soft, dark brown, PEAT moist. Abundant root and bark
debris. Strong organic odor.
2" of gray silt near toe of sample.

Hard , gray, fine sandy SILT, moist to wet. Scattered medium
sand and organics.

 (ADVANCE OUTWASH)

Dense, gray, rounded gravelly, slightly silty to clean, medium
SAND, wet.

Dense, gray, slightly silty to clean, poorly graded, medium
SAND, wet with scattered gravel. 2" silty sand lens.

Very dense, gray, gravelly, very silty, fine to medium SAND,
moist. Gravel is rounded.
Gravelly drilling action.
Heave encountered at 17 feet.

Borehole terminated at 17 feet below ground surface (bgs).
Ground water seepage observed from 1-2 feet bgs (perched).
Borehole abandoned with bentonite chips.

1-1-1

1-0-1

2-6-11

11-12-22

12-13-13

9-17-43
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PROJECT NO.: 2018-102-21 T300

Lynnwood, Washington
Scriber Creek Trail
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BORING:

and therefore may not necessarily be indicative of other times and/or locations.

(140 lb. weight, 30" drop)

 Blows per foot

A-20

Standard Penetration Test

DATE COMPLETED:  7/8/2019

DRILLING COMPANY:  Geologic Drill Partners Inc.

DRILLING METHOD:  HSA with Bobcat Mini Drill Rig

LOCATION:  See Figure 2C

DATE STARTED:  7/8/2019

SAMPLING METHOD:  SPT w/ Cathead LOGGED BY:  S. Khandaker
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LABORATORY AND FIELD TESTING 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

   

 

APPENDIX B 

 

LABORATORY INVESTIGATION 

Representative soil samples obtained from our explorations were placed in plastic bags to 

prevent loss of moisture and transported to our Bothell, Washington, laboratory for further 

examination and testing.  Laboratory tests were conducted on selected soil samples to 

characterize relevant engineering and index properties of the site soils.  Laboratory testing was 

conducted as described below: 

MOISTURE CONTENT, ASH AND ORGANIC MATTER: Selected samples were tested in general 

accordance with method ASTM D 2974, using moisture content method ‘A’ (oven dried at 

1050 C) and ash content method ‘C’ (burned at 4400 C).  The test results are summarized on the 

logs in Appendix A and Figures B-1 and B-2.  The results are percent by weight of dry soil. 

PARTICLE SIZE ANALYSIS OF SOILS: Selected samples were tested to determine the particle 

(grain) size distribution of material in general accordance with ASTM D 422.  The results are 

summarized on the attached Particle Size Analysis of Soils reports, Figures B-3 through B-9, 

which also provide information regarding the classification of the sample, and the moisture 

content at the time of testing. 

LIQUID LIMIT, PLASTIC LIMIT, AND PLASTICITY INDEX OF SOILS (ATTERBERG LIMITS):  A 

select sample was tested using method ASTM D 4318, multi-point method.  The results are 

reported on the attached Liquid Limit, Plastic Limit, and Plasticity Index report, Figure B-10. 

 

 

 

 

 

 

 

 



BH-01,S-5 20.0 21.5 539.5 42.8 PT Very dark brown, PEAT

BH-01,S-7 30.0 31.5 9.6 22.9 71.9 5.2 SP-SM Dark gray, poorly graded SAND with silt and gravel

BH-02,S-5 15.0 16.5 847.7 71.6 PT Very dark brown, PEAT

BH-02,S-9 35.0 36.5 12.4 5.1 84.6 10.2 SP-SM Gray, poorly graded SAND with silt

BH-03,S-3 10.0 11.5 341.5 27.7 PT Very dark brown, PEAT

BH-03,S-4 15.0 16.5 22.4 7.6 90.5 1.9 SP Dark gray, poorly graded SAND

BH-04,S-2 5.0 6.5 222.2 22.8 PT Very dark brown, PEAT with sand

BH-04,S-4 15.0 16.5 15.2 6.7 87.7 5.6 SP-SM Gray, poorly graded SAND with silt

BH-05,S-7 25.0 26.5 272.5 29.6 PT Very dark brown, PEAT

BH-05,S-10 40.0 41.5 20.9 2.1 73.9 24.0 SM Grayish-brown, silty SAND

BH-06,S-5 15.0 16.5 722.9 61.8 PT Very dark brown, PEAT

BH-06,S-8 30.0 31.5 556.1 63.8 36.2 PT Dark brown, PEAT

BH-07,S-2 5.0 6.5 648.8 64.7 PT Very dark brown, PEAT

BH-07,S-6 20.0 21.5 12.8 19.7 69.3 11.0 SP-SM Dark gray, poorly graded SAND with silt and gravel

BH-08,S-3 7.5 9.0 616.8 85.7 PT Very dark brown, PEAT

BH-08,S-5 12.5 14.0 10.3 22.0 55.5 22.5 SM Grayish-brown, silty SAND with gravel

BH-09,S-2 5.0 6.5 421.6 52.0 PT Very dark brown, PEAT

BH-09,S-4 10.0 11.5 842.3 45.8 54.3 0.0 PT Very dark brown, PEAT

BH-10,S-6b 16.0 16.5 23.6 21 17 4 ML Gray, SILT

BH-10,S-7 20.0 21.5 12.0 12.7 68.9 18.4 SM Grayish-brown, silty SAND
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1. This table summarizes information presented elsewhere in the report and should be used in conjunction with the report test, other graphs and tables, and the exploration logs.

2. The soil classifications in this table are based on ASTM D2487 and D2488 as applicable.
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Scriber Creek Trail
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BH-11,S-4 10.0 11.5 12.2 31.6 55.1 13.4 SM Grayish-brown, silty SAND with gravel

BH-11,S-8 25.0 26.5 11.2 18.8 70.0 11.1 SP-SM Olive-brown, poorly graded SAND with silt and gravel

BH-12,S-5 12.5 14.0 95.2 110 74 36 OH Grayish-brown, organic SILT

BH-13,S-2 5.0 6.5 425.2 67.2 PT Very dark brown, PEAT

BH-13,S-4 10.0 11.5 11.1 8.4 51.9 39.6 SM Gray, silty SAND

BH-14,S-4 10.0 11.5 14.2 22.6 56.7 20.8 SM Dark gray, silty SAND with gravel

BH-14,S-6 15.0 15.8 13.2 15 13 2 ML Gray, SILT

BH-15,S-4 10.0 10.8 8.2 23.6 53.6 22.7 SM Grayish-brown, silty SAND with gravel

BH-16,S-1 2.5 4.0 152.9 11.6 OH Olive-brown, organic SILT

BH-16,S-3 7.5 9.0 15.9 7.4 65.3 27.3 SM Gray, silty SAND

BH-17,S-4 10.0 11.5 32.6 31 21 10 CL Gray, lean CLAY

BH-17,S-6 15.0 16.5 10.2 18.5 59.1 22.4 SM Dark gray, silty SAND with gravel

BH-18,S-1 2.5 4.0 188.9 12.3 OH Olive-brown, organic SILT

BH-18,S-5 12.5 14.0 12.2 14.1 56.7 29.3 SM Grayish-brown, silty SAND

BH-19,S-1 2.5 4.0 188.8 10.8 OH Olive-brown, organic SILT

BH-19,S-3 7.5 9.0 22.2 15 14 1 ML Gray, SILT
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1. This table summarizes information presented elsewhere in the report and should be used in conjunction with the report test, other graphs and tables, and the exploration logs.

2. The soil classifications in this table are based on ASTM D2487 and D2488 as applicable.
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